JAN 17, 2013 09:06 AM
TIP NO F-5500

FED AID NO FBD-0306(8)
FERRY RAMP & GANTRY.
NC-306 AT CHERRY BRANCH FERRY.

CRAVEN
45530.3.1

2:00 PM 1/ 6 001
DEC 18 2012 C203185
0.000 MI

MARINE CONTRACTING CORP.

T. A. LOVING COMPANY

ORION MARINE CONSTRUCTION INC

VIRGINIABEACH, VA GOLDSBORO, NC TAMPA, FL

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 70000.00 77825.00 121725.80

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 12000.00 7750.00 49587.86

0003 0043000000-N 226 GRADING Lump Sum 15000.00 97000.00 10982.70

0004 1121000000-E 520 AGGREGATE BASE COURSE 93 TON 35.00 3255.00 50.00 4650.00 61.78 5745.54

0005 1519000000-E 610 ASP CONC SURF CRS S9.5B 140 TON 135.00 18900.00 128.00 17920.00 175.72 24600.80

0006 1575000000-E 620 ASP FOR PLANT MIX 10 TON 643.00 6430.00 612.00 6120.00 840.18 8401.80

0007 2612000000-E 848 6" CONCRETE DRIVEWAY 230 SY 91.00 20930.00 33.85 7785.50 82.37 18945.10

0008 3577000000-N SP GENERIC FENCING ITEM (LS) Lump Sum 11000.00 9850.00 1372.85
CHAIN LINK FENCE & GATES

0009 6000000000-E 1605 TEMPORARY SILT FENCE 250 LF 2.10 525.00 3.00 750.00 4.80 1200.00

0010 6009000000-E 1610 EROS CONTRL STONE CL B 10 TON 35.00 350.00 67.40 674.00 82.37 823.70

0011  6012000000-E 1610 SEDIMENT CONTROL STONE 10 TON 30.00 300.00 68.45 684.50 82.37 823.70

0012 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 800.00 400.00 800.00 400.00 4804.94 2402.47

0013 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 4.50 225.00 5.00 250.00 61.78 3089.00

0014 6021000000-E 1620 FERT FOR TEMP SEEDING 0.2 TON 1500.00 300.00 1000.00 200.00 1372.85 274.57

0015 6036000000-E 1631 MATTING FOR EROS CONTROL 150 SY 2.00 300.00 4.00 600.00 4.12 618.00

0016 6042000000-E 1632 1/4"HARDWARE CLOTH 50 LF 3.20 160.00 6.00 300.00 6.86 343.00

0017 6071010000-E SP WATTLE 20 LF 6.30 126.00 10.00 200.00 6.86 137.20

0018 6071020000-E SP POLYACRYLAMIDE (PAM) 1 LB 37.00 37.00 20.00 20.00 343.22 343.22

0019 6084000000-E 1660 SEEDING AND MULCHING 0.3 ACR 1800.00 540.00 2000.00 600.00 6864.20 2059.26
STRUCTURE ITEMS

0020 8175000000-E 420 CLASS AA CONC (BRIDGE) 779 CY 1464.00 114045.60 860.00 66994.00 696.20 54233.98

0021 8224000000-E 425 EPOXY COAT REINF STL BRDG 9,653 LB 1.60 15444.80 1.35 13031.55 1.31 12645.43

0022 8280000000-E 440 STRUCTURAL STEEL Lump Sum 286424.00 373325.00 340202.28

0023 8322000000-E SP TREATED TIMBER PILES 2,712 LF 30.00 81360.00 18.15 49222.80 35.26 95625.12

0024 8532000000-E 462 (6 )SLOPE PROTECTION 433 SY 164.00 7101.20 52.65 2279.75 62.18 2692.39

0025 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 63145.00 83225.00 130419.59
ELECTRICAL SYSTEM

0026 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 63175.00 19200.00 93776.75
PAINTING STEEL PILES, STATION 10+00.00 -RPA-

0027 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 138500.00 109945.00 120279.27
RAMP, LIFT & LUBRICATION SYSTEM

0028 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 39595.00 84625.00 16992.97
REMOVAL OF EXISTING BULKHEAD

0029 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 21000.00 54850.00 8284.56
REMOVAL OF EXISTING PILES

0030 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 92 LF 235.00 21620.00 257.40 23680.80 294.17 27063.64
1.25" DIA. STEEL PIPE RAIL

0031 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 150 LF 97.00 14550.00 60.20 9030.00 109.77 16465.50
12" PRESTRESSED CONCRETE PILES

0032 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 200 LF 150.00 30000.00 119.70 23940.00 178.32 35664.00
24" PRESTRESSED CONCRETE PILES

0033 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 700 LF 51.20 35840.00 63.50 44450.00 64.39 45073.00

HP12X53 STEEL PILES



JAN 17, 2013 09:06 AM
TIP NO

FEDAID NO FBD-0306(8)
FERRY RAMP & GANTRY.

F-5500

NC-306 AT CHERRY BRANCH FERRY.

CRAVEN
45530.3.1

2:00 PM

DEC 18 2012
0.000 MI

2/ 6 001

C203185

MARINE CONTRACTING CORP.

T. A. LOVING COMPANY

ORION MARINE CONSTRUCTION INC

VIRGINIA BEACH, VA GOLDSBORO, NC TAMPA, FL

0034 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 527 LF 112.00 59024.00 145.55 76704.85 189.64 99940.28
PP24"X0.50" STEEL PILES

0035 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 540 LF 119.00 64260.00 90.60 48924.00 51.96 28058.40
TIEBACK SYSTEM ANCHOR RODS

0036 8869000000-E SP  GENERIC STRUCTURE ITEM (MBF) 1.063 MBF 7545.00 8020.34 6263.80 6658.42 11831.87 12577.28
UNTREATED STRUCTURAL TIMBER

0037  8874000000-E SP  GENERIC STRUCTURE ITEM (TON) 250 TON 61.30 15325.00 42.80 10700.00 56.75 14187.50
SELECT MATERIAL, CLASS VI

0038 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 1,000 CY 39.25 39250.00 11.10 11100.00 35.78 35780.00
SELECT MATERIAL, CLASS Il

0039 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 3,705 SF 29.60 109668.00 34.15 126525.75 32.72 121227.60
STEEL SHEET PILES

0040 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 205 SF 120.00 24600.00 228.80 46904.00 154.64 31701.20
ULTRA HIGH MOLECULAR WEIGHT POLYETHYLENE

0041 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 134 SF 175.00 23450.00 269.70 36139.80 144.93 19420.62
ULTRA HIGH MOLECULAR WEIGHT POLYETHYLENE
COMPOSITE

0042 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 5 EA 900.00 4500.00 311.25 1556.25 863.97 4319.85
PILE REDRIVES
CONTRACT TOTAL TOTAL 1440675.94 TOTAL 1556590.97 TOTAL 1620107.78
ROADWAY ITEMS SUB-TOTAL 160778.00 SUB-TOTAL 233579.00 SUB-TOTAL 253476.57
STRUCTURE ITEMS SUB-TOTAL 1279897.94 SUB-TOTAL 1323011.97 SUB-TOTAL 1366631.21



JAN 17, 2013 09:06 AM
TIP NO F-5500

FED AID NO FBD-0306(8)
FERRY RAMP & GANTRY.
NC-306 AT CHERRY BRANCH FERRY.

CRAVEN
45530.3.1

2:00 PM 3/6 001
DEC 18 2012 C203185
0.000 MI

CAPE ROMAIN CONTRACTORS,

TIC-THE INDUSTRIAL COMPANY

CAROLINA BRIDGE CO., INC.

INC.
WANDO, SC ENGLEWOOD, CO ORANGEBURG, SC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 85000.00 91125.00 157378.29

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 15000.00 5000.00 16812.17

0003 0043000000-N 226 GRADING Lump Sum 20000.00 75000.00 63262.79

0004 1121000000-E 520 AGGREGATE BASE COURSE 93 TON 50.00 4650.00 85.00 7905.00 141.13 13125.09

0005 1519000000-E 610 ASP CONC SURF CRS S9.5B 140 TON 140.00 19600.00 125.00 17500.00 142.50 19950.00

0006 1575000000-E 620 ASP FOR PLANT MIX 10 TON 675.00 6750.00 510.00 5100.00 600.00 6000.00

0007 2612000000-E 848 6" CONCRETE DRIVEWAY 230 SY 80.00 18400.00 80.00 18400.00 90.00 20700.00

0008 3577000000-N SP GENERIC FENCING ITEM (LS) Lump Sum 20000.00 9500.00 2000.00
CHAIN LINK FENCE & GATES

0009 6000000000-E 1605 TEMPORARY SILT FENCE 250 LF 3.00 750.00 3.00 750.00 2.50 625.00

0010 6009000000-E 1610 EROS CONTRL STONE CL B 10 TON 50.00 500.00 150.00 1500.00 140.42 1404.20

0011  6012000000-E 1610 SEDIMENT CONTROL STONE 10 TON 50.00 500.00 115.00 1150.00 91.22 912.20

0012 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 1000.00 500.00 800.00 400.00 2000.00 1000.00

0013 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 10.00 500.00 5.00 250.00 50.00 2500.00

0014 6021000000-E 1620 FERT FOR TEMP SEEDING 0.2 TON 2000.00 400.00 1000.00 200.00 1500.00 300.00

0015 6036000000-E 1631 MATTING FOR EROS CONTROL 150 SY 10.00 1500.00 4.00 600.00 6.00 900.00

0016 6042000000-E 1632 1/4"HARDWARE CLOTH 50 LF 3.60 180.00 6.00 300.00 5.00 250.00

0017 6071010000-E SP WATTLE 20 LF 10.00 200.00 10.00 200.00 134.55 2691.00

0018 6071020000-E SP POLYACRYLAMIDE (PAM) 1 LB 50.00 50.00 20.00 20.00 50.00 50.00

0019 6084000000-E 1660 SEEDING AND MULCHING 0.3 ACR 2000.00 600.00 2000.00 600.00 2000.00 600.00
STRUCTURE ITEMS

0020 8175000000-E 420 CLASS AA CONC (BRIDGE) 779 CY 850.00 66215.00 1365.00 106333.50 2439.57 190042.50

0021 8224000000-E 425 EPOXY COAT REINF STL BRDG 9,653 LB 2.10 20271.30 1.00 9653.00 1.77 17085.81

0022 8280000000-E 440 STRUCTURAL STEEL Lump Sum 269000.00 482245.50 204678.25

0023 8322000000-E SP TREATED TIMBER PILES 2,712 LF 30.00 81360.00 25.00 67800.00 69.68 188972.16

0024 8532000000-E 462 (6 )SLOPE PROTECTION 433 SY 80.00 3464.00 400.00 17320.00 70.00 3031.00

0025 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 70000.00 100000.00 110919.11
ELECTRICAL SYSTEM

0026 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 55000.00 35000.00 100000.00
PAINTING STEEL PILES, STATION 10+00.00 -RPA-

0027 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 133750.00 270000.00 257297.31
RAMP, LIFT & LUBRICATION SYSTEM

0028 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 30000.00 60000.00 32040.71
REMOVAL OF EXISTING BULKHEAD

0029 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 9500.00 21000.00 27370.29
REMOVAL OF EXISTING PILES

0030 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 92 LF 200.00 18400.00 120.00 11040.00 68.05 6260.60
1.25" DIA. STEEL PIPE RAIL

0031 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 150 LF 125.00 18750.00 70.00 10500.00 95.85 14377.50
12" PRESTRESSED CONCRETE PILES

0032 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 200 LF 175.00 35000.00 120.00 24000.00 213.53 42706.00
24" PRESTRESSED CONCRETE PILES

0033 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 700 LF 100.00 70000.00 62.00 43400.00 72.77 50939.00

HP12X53 STEEL PILES



JAN 17, 2013 09:06 AM
TIP NO F-5500

FEDAID NO FBD-0306(8)
FERRY RAMP & GANTRY.

CRAVEN
45530.3.1

NC-306 AT CHERRY BRANCH FERRY.

2:00 PM 4/ 6 001
DEC 18 2012 C203185
0.000 MI

CAPE ROMAIN CONTRACTORS,

TIC-THE INDUSTRIAL COMPANY

CAROLINA BRIDGE CO., INC.

INC.
WANDO, SC ENGLEWOOD, CO ORANGEBURG, SC

0034 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 527 LF 185.00 97495.00 150.00 79050.00 188.67 99429.09
PP24"X0.50" STEEL PILES

0035 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 540 LF 125.00 67500.00 38.00 20520.00 116.61 62969.40
TIEBACK SYSTEM ANCHOR RODS

0036 8869000000-E SP  GENERIC STRUCTURE ITEM (MBF) 1.063 MBF 10000.00 10630.00 25000.00 26575.00 21231.43 22569.01
UNTREATED STRUCTURAL TIMBER

0037  8874000000-E SP  GENERIC STRUCTURE ITEM (TON) 250 TON 50.00 12500.00 60.00 15000.00 88.85 22212.50
SELECT MATERIAL, CLASS VI

0038 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 1,000 CY 50.00 50000.00 40.00 40000.00 42.84 42840.00
SELECT MATERIAL, CLASS Il

0039 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 3,705 SF 100.00 370500.00 40.00 148200.00 35.42 131231.10
STEEL SHEET PILES

0040 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 205 SF 100.00 20500.00 230.00 47150.00 286.41 58714.05
ULTRA HIGH MOLECULAR WEIGHT POLYETHYLENE

0041 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 134 SF 125.00 16750.00 110.00 14740.00 517.83 69389.22
ULTRA HIGH MOLECULAR WEIGHT POLYETHYLENE
COMPOSITE

0042 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 5 EA 300.00 1500.00 450.00 2250.00 498.87 2494.35
PILE REDRIVES
CONTRACT TOTAL TOTAL 1723165.30 TOTAL 1887277.00 TOTAL 2068029.70
ROADWAY ITEMS SUB-TOTAL 195080.00 SUB-TOTAL 235500.00 SUB-TOTAL 310460.74
STRUCTURE ITEMS SUB-TOTAL 1528085.30 SUB-TOTAL 1651777.00 SUB-TOTAL 1757568.96



JAN 17, 2013 09:06 AM CRAVEN

TIPNO F-5500 45530.3.1 2:00PM 5/6 001
DEC 18 2012 €203185
FEDAID NO FBD-0306(8) 0.000 M

FERRY RAMP & GANTRY.
NC-306 AT CHERRY BRANCH FERRY.

AMERICAN BRIDGE COMPANY

CORAOPOLIS, PA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 106000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 25000.00
0003 0043000000-N 226 GRADING Lump Sum 50000.00
0004 1121000000-E 520 AGGREGATE BASE COURSE 93 TON 42.50 3952.50
0005 1519000000-E 610 ASP CONC SURF CRS S9.5B 140 TON 110.00 15400.00
0006 1575000000-E 620 ASP FOR PLANT MIX 10 TON 750.00 7500.00
0007 2612000000-E 848 6" CONCRETE DRIVEWAY 230 SY 72.00 16560.00
0008 3577000000-N SP GENERIC FENCING ITEM (LS) Lump Sum 53000.00
CHAIN LINK FENCE & GATES
0009 6000000000-E 1605 TEMPORARY SILT FENCE 250 LF 5.25 1312.50
0010 6009000000-E 1610 EROS CONTRL STONE CL B 10 TON 70.00 700.00
0011 6012000000-E 1610 SEDIMENT CONTROL STONE 10 TON 55.00 550.00
0012 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 1600.00 800.00
0013 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 10.50 525.00
0014 6021000000-E 1620 FERT FOR TEMP SEEDING 0.2 TON 1680.00 336.00
0015 6036000000-E 1631 MATTING FOR EROS CONTROL 150 SY 8.00 1200.00
0016 6042000000-E 1632 1/4" HARDWARE CLOTH 50 LF 6.20 310.00
0017 6071010000-E SP  WATTLE 20 LF 11.00 220.00
0018 6071020000-E SP POLYACRYLAMIDE (PAM) 1 LB 175.00 175.00
0019 6084000000-E 1660 SEEDING AND MULCHING 0.3 ACR 7500.00 2250.00

STRUCTURE ITEMS

0020 8175000000-E 420 CLASS AA CONC (BRIDGE) 779 CY 2000.00 155800.00

0021 8224000000-E 425 EPOXY COAT REINF STL BRDG 9,653 LB 1.50 14479.50

0022 8280000000-E 440 STRUCTURAL STEEL Lump Sum 450000.00

0023 8322000000-E SP TREATED TIMBER PILES 2,712 LF 40.00 108480.00

0024 8532000000-E 462 **" SLOPE PROTECTION 433 SY 130.00 5629.00
(6")

0025 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 70000.00
ELECTRICAL SYSTEM

0026 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 20000.00
PAINTING STEEL PILES, STATION 10+00.00 -RPA-

0027 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 192000.00
RAMP, LIFT & LUBRICATION SYSTEM

0028 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 40000.00
REMOVAL OF EXISTING BULKHEAD

0029 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 30000.00
REMOVAL OF EXISTING PILES

0030 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 92 LF 300.00 27600.00
1.25" DIA. STEEL PIPE RAIL

0031 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 150 LF 85.00 12750.00
12" PRESTRESSED CONCRETE PILES

0032 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 200 LF 175.00 35000.00
24" PRESTRESSED CONCRETE PILES

0033 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 700 LF 70.00 49000.00

HP12X53 STEEL PILES



JAN 17, 2013 09:06 AM CRAVEN

TIPNO F-5500 45530.3.1 2:00PM  6/6 001
DEC 18 2012 €203185
FEDAID NO FBD-0306(8) 0.000 M

FERRY RAMP & GANTRY.
NC-306 AT CHERRY BRANCH FERRY.

AMERICAN BRIDGE COMPANY

CORAOPOLIS, PA

0034 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 527 LF 350.00 184450.00
PP24"X0.50" STEEL PILES

0035 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 540 LF 95.00 51300.00
TIEBACK SYSTEM ANCHOR RODS

0036 8869000000-E SP GENERIC STRUCTURE ITEM (MBF) 1.063 MBF 20000.00 21260.00
UNTREATED STRUCTURAL TIMBER

0037 8874000000-E SP GENERIC STRUCTURE ITEM (TON) 250 TON 50.00 12500.00
SELECT MATERIAL, CLASS VI

0038 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 1,000 CY 80.00 80000.00
SELECT MATERIAL, CLASS Il

0039 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 3,705 SF 65.00 240825.00
STEEL SHEET PILES

0040 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 205 SF 275.00 56375.00
ULTRA HIGH MOLECULAR WEIGHT POLYETHYLENE

0041 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 134 SF 300.00 40200.00
ULTRA HIGH MOLECULAR WEIGHT POLYETHYLENE
COMPOSITE

0042 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 5 EA 700.00 3500.00

PILE REDRIVES

CONTRACT TOTAL TOTAL 2186939.50
ROADWAY ITEMS SUB-TOTAL 285791.00
STRUCTURE ITEMS SUB-TOTAL 1901148.50
BIDDERS IN ORDER CONTRACT TOTAL
MARINE CONTRACTING CORP. 1 1440675.94
T. A. LOVING COMPANY 2 1556590.97
ORION MARINE CONSTRUCTION INC 3 1620107.78
CAPE ROMAIN CONTRACTORS, INC. 4 1723165.30
TIC-THE INDUSTRIAL COMPANY 5 1887277.00
CAROLINA BRIDGE CO., INC. 6 2068029.70
AMERICAN BRIDGE COMPANY 7 2186939.50



JAN 17, 2013 09:06 AM
TIP NO

FED AID NO STATE FUNDED
WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
2 SECTIONS OF US-17, 6 SECTIONS OF NC-24 AND 10 SECTIONS OF SECONDARY ROADS.

ONSLOW

17BP.3.R.4, 3CR.10671.140, 3CR.20671.140, 43230

2:00 PM

DEC 18 2012
26.130 MI

1/ 2

C203226

BARNHILL CONTRACTING ONSLOW GRADING & PAVING INC.

ROSE BROTHERS PAVING CO., INC.

COMPANY
TARBORO, NC JACKSONVILLE, NC AHOSKIE, NC
ROADWAY ITEMS
0001  0000100000-N 800 MOBILIZATION Lump Sum 290000.00 224000.00 270000.00
0002 0106000000-E 230 BORROW EXCAVATION 1,445 CY 1.00 1445.00 14.75 21313.75 23.00 33235.00
0003  0234000000-E SP GENERIC GRADING ITEM (CY) 1,445 CY 1.00 1445.00 11.50 16617.50 18.00 26010.00
BORROW EXCAVATION (STATE FURN- ISHED SOURCES)
0004 1220000000-E 545 INCIDENTAL STONE BASE 1,190 TON 37.00 44030.00 40.00 47600.00 40.00 47600.00
0005 1245000000-E SP SHOULDER RECONSTRUCTION 36.24 SMI 3115.00 112887.60 3550.00 128652.00 3800.00 137712.00
0006 1297000000-E 607 xll_llyzé)SP PVMT #+x DTH 123,217 SY 1.00 123217.00 1.20 147860.40 1.60 197147.20
0007 1297000000-E 607 z\gllez,ﬁ)SP PVMT #+x DTH 62,990 SY 1.30 81887.00 1.80 113382.00 2.20 138578.00
0008 1330000000-E 607 INCIDENTAL MILLING 3,630 SY 8.95 32488.50 6.00 21780.00 8.80 31944.00
0009 1489000000-E 610 ASP CONC BASE CRS B25.0B 6,629 TON 47.00 311563.00 65.50 434199.50 52.00 344708.00
0010 1491000000-E 610 ASP CONC BASE CRS B25.0C 1,817 TON 42.00 76314.00 52.50 95392.50 52.00 94484.00
0011 1503000000-E 610 ASP CONC INTR CRS 119.0C 9,428 TON 42.00 395976.00 45.25 426617.00 50.00 471400.00
0012 1519000000-E 610 ASP CONC SURF CRS S9.5B 6,999 TON 50.00 349950.00 53.25 372696.75 52.00 363948.00
0013 1523000000-E 610 ASP CONC SURF CRS S9.5C 17,671 TON 42.00 742182.00 42.25 746599.75 50.00 883550.00
0014 1575000000-E 620 ASP FOR PLANT MIX 2,285 TON 580.00 1325300.00 600.00 1371000.00 620.00 1416700.00
0015 1880000000-E SP  GENERIC PAVING ITEM (TON) 3,445 TON 116.00 399620.00 137.50 473687.50 110.00 378950.00
PATCHING EXISTING PAVEMENT  (MILL)
0016 2591000000-E 848 4" CONCRETE SIDEWALK 80 SY 45.55 3644.00 36.30 2904.00 90.00 7200.00
0017 2605000000-N 848 CONCRETE CURB RAMP 1 EA 2775.00 2775.00 1593.00 1593.00 1800.00 1800.00
0018 2759000000-N SP  GENERIC PAVING ITEM (EA) EA 2415.00 14490.00 1593.00 9558.00 1950.00 11700.00
REMOVE & REPLACE CURB RAMPS
0019 2830000000-N 858 ADJ MANHOLES 2 EA 350.00 700.00 275.00 550.00 850.00 1700.00
0020 2845000000-N 858 ADJ METER OR VALVE BOXES 2 EA 350.00 700.00 225.00 450.00 650.00 1300.00
0021 4685000000-E 1205 THERMO PVT MKG LINES 490 92,560 LF 0.51 47205.60 0.51 47205.60 0.58 53684.80
0022 4686000000-E 1205 THERMO PVT MKG LINES 4120 21,521 LF 0.56 12051.76 0.56 12051.76 0.65 13988.65
0023  4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 4509 LF 1.70 7665.30 1.70 7665.30 1.50 6763.50
0024 4705000000-E 1205 THERMO LINES 16" 120MILS 200 LF 3.00 600.00 3.00 600.00 6.50 1300.00
0025 4710000000-E 1205 24"WIDE THERMO 120 MILS 474 LF 5.45 2583.30 5.45 2583.30 7.50 3555.00
0026 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 23 EA 50.00 1150.00 50.00 1150.00 100.00 2300.00
0027 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 213 EA 95.00 20235.00 95.00 20235.00 110.00 23430.00
0028 4810000000-E 1205 PAINT PVMT MARKINGS 4" 536,452 LF 0.11 59009.72 0.11 59009.72 0.20 107290.40
0029 4820000000-E 1205 PAINT PVMT MARKINGS 8" 4,489 LF 0.40 1795.60 0.40 1795.60 1.10 4937.90
0030 4830000000-E 1205 PAINT PVT MKGS LINES 16" 200 LF 1.00 200.00 1.00 200.00 4.50 900.00
0031 4835000000-E 1205 PAINT PVT MKG LINES 24" 910 LF 2.25 2047.50 2.25 2047.50 4.80 4368.00
0032 4840000000-N 1205 PAINT PVT MKG CHARACTER 23 EA 30.00 690.00 30.00 690.00 60.00 1380.00
0033  4845000000-N 1205 PAINT PVT MKG SYMBOL 239 EA 28.00 6692.00 28.00 6692.00 60.00 14340.00
0034 4850000000-E 1205 LINE REMOVAL 4" WIDE 2,000 LF 0.60 1200.00 0.60 1200.00 1.60 3200.00
0035 4860000000-E 1205 LINE REMOVAL 8" WIDE 800 LF 0.90 720.00 0.90 720.00 2.70 2160.00
0036 4865000000-E 1205 LINE REMOVAL 12" WIDE 800 LF 1.10 880.00 1.10 880.00 4.00 3200.00
0037 4870000000-E 1205 LINE REMOVAL 24" WIDE 400 LF 1.50 600.00 1.50 600.00 5.60 2240.00
0038  4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 20 EA 45.00 900.00 45.00 900.00 60.00 1200.00

002



JAN 17, 2013 09:06 AM

TIP NO

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
2 SECTIONS OF US-17, 6 SECTIONS OF NC-24 AND 10 SECTIONS OF SECONDARY ROADS.

ONSLOW

17BP.3.R.4, 3CR.10671.140, 3CR.20671.140, 43230

2:00 PM 2/ 2 002
DEC 18 2012 C203226
26.130 MI

BARNHILL CONTRACTING ONSLOW GRADING & PAVING INC.

ROSE BROTHERS PAVING CO., INC.

COMPANY
TARBORO, NC JACKSONVILLE, NC AHOSKIE, NC

0039 4900000000-N 1251 PERM RAISED PVMT MARKERS 258 EA 4.70 1212.60 4.70 1212.60 9.00 2322.00
0040 4905000000-N 1253 SNOWPLB PVMT MRKER 1,352 EA 20.45 27648.40 20.45 27648.40 28.50 38532.00
0041 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 33000.00 47500.00 138000.00
0042 6000000000-E 1605 TEMPORARY SILT FENCE 1,817 LF 2.00 3634.00 2.00 3634.00 4.00 7268.00
0043 6009000000-E 1610 EROS CONTRL STONE CL B 455 TON 47.35 21544.25 50.00 22750.00 50.00 22750.00
0044 6012000000-E 1610 SEDIMENT CONTROL STONE 455 TON 42.00 19110.00 45.00 20475.00 50.00 22750.00
0045 6015000000-E 1615 TEMPORARY MULCHING 21.81 ACR 450.00 9814.50 400.00 8724.00 1400.00 30534.00
0046 6036000000-E 1631 MATTING FOR EROS CONTROL 170 sY 3.00 510.00 1.25 212.50 3.00 510.00
0047 6042000000-E 1632 1/4" HARDWARE CLOTH 911 LF 4.00 3644.00 3.75 3416.25 5.00 4555.00
0048 6071010000-E SP WATTLE 310 LF 6.00 1860.00 7.50 2325.00 10.00 3100.00
0049 6084000000-E 1660 SEEDING AND MULCHING 21.81 ACR 1350.00 29443.50 1450.00 31624.50 2000.00 43620.00
0050 6090000000-E 1661 SEED FOR REPAIR SEEDING 911 LB 3.00 2733.00 3.00 2733.00 18.00 16398.00
0051 6093000000-E 1661 FERT FOR REPAIR SEEDING 4.52 TON 1000.00 4520.00 900.00 4068.00 1600.00 7232.00
0052  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1514 LF 5.77 8735.78 5.65 8554.10 10.00 15140.00
0053  7456000000-E 1726 LEAD-IN CABLE(*rsri) 1,125 LF 2.04 2295.00 2.00 2250.00 3.00 3375.00

(14-2)

CONTRACT TOTAL TOTAL 4646544.91 TOTAL 5009806.78 TOTAL 5465990.45

ROADWAY ITEMS SUB-TOTAL 4646544.91  SUB-TOTAL 5009806.78  SUB-TOTAL 5465990.45

BIDDERS IN ORDER CONTRACT TOTAL

BARNHILL CONTRACTING COMPANY 1 4646544.91

ONSLOW GRADING & PAVING INC. 2 5009806.78

ROSE BROTHERS PAVING CO., INC. 3 5465990.45



JAN 17, 2013 09:06 AM DUPLIN

TIP NO 3CR.10311.133, 3CR.20311.133 2:00 PM 1/ 2 003
DEC 18 2012 C203214
FED AID NO STATE FUNDED 20.700 MI

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
1 SECTION OF NC-11/NC-903/NC-111, NC-41, NC-111, NC-241, AND 1 SECTION OF SECONDARY ROAD.

BARNHILL CONTRACTING ROSE BROTHERS PAVING CO.,
COMPANY INC.
TARBORO, NC AHOSKIE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 133500.00 364000.00
0002 0106000000-E 230 BORROW EXCAVATION 4561 CY 39.00 177879.00 21.00 95781.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 1,015 TON 33.40 33901.00 32.80 33292.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 38.38 SMI 1305.00 50085.90 2860.00 109766.80
0005 1297000000-E 607 xll_llyzé)SP PVMT **++" DTH 8,680 SY 1.75 15190.00 2.60 22568.00
0006 1297000000-E 607 z\gll_llyzé)SP PVMT **++" DTH 176,027 SY 1.45 255239.15 1.48 260519.96
0007 1297000000-E 607 ?ZIISL ASP PVMT *****" DTH 23,797 SY 2.10 49973.70 2.06 49021.82
0008 1330000000-E 607 INCIDENTAL MILLING 6,500 SY 5.70 37050.00 8.90 57850.00
0009 1489000000-E 610 ASP CONC BASE CRS B25.0B 14,234 TON 32.00 455488.00 40.30 573630.20
0010 1498000000-E 610 ASP CONC INTR CRS 119.0B 30,569 TON 26.50 810078.50 38.25 1169264.25
0011 1519000000-E 610 ASP CONC SURF CRS S9.5B 33,954 TON 27.40 930339.60 38.10 1293647.40
0012 1575000000-E 620 ASP FOR PLANT MIX 4,131 TON 592.50 2447617.50 620.00 2561220.00
0013 1880000000-E SP GENERIC PAVING ITEM (TON) 425 TON 140.00 59500.00 102.00 43350.00
PATCHING EXISTING PAVEMENT (FULL DEPTH)
0014 1880000000-E SP GENERIC PAVING ITEM (TON) 500 TON 140.00 70000.00 102.00 51000.00
PATCHING EXISTING PAVEMENT  (MILL)
0015 2600000000-N SP RETROFIT EXT CURB RAMP 2 EA 650.00 1300.00 1400.00 2800.00
0016 2738000000-E SP GENERIC PAVING ITEM (SY) 180 SY 55.00 9900.00 90.00 16200.00
6" CONCRETE DRIVEWAY
0017 2830000000-N 858 ADJ MANHOLES 3 EA 850.00 2550.00 650.00 1950.00
0018 2845000000-N 858 ADJ METER OR VALVE BOXES 5 EA 825.00 4125.00 550.00 2750.00
0019 3030000000-E 862 STL BM GUARDRAIL 1,950 LF 15.00 29250.00 18.00 35100.00
0020 3150000000-N 862 ADDIT GUARDRAIL POSTS 60 EA 40.00 2400.00 45.00 2700.00
0021 3180000000-N 862 §|3”R N';-\(;\IDC)HOR TYPE ixioeionx 12 EA 1550.00 18600.00 2200.00 26400.00
0022 3270000000-N SP GR ANCHOR TYPE 350 12 EA 1825.00 21900.00 2400.00 28800.00
0023 4685000000-E 1205 THERMO PVT MKG LINES 4"90 215,338 LF 0.44 94748.72 0.44 94748.72
0024 4686000000-E 1205 THERMO PVT MKG LINES 4"120 216,550 LF 0.58 125599.00 0.58 125599.00
0025 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 454 LF 2.75 1248.50 1.00 454.00
0026 4700000000-E 1205 12"WIDE THERMO 90 MILS 3,071 LF 3.00 9213.00 2.00 6142.00
0027 4710000000-E 1205 24"WIDE THERMO 120 MILS 248 LF 6.00 1488.00 9.00 2232.00
0028 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 12 EA 85.00 1020.00 75.00 900.00
0029 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 121 EA 90.00 10890.00 90.00 10890.00
0030 4810000000-E 1205 PAINT PVMT MARKINGS 4" 449,482 LF 0.09 40453.38 0.09 40453.38
0031 4835000000-E 1205 PAINT PVT MKG LINES 24" 320 LF 4.00 1280.00 3.00 960.00
0032 4840000000-N 1205 PAINT PVT MKG CHARACTER 12 EA 30.00 360.00 15.00 180.00
0033 4845000000-N 1205 PAINT PVT MKG SYMBOL 131 EA 30.00 3930.00 15.00 1965.00
0034 4900000000-N 1251 PERM RAISED PVMT MARKERS 78 EA 10.00 780.00 10.00 780.00
0035 4905000000-N 1253 SNOWPLB PVMT MRKER 1,774 EA 19.50 34593.00 25.00 44350.00
0036 6000000000-E 1605 TEMPORARY SILT FENCE 1,936 LF 0.50 968.00 4.00 7744.00

0037 6009000000-E 1610 EROS CONTRL STONE CL B 106 TON 45.00 4770.00 50.00 5300.00



JAN 17, 2013 09:06 AM DUPLIN

TIP NO 3CR.10311.133, 3CR.20311.133 2:00 PM 2/ 2 003
DEC 18 2012 C203214
FED AID NO STATE FUNDED 20.700 MI

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
1 SECTION OF NC-11/NC-903/NC-111, NC-41, NC-111, NC-241, AND 1 SECTION OF SECONDARY ROAD.

BARNHILL CONTRACTING ROSE BROTHERS PAVING CO.,
COMPANY INC.
TARBORO, NC AHOSKIE, NC
0038  6012000000-E 1610 SEDIMENT CONTROL STONE 106 TON 39.00 4134.00 50.00 5300.00
0039  6015000000-E 1615 TEMPORARY MULCHING 19.36 ACR 1.00 19.36 1400.00 27104.00
0040  6036000000-E 1631 MATTING FOR EROS CONTROL 130 SsY 1.00 130.00 3.50 455.00
0041 6042000000-E 1632 1/4" HARDWARE CLOTH 969 LF 1.00 969.00 5.00 4845.00
0042 6071010000-E SP WATTLE 310 LF 1.00 310.00 10.00 3100.00
0043  6084000000-E 1660 SEEDING AND MULCHING 27.91 ACR 1.00 27.91 2000.00 55820.00
0044 6090000000-E 1661 SEED FOR REPAIR SEEDING 969 LB 1.00 969.00 18.00 17442.00
0045 6093000000-E 1661 FERT FOR REPAIR SEEDING 4.84 TON 1.00 4.84 1600.00 7744.00
0046 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,500 LF 5.80 8700.00 11.00 16500.00
0047  7456000000-E 1726 LEAD-IN CABLE(#+++x) 175 LF 2.30 402.50 2.50 437.50
(14-2)

CONTRACT TOTAL TOTAL 5962875.56 TOTAL 7283057.03
ROADWAY ITEMS SUB-TOTAL 5962875.56  SUB-TOTAL 7283057.03

BIDDERS IN ORDER CONTRACT TOTAL

BARNHILL CONTRACTING COMPANY 1 5962875.56

ROSE BROTHERS PAVING CO., INC. 2 7283057.03



JAN 17, 2013 09:06 AM
TIP NO B-4832

FED AID NO BRZ-2511(1)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #230 OVER POPLAR CREEK ON SR-2511.

WAKE
38602.3.1

2:00 PM 1/ 6 004
DEC 18 2012 C203023
0.065 MI

S. T.WOOTEN CORPORATION

FSC Il LLC DBA FRED SMITH

PALMETTO INFRASTRUCTURE INC

COMPANY
WILSON, NC RALEIGH, NC GREENVILLE, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 23000.00 23000.00 25000.00
0002 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 6500.00 8500.00 8500.00
(16+19.00)
0003 0043000000-N 226 GRADING Lump Sum 24800.00 57500.00 35000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 1200.00 1200.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 14.00 2800.00 22.00 4400.00 30.00 6000.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 35.00 7000.00 1.00 200.00 28.00 5600.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 2.00 400.00 4.00 800.00 3.00 600.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 35.00 350.00 30.00 300.00 45.00 450.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 10 SY 2.50 25.00 5.00 50.00 3.00 30.00
0010 0335200000-E 305 15" DRAINAGE PIPE 24 LF 28.00 672.00 40.00 960.00 85.00 2040.00
0011 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 25.70 1285.00 30.00 1500.00 65.00 3250.00
0012 1489000000-E 610 ASP CONC BASE CRS B25.0B 260 TON 85.00 22100.00 40.00 10400.00 65.00 16900.00
0013 1498000000-E 610 ASP CONC INTR CRS 119.0B 150 TON 85.00 12750.00 55.00 8250.00 59.00 8850.00
0014 1519000000-E 610 ASP CONC SURF CRS S9.5B 270 TON 83.00 22410.00 55.00 14850.00 56.00 15120.00
0015 1575000000-E 620 ASP FOR PLANT MIX 35 TON 700.00 24500.00 600.00 21000.00 600.00 21000.00
0016 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 40 TON 195.00 7800.00 55.00 2200.00 175.00 7000.00
0017 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 53.50 1198.40 10.00 224.00 65.00 1456.00
0018 2033000000-E 815 SUBDRAIN FINE AGGREGATE 16.8 CY 65.00 1092.00 15.00 252.00 67.00 1125.60
0019 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 12.00 1200.00 4.00 400.00 22.00 2200.00
0020 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 300.00 300.00 200.00 200.00 150.00 150.00
0021 2077000000-E 815 6"OUTLET PIPE 6 LF 50.00 300.00 8.00 48.00 15.00 90.00
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1200.00 2400.00 1800.00 3600.00 1250.00 2500.00
0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 575.00 1150.00 500.00 1000.00 1000.00 2000.00
0024 2556000000-E 846 SHOULDER BERM GUTTER 75 LF 30.00 2250.00 30.00 2250.00 45.00 3375.00
0025 3030000000-E 862 STL BM GUARDRAIL 100 LF 14.00 1400.00 14.00 1400.00 14.00 1400.00
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 11.00 55.00
0027 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1500.00 6000.00 1500.00 6000.00 1500.00 6000.00
0028 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1900.00 7600.00 1900.00 7600.00 1900.00 7600.00
0029 3649000000-E 876 RIP RAP, CLASS B 2 TON 50.00 100.00 300.00 600.00 96.00 192.00
0030 3656000000-E 876 GEOTEXTILE FOR DRAINGE 385 SY 2.00 770.00 0.50 192.50 3.00 1155.00
0031 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 61 LF 5.15 314.15 5.00 305.00 4.95 301.95
0032 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 105.00 210.00 80.00 160.00 75.00 150.00
0033 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 3.00 18.00 1.00 6.00 1.00 6.00
0034 4400000000-E 1110 WORK ZONE SIGNS (STAT) 506 SF 4.15 2099.90 5.00 2530.00 4.00 2024.00
0035 4410000000-E 1110 WORK ZONE SIGNS (BARR) 134 SF 4.45 596.30 7.00 938.00 6.50 871.00
0036 4445000000-E 1145 BARRICADES (TYPE Ill) 112 LF 18.00 2016.00 18.00 2016.00 18.50 2072.00
0037 4685000000-E 1205 THERMO PVT MKG LINES 4"90 690 LF 1.50 1035.00 1.50 1035.00 1.50 1035.00
0038 4686000000-E 1205 THERMO PVT MKG LINES 4"120 690 LF 1.50 1035.00 1.50 1035.00 1.50 1035.00
0039 5810000000-E 1530 ABANDON 16" UTILITY PIPE 318 LF 8.00 2544.00 13.00 4134.00 6.00 1908.00
0040 6000000000-E 1605 TEMPORARY SILT FENCE 800 LF 2.75 2200.00 2.25 1800.00 2.50 2000.00



JAN 17, 2013 09:06 AM
TIP NO B-4832

FED AID NO BRZ-2511(1)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #230 OVER POPLAR CREEK ON SR-2511.

WAKE
38602.3.1

2:00 PM 2/ 6 004
DEC 18 2012 C203023
0.065 MI

S. T.WOOTEN CORPORATION

FSC Il LLC DBA FRED SMITH

PALMETTO INFRASTRUCTURE INC

COMPANY
WILSON, NC RALEIGH, NC GREENVILLE, SC
0041  6006000000-E 1610 EROS CONTRL STONE CL A 160 TON 35.00 5600.00 1.00 160.00 65.00 10400.00
0042 6009000000-E 1610 EROS CONTRL STONE CL B 5 TON 40.00 200.00 75.00 375.00 95.00 475.00
0043  6012000000-E 1610 SEDIMENT CONTROL STONE 50 TON 40.00 2000.00 40.00 2000.00 75.00 3750.00
0044  6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 980.00 490.00 800.00 400.00 850.00 425.00
0045 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 4.00 200.00 3.00 150.00 3.60 180.00
0046 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 900.00 225.00 1000.00 250.00 1100.00 275.00
0047  6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 5.00 1000.00 1.00 200.00 12.00 2400.00
0048  6029000000-E SP SAFETY FENCE 300 LF 1.25 375.00 2.00 600.00 2.00 600.00
0049  6030000000-E 1630 SILT EXCAVATION 100 CY 15.00 1500.00 3.00 300.00 35.00 3500.00
0050 6036000000-E 1631 MATTING FOR EROS CONTROL 2,000 SY 1.25 2500.00 0.01 20.00 1.25 2500.00
0051 6037000000-E SP COIR FIBER MAT 50 SY 4.80 240.00 8.00 400.00 6.90 345.00
0052 6042000000-E 1632 1/4" HARDWARE CLOTH 250 LF 4.00 1000.00 3.00 750.00 3.50 875.00
0053  6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 1680.00 840.00 1800.00 900.00 1800.00 900.00
0054 6087000000-E 1660 MOWING 0.25 ACR 300.00 75.00 150.00 37.50 200.00 50.00
0055 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 12.00 600.00 4.00 200.00 6.00 300.00
0056 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00 1000.00 250.00 1100.00 275.00
0057 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 5.00 250.00 4.00 200.00 7.25 362.50
0058 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 1000.00 500.00 600.00 300.00 1100.00 550.00
0059  6114500000-N 1667 SPECIALIZED HAND MOWING 5 MHR 80.00 400.00 35.00 175.00 65.00 325.00
0060 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 50.00 650.00 50.00 650.00 125.00 1625.00
0061 6123000000-E 1670 REFORESTATION 0.1 ACR 2500.00 250.00 500.00 50.00 4800.00 480.00
STRUCTURE ITEMS
0062 8021000000-N SP  REMV EXIST STR itk Lump Sum 10000.00 32000.00 30000.00
(16+19.29 -L-)
0063 8121000000-N 412 UNCL STR EXCAV STA ek Lump Sum 1600.00 13000.00 7500.00
(16+19.29 -L-)
0064 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 29 CY 1300.00 37700.00 1400.00 40600.00 1500.00 43500.00
0065 8210000000-N 422 BRG APPR SLAB *tkiiiitk Lump Sum 20000.00 20000.00 20000.00
(16+19.29 -L-)
0066 8217000000-E 425 REINF STEEL (BRIDGE) 4,270 LB 1.00 4270.00 3.00 12810.00 1.00 4270.00
0067 8364000000-E 450 HP12X53 PILES 550 LF 40.00 22000.00 35.00 19250.00 75.00 41250.00
0068 8505000000-E 460 VERT CONC BARRIER RAIL 140.25 LF 110.00 15427.50 104.00 14586.00 85.00 11921.25
0069 8608000000-E 876 RIP RAP Il (2-0") 90 TON 85.00 7650.00 95.00 8550.00 68.00 6120.00
0070 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 100 SY 2.00 200.00 4.00 400.00 4.00 400.00
0071 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3000.00 3000.00 5000.00
0072 8763000000-E 430 3-0"X 2-0"PRESTR SLABS 770 LF 170.00 130900.00 136.00 104720.00 125.00 96250.00
CONTRACT TOTAL TOTAL 466169.25 TOTAL 468975.00 TOTAL 494045.30
ROADWAY ITEMS SUB-TOTAL 213421.75 SUB-TOTAL 200059.00 SUB-TOTAL 227834.05



JAN 17, 2013 09:06 AM WAKE
TIP NO B-4832 38602.3.1 2:00 PM 3/6 004
DEC 18 2012 C203023
FED AID NO BRZ-2511(1) 0.065 MI
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #230 OVER POPLAR CREEK ON SR-2511.
STRUCTURE ITEMS SUB-TOTAL 252747.50 SUB-TOTAL 268916.00 SUB-TOTAL 266211.25



JAN 17, 2013 09:06 AM WAKE

TIP NO B-4832 38602.3.1 2:00 PM 4/ 6 004
DEC 18 2012 C203023
FED AID NO BRZ-2511(1) 0.065 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #230 OVER POPLAR CREEK ON SR-2511.

T. A. LOVING COMPANY CORMAN CONSTRUCTION, INC.

GOLDSBORO, NC ANNAPOLIS JUNCTION, MD
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 27400.00 28000.00
0002 0030000000-N SP BRG APP SUB REG TIER* Lump Sum 8825.00 9865.00
(16+19.00)
0003 0043000000-N 226 GRADING Lump Sum 77119.82 27200.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 100.00 100.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 5.00 1000.00 14.00 2800.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 5.00 1000.00 38.50 7700.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 1.00 200.00 2.20 440.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 35.00 350.00 38.50 385.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 10 SY 5.00 50.00 2.70 27.00
0010 0335200000-E 305 15" DRAINAGE PIPE 24 LF 45.75 1098.00 30.50 732.00
0011 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 30.00 1500.00 28.00 1400.00
0012 1489000000-E 610 ASP CONC BASE CRS B25.0B 260 TON 65.00 16900.00 71.00 18460.00
0013 1498000000-E 610 ASP CONC INTR CRS 119.0B 150 TON 59.00 8850.00 64.50 9675.00
0014 1519000000-E 610 ASP CONC SURF CRS S9.5B 270 TON 56.00 15120.00 61.50 16605.00
0015 1575000000-E 620 ASP FOR PLANT MIX 35 TON 600.00 21000.00 658.00 23030.00
0016 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 40 TON 175.00 7000.00 192.00 7680.00
0017 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 20.00 448.00 58.00 1299.20
0018 2033000000-E 815 SUBDRAIN FINE AGGREGATE 16.8 CY 20.00 336.00 70.00 1176.00
0019 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 5.00 500.00 13.00 1300.00
0020 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 250.00 250.00 329.00 329.00
0021 2077000000-E 815 6" OUTLET PIPE 6 LF 10.00 60.00 55.00 330.00
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1875.00 3750.00 1315.00 2630.00
0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 775.00 1550.00 630.00 1260.00
0024 2556000000-E 846 SHOULDER BERM GUTTER 75 LF 30.00 2250.00 33.00 2475.00
0025 3030000000-E 862 STL BM GUARDRAIL 100 LF 14.00 1400.00 21.00 2100.00
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 60.00 300.00
0027 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1500.00 6000.00 1645.00 6580.00
0028 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1900.00 7600.00 1865.00 7460.00
0029 3649000000-E 876 RIP RAP, CLASS B 2 TON 50.00 100.00 55.00 110.00
0030 3656000000-E 876 GEOTEXTILE FOR DRAINGE 385 SY 3.00 1155.00 2.20 847.00
0031 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 61 LF 5.15 314.15 3.50 213.50
0032 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 105.00 210.00 93.00 186.00
0033 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 3.00 18.00 5.50 33.00
0034 4400000000-E 1110 WORK ZONE SIGNS (STAT) 506 SF 415 2099.90 450 2277.00
0035 4410000000-E 1110 WORK ZONE SIGNS (BARR) 134 SF 4.45 596.30 6.90 924.60
0036 4445000000-E 1145 BARRICADES (TYPE Ill) 112 LF 18.00 2016.00 21.00 2352.00
0037 4685000000-E 1205 THERMO PVT MKG LINES 4"90 690 LF 1.38 952.20 1.50 1035.00
0038 4686000000-E 1205 THERMO PVT MKG LINES 4"120 690 LF 1.46 1007.40 1.60 1104.00
0039 5810000000-E 1530 ABANDON 16" UTILITY PIPE 318 LF 48.00 15264.00 9.00 2862.00

0040 6000000000-E 1605 TEMPORARY SILT FENCE 800 LF 2.50 2000.00 3.00 2400.00



JAN 17, 2013 09:06 AM WAKE

TIP NO B-4832 38602.3.1 2:00 PM 5/ 6 004
DEC 18 2012 C203023
FED AID NO BRZ-2511(1) 0.065 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #230 OVER POPLAR CREEK ON SR-2511.

T. A. LOVING COMPANY CORMAN CONSTRUCTION, INC.

GOLDSBORO, NC ANNAPOLIS JUNCTION, MD
0041 6006000000-E 1610 EROS CONTRL STONE CL A 160 TON 10.00 1600.00 38.50 6160.00
0042 6009000000-E 1610 EROS CONTRL STONE CL B 5 TON 50.00 250.00 44.00 220.00
0043 6012000000-E 1610 SEDIMENT CONTROL STONE 50 TON 35.00 1750.00 41.50 2075.00
0044 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 800.00 400.00 1535.00 767.50
0045 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 4.00 200.00 4.40 220.00
0046 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 800.00 200.00 1040.00 260.00
0047 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 5.00 1000.00 58.50 11700.00
0048 6029000000-E SP SAFETY FENCE 300 LF 2.00 600.00 7.30 2190.00
0049 6030000000-E 1630 SILT EXCAVATION 100 CY 5.00 500.00 7.50 750.00
0050 6036000000-E 1631 MATTING FOR EROS CONTROL 2,000 SY 2.00 4000.00 2.00 4000.00
0051 6037000000-E SP COIR FIBER MAT 50 SY 6.00 300.00 11.00 550.00
0052 6042000000-E 1632 1/4" HARDWARE CLOTH 250 LF 4.00 1000.00 4.40 1100.00
0053 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 3000.00 1500.00 8550.00 4275.00
0054 6087000000-E 1660 MOWING 0.25 ACR 200.00 50.00 33.00 8.25
0055 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 4.00 200.00 7.70 385.00
0056 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 800.00 200.00 986.00 246.50
0057 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.00 200.00 2.20 110.00
0058 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 800.00 400.00 904.00 452.00
0059 6114500000-N 1667 SPECIALIZED HAND MOWING 5 MHR 60.00 300.00 22.00 110.00
0060 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 100.00 1300.00 82.00 1066.00
0061 6123000000-E 1670 REFORESTATION 0.1 ACR 5000.00 500.00 4930.00 493.00
STRUCTURE ITEMS
0062 8021000000-N SP  REMV EXIST STR ¥tk Lump Sum 44000.00 75000.00
(16+19.29 -L-)
0063 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 4500.00 25000.00
(16+19.29 -L-)
0064 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 29 CY 955.00 27695.00 1500.00 43500.00
0065 8210000000-N 422 BRG APPR SLAB #*tiikkikix Lump Sum 54750.00 19250.00
(16+19.29 -L-)
0066 8217000000-E 425 REINF STEEL (BRIDGE) 4270 LB 1.38 5892.60 1.50 6405.00
0067 8364000000-E 450 HP12X53 PILES 550 LF 48.00 26400.00 75.00 41250.00
0068 8505000000-E 460 VERT CONC BARRIER RAIL 140.25 LF 126.50 17741.63 101.00 14165.25
0069 8608000000-E 876 RIP RAP Il (2'-0") 90 TON 81.00 7290.00 49.50 4455.00
0070 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 100 SY 3.00 300.00 3.30 330.00
0071 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2050.00 5585.00
0072 8763000000-E 430 3'-0"X2'-0"PRESTR SLABS 770 LF 153.00 117810.00 150.00 115500.00
CONTRACT TOTAL TOTAL 562225.00 TOTAL 583260.80

ROADWAY ITEMS SUB-TOTAL 253795.77 SUB-TOTAL 232820.55



JAN 17, 2013 09:06 AM WAKE

TIP NO B-4832 38602.3.1 2:00 PM 6/ 6 004
DEC 18 2012 C203023
FED AID NO BRZ-2511(1) 0.065 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #230 OVER POPLAR CREEK ON SR-2511.

STRUCTURE ITEMS SUB-TOTAL 308429.23 SUB-TOTAL 350440.25
BIDDERS IN ORDER CONTRACT TOTAL
S. T.WOOTEN CORPORATION 1 466169.25
FSC Il LLC DBA FRED SMITH COMPANY 2 468975.00
PALMETTO INFRASTRUCTURE INC 3 494045.30
T. A. LOVING COMPANY 4 562225.00
CORMAN CONSTRUCTION, INC. 5 583260.80



JAN 17, 2013 09:06 AM DURHAM

TIP NO 5CR.10321.25, 5CR.20321.25 2:00 PM 1/ 4 005
DEC 18 2012 C203220
FED AID NO STATE FUNDED 21.880 MI

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
US-70 FROM SR-1815 TO SR-1959, NC-54 FROM I-40 TO ORANGE COUNTY LINE AND 11 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC BARNHILL CONTRACTING FSC Il LLC DBA FRED SMITH

COMPANY COMPANY

RALEIGH, NC TARBORO, NC RALEIGH, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 54000.00 30780.00 205000.00
0002 0106000000-E 230 BORROW EXCAVATION 3,142 CY 24.15 75879.30 30.00 94260.00 13.00 40846.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 1,546 TON 45.00 69570.00 30.00 46380.00 29.35 45375.10
0004 1245000000-E SP  SHOULDER RECONSTRUCTION 27.92 SMI 2100.00 58632.00 3250.00 90740.00 2750.00 76780.00
0005  1297000000-E 607 xll_llyzé)SP PVMT #5+" DTH 42,031 SY 0.99 41610.69 1.35 56741.85 1.26 52959.06
0006 1297000000-E 607 z\gll%L ASP PVMT *++ DTH 72,948 SY 1.09 79513.32 1.44 105045.12 0.60 43768.80
0007 1297000000-E 607 z\gllez,ﬁ)SP PVMT #s" DTH 174,850 SY 1.20 209820.00 2.03 354945.50 0.63 110155.50
0008  1308000000-E 607 z\glnL#g /i\SE;";-\LT PYMT s _ e 4723 sY 3.29 15538.67 3.50 16530.50 2.36 11146.28
0009 1308000000-E 607 MILLN ASPHALT PVMT #omt - sriix 8,444 SY 2.86 24149.84 2.65 22376.60 2.44 20603.36
(1-1/2"TO 3")

0010 1330000000-E 607 INCIDENTAL MILLING 580 SY 12.80 7424.00 15.00 8700.00 12.82 7435.60
0011 1498000000-E 610 ASP CONC INTR CRS 119.0B 24,559 TON 27.27 669723.93 33.50 822726.50 37.60 923418.40
0012 1519000000-E 610 ASP CONC SURF CRS S9.5B 33,780 TON 25.88 874226.40 34.20 1155276.00 31.80 1074204.00
0013 1575000000-E 620 ASP FOR PLANT MIX 3,206 TON 585.00 1875510.00 453.00 1452318.00 600.00 1923600.00
0014 1704000000-E SP  PATCHING EXIST PAVEMENT 3,002 TON 93.00 279186.00 88.00 264176.00 92.50 277685.00
0015 2605000000-N 848 CONCRETE CURB RAMP 2 EA 2000.00 4000.00 2000.00 4000.00 2255.00 4510.00
0016 2830000000-N 858 ADJ MANHOLES 42 EA 400.00 16800.00 405.00 17010.00 595.00 24990.00
0017 2845000000-N 858 ADJ METER OR VALVE BOXES 12 EA 400.00 4800.00 405.00 4860.00 670.00 8040.00
0018  4685000000-E 1205 THERMO PVT MKG LINES 490 222,663 LF 0.39 86838.57 0.39 86838.57 0.39 86838.57
0019  4686000000-E 1205 THERMO PVT MKG LINES 4"120 191,318 LF 0.59 112877.62 0.59 112877.62 0.59 112877.62
0020 4695000000-E 1205 THERMO PVT MKG LINES 890 MILS 5365 LF 0.75 4023.75 0.75 4023.75 0.75 4023.75
0021 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 600 LF 1.00 600.00 1.00 600.00 1.00 600.00
0022 4705000000-E 1205 THERMO LINES 16" 120MILS 100 LF 4.00 400.00 4.00 400.00 4.00 400.00
0023 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,858 LF 6.00 11148.00 6.00 11148.00 6.00 11148.00
0024 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 20 EA 45.00 900.00 45.00 900.00 45.00 900.00
0025 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 351 EA 60.00 21060.00 60.00 21060.00 60.00 21060.00
0026 4770000000-E 1205 le'l‘l )COLD APPL PLSTIC LINES TYPE ** 6,068 LF 2.90 17597.20 2.90 17597.20 2.90 17597.20
0027 4780000000-E 1205 ?l'l‘l )COLD APPL PLSTIC LINES TYPE ** 350 LF 5.80 2030.00 5.80 2030.00 5.80 2030.00
0028 4810000000-E 1205 PAINT PVMT MARKINGS 4" 305,569 LF 0.09 27501.21 0.09 27501.21 0.09 27501.21
0029 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,075 LF 0.50 537.50 0.50 537.50 0.50 537.50
0030 4830000000-E 1205 PAINT PVT MKGS LINES 16" 100 LF 1.00 100.00 1.00 100.00 1.00 100.00
0031 4835000000-E 1205 PAINT PVT MKG LINES 24" 578 LF 2.00 1156.00 2.00 1156.00 2.00 1156.00
0032 4840000000-N 1205 PAINT PVT MKG CHARACTER 12 EA 15.00 180.00 15.00 180.00 15.00 180.00
0033  4845000000-N 1205 PAINT PVT MKG SYMBOL 193 EA 15.00 2895.00 15.00 2895.00 15.00 2895.00
0034 4850000000-E 1205 LINE REMOVAL 4" WIDE 6,068 LF 0.20 1213.60 0.20 1213.60 0.20 1213.60
0035 4860000000-E 1205 LINE REMOVAL 8" WIDE 350 LF 0.50 175.00 0.50 175.00 0.50 175.00
0036 4900000000-N 1251 PERM RAISED PVMT MARKERS 1,899 EA 3.00 5697.00 3.00 5697.00 3.00 5697.00

0037 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 29700.00 5903.00 54700.00



JAN 17, 2013 09:06 AM DURHAM

TIP NO 5CR.10321.25, 5CR.20321.25

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
US-70 FROM SR-1815 TO SR-1959, NC-54 FROM I-40 TO ORANGE COUNTY LINE AND 11 SECTIONS OF SECONDARY ROADS.

2:00 PM 2/ 4 005
DEC 18 2012 C203220
21.880 MI

CAROLINA SUNROCK LLC BARNHILL CONTRACTING FSC Il LLC DBA FRED SMITH

COMPANY COMPANY

RALEIGH, NC TARBORO, NC RALEIGH, NC
0038 6000000000-E 1605 TEMPORARY SILT FENCE 1,381 LF 5.00 6905.00 1.90 2623.90 2.00 2762.00
0039 6071010000-E SP  WATTLE 1,250 LF 8.00 10000.00 5.70 7125.00 6.00 7500.00
0040 6084000000-E 1660 SEEDING AND MULCHING 21.35 ACR 2000.00 42700.00 1700.00 36295.00 2360.00 50386.00
0041 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 8,814 LF 4.85 42747.90 6.00 52884.00 4.85 42747.90
CONTRACT TOTAL TOTAL 4789367.50 TOTAL 4948627.42 TOTAL 5305543.45
ROADWAY ITEMS SUB-TOTAL 4789367.50 SUB-TOTAL 4948627.42 SUB-TOTAL 5305543.45



JAN 17, 2013 09:06 AM DURHAM

TIP NO 5CR.10321.25, 5CR.20321.25 2:00 PM 3/ 4 005
DEC 18 2012 C203220
FED AID NO STATE FUNDED 21.880 MI

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
US-70 FROM SR-1815 TO SR-1959, NC-54 FROM I-40 TO ORANGE COUNTY LINE AND 11 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP

CHESHIRE, CT
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 257500.00
0002 0106000000-E 230 BORROW EXCAVATION 3142 CY 25.00 78550.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 1,546 TON 50.00 77300.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 27.92 SMI 3000.00 83760.00
0005 1297000000-E 607 xll_llyzé)SP PVMT *+ DTH 42,031 SY 1.45 60944.95
0006 1297000000-E 607 z\gll%L ASP PVMT *#++" DTH 72,948 SY 1.45 105774.60
0007 1297000000-E 607 z\gllez,ﬁ)SP PVMT *+ DTH 174,850 SY 155 271017.50
0008 1308000000-E 607 MILLN ASPHALT PVMT ek _ ik 4,723 SY 1.60 7556.80
(0" TO 1-1/2")
0009 1308000000-E 607 MILLN ASPHALT PVMT ek _ ik 8,444 SY 1.60 13510.40
(1-1/2" TO 3")
0010 1330000000-E 607 INCIDENTAL MILLING 580 SY 7.00 4060.00
0011 1498000000-E 610 ASP CONC INTR CRS 119.0B 24,559 TON 31.00 761329.00
0012 1519000000-E 610 ASP CONC SURF CRS S9.5B 33,780 TON 28.00 945840.00
0013 1575000000-E 620 ASP FOR PLANT MIX 3,206 TON 630.00 2019780.00
0014 1704000000-E SP  PATCHING EXIST PAVEMENT 3,002 TON 92.00 276184.00
0015 2605000000-N 848 CONCRETE CURB RAMP 2 EA 2000.00 4000.00
0016 2830000000-N 858 ADJ MANHOLES 42 EA 450.00 18900.00
0017 2845000000-N 858 ADJ METER OR VALVE BOXES 12 EA 450.00 5400.00
0018 4685000000-E 1205 THERMO PVT MKG LINES 4"90 222,663 LF 0.40 89065.20
0019 4686000000-E 1205 THERMO PVT MKG LINES 4"120 191,318 LF 0.60 114790.80
0020 4695000000-E 1205 THERMO PVT MKG LINES 890 MILS 5365 LF 0.75 4023.75
0021 4697000000-E 1205 THERMO PVT MKG LINE 8'120 MILS 600 LF 1.00 600.00
0022 4705000000-E 1205 THERMO LINES 16" 120MILS 100 LF 4.00 400.00
0023 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,858 LF 6.00 11148.00
0024 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 20 EA 45.00 900.00
0025 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 351 EA 60.00 21060.00
0026 4770000000-E 1205 le'l‘l )COLD APPL PLSTIC LINES TYPE ** 6,068 LF 3.00 18204.00
0027 4780000000-E 1205 ?l'l'l )COLD APPL PLSTIC LINES TYPE ** 350 LF 6.00 2100.00
0028 4810000000-E 1205 PAINT PVMT MARKINGS 4" 305,569 LF 0.10 30556.90
0029 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,075 LF 0.50 537.50
0030 4830000000-E 1205 PAINT PVT MKGS LINES 16" 100 LF 1.00 100.00
0031 4835000000-E 1205 PAINT PVT MKG LINES 24" 578 LF 2.00 1156.00
0032 4840000000-N 1205 PAINT PVT MKG CHARACTER 12 EA 15.00 180.00
0033  4845000000-N 1205 PAINT PVT MKG SYMBOL 193 EA 15.00 2895.00
0034 4850000000-E 1205 LINE REMOVAL 4" WIDE 6,068 LF 0.20 1213.60
0035 4860000000-E 1205 LINE REMOVAL 8" WIDE 350 LF 0.50 175.00
0036 4900000000-N 1251 PERM RAISED PVMT MARKERS 1,809 EA 3.00 5697.00

0037 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 15125.00



JAN 17, 2013 09:06 AM DURHAM

TIP NO 5CR.10321.25, 5CR.20321.25 2:00 PM 4/ 4 005
DEC 18 2012 C203220
FED AID NO STATE FUNDED 21.880 MI

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
US-70 FROM SR-1815 TO SR-1959, NC-54 FROM I-40 TO ORANGE COUNTY LINE AND 11 SECTIONS OF SECONDARY ROADS.
THE LANE CONSTRUCTION CORP

CHESHIRE, CT

0038 6000000000-E 1605 TEMPORARY SILT FENCE 1,381 LF 2.00 2762.00
0039 6071010000-E SP  WATTLE 1,250 LF 6.00 7500.00
0040 6084000000-E 1660 SEEDING AND MULCHING 21.35 ACR 1585.00 33839.75
0041 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 8,814 LF 5.00 44070.00
CONTRACT TOTAL TOTAL 5399506.75

ROADWAY ITEMS SUB-TOTAL 5399506.75

BIDDERS IN ORDER CONTRACT TOTAL

CAROLINA SUNROCK LLC 1 4789367.50

BARNHILL CONTRACTING COMPANY 2 4948627.42

FSC Il LLC DBA FRED SMITH COMPANY 3 5305543.45

THE LANE CONSTRUCTION CORP 4 5399506.75



JAN 17, 2013 09:06 AM CUMBERLAND

TIP NO U-2810B 34866.3.2

FED AID NO STP-1003(69)
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-1003 (CAMDEN RD) FROM NC-162 (HOPE MILLS BYPASS) TO EAST OF OAKLAND AVE.

2:00 PM 1/ 16 006
DEC 18 2012 C202243
1.130 MI

R E GOODSON CONSTRUCTION DEVERE CONSTRUCTION HIGHLAND PAVING CO., LLC
COINC COMPANY, INC
DARLINGTON, SC ALPENA, MI FAYETTEVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 376000.00 525000.00 584750.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 115000.00 100000.00 93500.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 1125148.00 790000.00 220000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 5000.00 5000.00 6000.00 6000.00 20.00 20.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 1 EA 800.00 8800.00 2100.00 23100.00 1650.00 18150.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 2,700 CY 5.00 13500.00 15.00 40500.00 15.00 40500.00
0007  0029000000-N SP  REINF BRG APPR *trtrit Lump Sum 10500.00 50000.00 80000.00
(115+52.74 -L-)

0008 0036000000-E 225 UNDERCUT EXCAVATION 2,360 CY 5.00 11800.00 10.00 23600.00 8.50 20060.00
0009 0106000000-E 230 BORROW EXCAVATION 211,000 CY 4.67 985370.00 7.00 1477000.00 7.20 1519200.00
0010 0134000000-E 240 DRAINAGE DITCH EXCAVATION 240 CY 5.00 1200.00 7.00 1680.00 10.78 2587.20
0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 7,770 SY 2.95 22921.50 4.00 31080.00 5.50 42735.00
0012 0177000000-E 250 BREAKING OF EXT ASPH PVMT 2,630 SY 1.00 2630.00 2.00 5260.00 3.15 8284.50
0013 0194000000-E SP  SELECT GRANULAR MATL, CLASS Il 2,400 CY 4.67 11208.00 9.00 21600.00 12.00 28800.00
0014 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 4,100 SY 0.54 2214.00 2.50 10250.00 175 7175.00
0015 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,825 TON 25.00 45625.00 35.00 63875.00 28.00 51100.00
0016 0320000000-E 300 FND CONDIT GEOTEXTILE 3710 SY 2.50 9275.00 2.00 7420.00 175 6492.50
0017 0335200000-E 305 15" DRAINAGE PIPE 856 LF 22.00 18832.00 22.00 18832.00 22.05 18874.80
0018 0335300000-E 305 18" DRAINAGE PIPE 128 LF 27.00 3456.00 23.00 2944.00 26.25 3360.00
0019 0335500000-E 305 30" DRAINAGE PIPE 772 LF 40.00 30880.00 42.00 32424.00 43.05 33234.60
0020 0335600000-E 305 36" DRAINAGE PIPE 176 LF 52.00 9152.00 60.00 10560.00 51.50 9064.00
0021 0335700000-E 305 42" DRAINAGE PIPE 44 LF 70.00 3080.00 90.00 3960.00 71.40 3141.60
0022 0448200000-E 310 15"RCP CULV CLASS IV 5736 LF 23.00 131928.00 25.00 143400.00 23.10 132501.60
0023  0448300000-E 310 18"RCP CULV CLASS IV 1,300 LF 28.00 36400.00 26.00 33800.00 27.30 35490.00
0024  0448400000-E 310 24" RCP CULV CLASS IV 848 LF 35.00 29680.00 36.00 30528.00 35.70 30273.60
0025 0448500000-E 310 30" RCP CULV CLASS IV 420 LF 50.00 21000.00 60.00 25200.00 51.45 21609.00
0026 0448600000-E 310 36"RCP CULV CLASS IV 404 LF 60.00 24240.00 78.00 31512.00 61.95 25027.80
0027 0448700000-E 310 42" RCP CULV CLASS IV 220 LF 80.00 17600.00 85.00 18700.00 81.90 18018.00
0028 0576000000-E 310 (360% Z%E)CULV 72 LF 64.00 4608.00 72.00 5184.00 66.15 4762.80
0029 0582000000-E 310 15" CS PIPE CULV 0.064" 68 LF 24.00 1632.00 35.00 2380.00 24.15 1642.20
0030  0594000000-E 310 24" CS PIPE CULV 0.064" 76 LF 36.00 2736.00 45.00 3420.00 36.75 2793.00
0031 0636000000-E 310 (150% I(E)Ié4Bf))W ot THICK 2 EA 200.00 400.00 400.00 800.00 189.00 378.00
0032  0636000000-E 310 (240% I(E)Ié4Bf))W o THICK 2 EA 300.00 600.00 500.00 1000.00 300.00 600.00
0033  0636000000-E 310 (360% (E)%ggw ot THICK 2 EA 500.00 1000.00 1000.00 2000.00 490.00 980.00
0034 0995000000-E 340 PIPE REMOVAL 400 LF 12.00 4800.00 9.00 3600.00 1050 4200.00
0035 1011000000-N 500 FINE GRADING Lump Sum 500000.00 150000.00 550000.00
0036 1099500000-E 505 SHALLOW UNDERCUT 500 CY 5.00 2500.00 10.00 5000.00 10.00 5000.00
0037  1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,000 TON 14.67 14670.00 18.00 18000.00 27.00 27000.00
0038  1110000000-E 510 STABILIZER AGGREGATE 1,000 TON 14.67 14670.00 18.00 18000.00 24.00 24000.00



JAN 17, 2013 09:06 AM

TIP NO

FEDAID NO STP-1003(69)

U-2810B

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

SR-1003 (CAMDEN RD) FROM NC-162 (HOPE MILLS BYPASS) TO EAST OF OAKLAND AVE.

CUMBERLAND
34866.3.2

2:00 PM 2/ 16 006
DEC 18 2012 C202243
1.130 MI

R E GOODSON CONSTRUCTION DEVERE CONSTRUCTION HIGHLAND PAVING CO., LLC
COINC COMPANY, INC

DARLINGTON, SC ALPENA, MI FAYETTEVILLE, NC
0039 1220000000-E 545 INCIDENTAL STONE BASE 400 TON 14.67 5868.00 50.00 20000.00 28.00 11200.00
0040 1330000000-E 607 INCIDENTAL MILLING 1,730 SY 4.25 7352.50 7.50 12975.00 6.75 11677.50
0041 1489000000-E 610 ASP CONC BASE CRS B25.0B 11,990 TON 32.75 392672.50 32.75 392672.50 32.75 392672.50
0042 1498000000-E 610 ASP CONC INTR CRS 119.0B 9,030 TON 33.34 301060.20 33.34 301060.20 33.34 301060.20
0043 1519000000-E 610 ASP CONC SURF CRS S9.5B 9,400 TON 33.00 310200.00 33.00 310200.00 33.00 310200.00
0044 1575000000-E 620 ASP FOR PLANT MIX 1,525 TON 600.00 915000.00 600.00 915000.00 600.00 915000.00
0045 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 184 TON 150.00 27600.00 175.00 32200.00 130.00 23920.00
0046 2022000000-E 815 SUBDRAIN EXCAVATION 45 CY 5.00 225.00 15.00 675.00 20.00 900.00
0047 2033000000-E 815 SUBDRAIN FINE AGGREGATE 34 CY 20.67 702.78 60.00 2040.00 40.00 1360.00
0048 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 1.20 240.00 6.00 1200.00 9.00 1800.00
0049 2070000000-N 815 SUBDRN PIPE OUTLET EA 110.00 110.00 300.00 300.00 250.00 250.00
0050 2077000000-E 815 6" OUTLET PIPE LF 1.50 9.00 25.00 150.00 25.00 150.00
0051 2209000000-E 838 ENDWALLS 5 CY 600.00 3000.00 800.00 4000.00 580.00 2900.00
0052 2286000000-N 840 MASNRY DRAINAGE STRUCT 135 EA 850.00 114750.00 1300.00 175500.00 870.00 117450.00
0053 2308000000-E 840 MASNRY DRAINAGE STRUCT 43 LF 200.00 8600.00 150.00 6450.00 195.00 8385.00
0054 2364000000-N 840 FRAME W/2GRTS 840.16 STD 35 EA 500.00 17500.00 425.00 14875.00 495.00 17325.00
0055 2366000000-N 840 FRAME W/2GRTS 840.24 STD 3 EA 450.00 1350.00 400.00 1200.00 445.00 1335.00
0056 2367000000-N 840 FRAME W/2GRTS 840.29 STD 5 EA 450.00 2250.00 400.00 2000.00 440.00 2200.00
0057 2374000000-N 840 |(3EF§AME—GRT—HD 840.03 ** 9 EA 500.00 4500.00 500.00 4500.00 530.00 4770.00
0058 2374000000-N 840 l(:FF;AME—GRT—HD 840.03 * 24 EA 550.00 13200.00 500.00 12000.00 550.00 13200.00
0059 2374000000-N 840 l(:g)AME—GRT—HD 840.03 ** 55 EA 550.00 30250.00 500.00 27500.00 550.00 30250.00
0060 2396000000-N 840 FRAME W/COVER STD 840.54 3 EA 400.00 1200.00 325.00 975.00 370.00 1110.00
0061 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 10 EA 917.75 9177.50 600.00 6000.00 420.00 4200.00
0062 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 19 EA 917.75 17437.25 600.00 11400.00 420.00 7980.00
0063 2542000000-E 846 1-6" CONC CURB & GUTTER 3,085 LF 12.34 38068.90 10.50 32392.50 11.05 34089.25
0064 2549000000-E 846 2'-6" CONC CURB & GUTTER 11,630 LF 15.50 180265.00 11.25 130837.50 13.13 152701.90
0065 2591000000-E 848 4" CONCRETE SIDEWALK 20 SY 31.16 623.20 24.75 495.00 52.50 1050.00
0066 2605000000-N 848 CONCRETE CURB RAMP 1 EA 965.96 965.96 925.00 925.00 900.00 900.00
0067 2612000000-E 848 6" CONCRETE DRIVEWAY 360 SY 37.81 13611.60 45.00 16200.00 47.50 17100.00
0068 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 3,000 SY 36.31 108930.00 41.00 123000.00 35.70 107100.00
0069 3030000000-E 862 STL BM GUARDRAIL 2,225 LF 14.50 32262.50 14.50 32262.50 15.51 34509.75
0070 3045000000-E 862 SBGR SHOP CURVED 350 LF 15.00 5250.00 15.00 5250.00 15.75 5512.50
0071 3105000000-N 862 SBGR TERM SECT 10 EA 35.00 350.00 35.00 350.00 37.45 374.50
0072 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 1.00 10.00 1.00 10.00 11.00 110.00
0073 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 325.00 325.00 325.00 325.00 347.75 347.75
0074 3210000000-N 862 GR ANCHOR TYPE CAT-1 4 EA 475.00 1900.00 475.00 1900.00 508.25 2033.00
0075 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1400.00 5600.00 1400.00 5600.00 1500.00 6000.00
0076 3270000000-N SP  GR ANCHOR TYPE 350 3 EA 1675.00 5025.00 1675.00 5025.00 1792.25 5376.75
0077 3628000000-E 876 RIP RAP, CLASS | 120 TON 27.96 3355.20 50.00 6000.00 49.50 5940.00
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R E GOODSON CONSTRUCTION DEVERE CONSTRUCTION HIGHLAND PAVING CO., LLC
CO INC COMPANY, INC
DARLINGTON, SC ALPENA, MI FAYETTEVILLE, NC
0078 3649000000-E 876 RIP RAP, CLASS B 50 TON 25.96 1298.00 50.00 2500.00 49.00 2450.00
0079 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,955 SY 1.15 2248.25 3.00 5865.00 1.99 3890.45
0080 3659000000-N SP PREFORMED SCOUR HOLES 1 EA 435.00 435.00 1000.00 1000.00 1500.00 1500.00
0081 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 999 LF 5.15 5144.85 4.95 4945.05 5.50 5494.50
0082 4102000000-N 904 SIGN ERECTION, TYPE E 58 EA 55.00 3190.00 55.00 3190.00 58.50 3393.00
0083 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 33 EA 5.00 165.00 1.00 33.00 5.30 174.90
0084 4400000000-E 1110 WORK ZONE SIGNS (STAT) 576 SF 4.85 2793.60 4.00 2304.00 5.20 2995.20
0085 4405000000-E 1110 WORK ZONE SIGNS (PORT) 224 SF 5.65 1265.60 7.95 1780.80 6.05 1355.20
0086 4410000000-E 1110 WORK ZONE SIGNS (BARR) 175 SF 5.14 899.50 6.50 1137.50 5.50 962.50
0087 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 16500.00 33000.00 14500.00 29000.00 5500.00 11000.00
0088 4430000000-N 1130 DRUMS 351 EA 43.74 15352.74 60.00 21060.00 42.00 14742.00
0089  4445000000-E 1145 BARRICADES (TYPE Ill) 448 LF 18.00 8064.00 22.50 10080.00 19.26 8628.48
0090 4455000000-N 1150 FLAGGER 82 DAY 263.00 21566.00 150.00 12300.00 175.00 14350.00
0091 4650000000-N 1251 TEMP RAISED PVMT MRKS 370 EA 8.00 2960.00 8.00 2960.00 8.80 3256.00
0092 4685000000-E 1205 THERMO PVT MKG LINES 4"90 12,242 LF 0.56 6855.52 0.56 6855.52 1.05 12854.10
0093 4686000000-E 1205 THERMO PVT MKG LINES 4"120 15,381 LF 0.68 10459.08 0.68 10459.08 0.75 11535.75
0094 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 3,317 LF 2.50 8292.50 2.50 8292.50 2.75 9121.75
0095 4710000000-E 1205 24"WIDE THERMO 120 MILS 202 LF 4.50 909.00 4.50 909.00 4.95 999.90
0096 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 71 EA 95.00 6745.00 95.00 6745.00 104.00 7384.00
0097 4770000000-E 1205 zll'l'l)COLD APPL PLSTIC LINES TYPE ** 515 LF 3.00 1545.00 3.00 1545.00 3.30 1699.50
0098 4810000000-E 1205 PAINT PVMT MARKINGS 4" 85,027 LF 0.20 17005.40 0.20 17005.40 0.22 18705.94
0099 4820000000-E 1205 PAINT PVMT MARKINGS 8" 254 LF 0.75 190.50 0.75 190.50 0.83 210.82
0100 4835000000-E 1205 PAINT PVT MKG LINES 24" 754 LF 2.00 1508.00 2.00 1508.00 2.20 1658.80
0101 4845000000-N 1205 PAINT PVT MKG SYMBOL 74 EA 40.00 2960.00 40.00 2960.00 44.00 3256.00
0102 4850000000-E 1205 LINE REMOVAL 4" WIDE 16,060 LF 0.50 8030.00 0.50 8030.00 0.55 8833.00
0103 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 16 EA 25.00 400.00 25.00 400.00 27.50 440.00
0104 4900000000-N 1251 PERM RAISED PVMT MARKERS 580 EA 5.00 2900.00 5.00 2900.00 5.50 3190.00
0105 4915000000-E 1264 7' U-CHANNEL POSTS 15 EA 38.00 570.00 25.00 375.00 50.00 750.00
0106 4955000000-N 1264 OBJECT MARKERS (END OF RD) 15 EA 85.00 1275.00 50.00 750.00 50.00 750.00
0107 5325200000-E 1510 2" WATER LINE 300 LF 9.00 2700.00 15.00 4500.00 7.36 2208.00
0108 5325800000-E 1510 8" WATER LINE 3,844 LF 38.00 146072.00 40.00 153760.00 39.24 150838.56
0109 5326200000-E 1510 12" WATER LINE 7,464 LF 50.00 373200.00 52.00 388128.00 50.16 374394.24
0110 5536000000-E 1515 2" VALVE 1 EA 730.00 730.00 500.00 500.00 506.85 506.85
0111 5546000000-E 1515 8" VALVE 12 EA 1185.00 14220.00 1200.00 14400.00 1110.00 13320.00
0112 5558000000-E 1515 12" VALVE 17 EA 2200.00 37400.00 2200.00 37400.00 1832.22 31147.74
0113 5606000000-E 1515 2" BLOW OFF 4 EA 2100.00 8400.00 2200.00 8800.00 1350.74 5402.96
0114 5643000000-E 1515 :;E\;/.\.;ATER METER 42 EA 900.00 37800.00 1000.00 42000.00 1099.00 46158.00
0115 5648000000-N 1515 RELOCATE WATER METER 1 EA 900.00 900.00 1000.00 1000.00 1103.88 1103.88
0116 5666000000-E 1515 FIRE HYDRANT 26 EA 3975.00 103350.00 4200.00 109200.00 3725.65 96866.90
0117 5835700000-E 1540 16" ENCASEMENT PIPE 84 LF 80.00 6720.00 75.00 6300.00 196.40 16497.60
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COINC COMPANY, INC
DARLINGTON, SC ALPENA, M| FAYETTEVILLE, NC
0118 5836000000-E 1540 24" ENCASEMENT PIPE 266 LF 115.00 30590.00 85.00 22610.00 207.75 55261.50
0119 5871700000-E 1550 12" TRENCHLESS INSTALL (IN SOIL) 66 LF 250.00 16500.00 160.00 10560.00 266.04 17558.64
0120 5888000000-E SP GENERIC UTILITY ITEM (LF) 836 LF 60.00 50160.00 65.00 54340.00 71.58 59840.88
12" RJ DIWATER LINE
0121 5888000000-E SP GENERIC UTILITY ITEM (LF) 94 LF 40.00 3760.00 70.00 6580.00 47.93 4505.42
8" RJ DIWATER LINE
0122 6000000000-E 1605 TEMPORARY SILT FENCE 17,200 LF 0.65 11180.00 1.50 25800.00 1.65 28380.00
0123 6006000000-E 1610 EROS CONTRL STONE CL A 1,110 TON 28.09 31179.90 45.00 49950.00 50.00 55500.00
0124 6009000000-E 1610 EROS CONTRL STONE CL B 3,980 TON 25.96 103320.80 40.00 159200.00 49.00 195020.00
0125 6012000000-E 1610 SEDIMENT CONTROL STONE 2,910 TON 19.92 57967.20 35.00 101850.00 28.00 81480.00
0126 6015000000-E 1615 TEMPORARY MULCHING 24.5 ACR 700.00 17150.00 500.00 12250.00 535.00 13107.50
0127 6018000000-E 1620 SEED FOR TEMP SEEDING 750 LB 4.00 3000.00 3.50 2625.00 3.75 2812.50
0128 6021000000-E 1620 FERT FOR TEMP SEEDING 3.75 TON 850.00 3187.50 1175.00 4406.25 1257.25 4714.69
0129 6024000000-E 1622 TEMPORARY SLOPE DRAINS 3,000 LF 3.00 9000.00 12.00 36000.00 9.00 27000.00
0130 6029000000-E SP SAFETY FENCE 400 LF 0.70 280.00 0.75 300.00 0.80 320.00
0131 6030000000-E 1630 SILT EXCAVATION 7,550 CY 0.01 75.50 4.00 30200.00 6.00 45300.00
0132 6036000000-E 1631 MATTING FOR EROS CONTROL 40,000 SY 0.45 18000.00 1.35 54000.00 1.45 58000.00
0133 6037000000-E SP COIR FIBER MAT 120 Sy 1.63 195.60 24.00 2880.00 4.50 540.00
0134 6042000000-E 1632 1/4" HARDWARE CLOTH 6,000 LF 0.75 4500.00 3.00 18000.00 3.00 18000.00
0135 6071010000-E SP  WATTLE 300 LF 2.10 630.00 5.00 1500.00 5.00 1500.00
0136 6071020000-E SP POLYACRYLAMIDE (PAM) 170 LB 5.30 901.00 7.00 1190.00 7.00 1190.00
0137 6071030000-E 1640 COIR FIBER BAFFLE 1,750 LF 5.00 8750.00 4.15 7262.50 4.45 7787.50
0138 6071050000-E SP a lS/;I‘;\/IMER 8 EA 700.00 5600.00 1000.00 8000.00 1500.00 12000.00
0139 6071050000-E SP :; )SKIMMER 1 EA 700.00 700.00 1500.00 1500.00 1800.00 1800.00
0140 6084000000-E 1660 SEEDING AND MULCHING 20 ACR 1700.00 34000.00 1650.00 33000.00 1765.50 35310.00
0141 6087000000-E 1660 MOWING 10 ACR 150.00 1500.00 100.00 1000.00 80.00 800.00
0142 6090000000-E 1661 SEED FOR REPAIR SEEDING 250 LB 4.00 1000.00 5.00 1250.00 5.35 1337.50
0143 6093000000-E 1661 FERT FOR REPAIR SEEDING 1.25 TON 850.00 1062.50 1200.00 1500.00 1285.00 1606.25
0144 6096000000-E 1662 SEED FOR SUPP SEEDING 800 LB 4.00 3200.00 5.00 4000.00 5.35 4280.00
0145 6108000000-E 1665 FERTILIZER TOPDRESSING 23.5 TON 850.00 19975.00 800.00 18800.00 856.00 20116.00
0146 6114500000-N 1667 SPECIALIZED HAND MOWING 40 MHR 25.00 1000.00 50.00 2000.00 53.50 2140.00
0147 6117000000-N SP RESPONSE FOR EROS CONTROL 75 EA 125.00 9375.00 250.00 18750.00 267.50 20062.50
0148 7060000000-E 1705 SIGNAL CABLE 1,530 LF 2.45 3748.50 2.70 4131.00 2.62 4008.60
0149 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 7 EA 650.00 4550.00 735.27 5146.89 695.50 4868.50
0150 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 1 EA 895.00 895.00 840.00 840.00 939.75 939.75
0151 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 2 EA 948.00 1896.00 1066.50 2133.00 1014.36 2028.72
0152 7264000000-E 1710 MESSENGER CABLE (3/8") 470 LF 1.50 705.00 2.95 1386.50 1.61 756.70
0153 7300000000-E 1715 tJlNZ"‘L)\VED TRENCH (iioaion) 700 LF 5.50 3850.00 5.55 3885.00 5.89 4123.00
0154 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 680 LF 4.00 2720.00 3.25 2210.00 4.20 2856.00
0155 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 7 EA 185.00 1295.00 225.00 1575.00 197.95 1385.65
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R E GOODSON CONSTRUCTION DEVERE CONSTRUCTION HIGHLAND PAVING CO., LLC
CO INC COMPANY, INC
DARLINGTON, SC ALPENA, MI FAYETTEVILLE, NC
0156 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,650 LF 4.50 7425.00 6.50 10725.00 4.82 7953.00
0157 7456000000-E 1726 I(_EAZD)—IN CABLE(*r#itir) 5,640 LF 1.00 5640.00 1.45 8178.00 1.07 6034.80
0158 7576000000-N SP METAL STRAIN SIGNAL POLE 4 EA 7435.10 29740.40 8245.10 32980.40 7956.00 31824.00
0159 7613000000-N SP SOIL TEST 4 EA 825.00 3300.00 1050.00 4200.00 882.75 3531.00
0160 7614100000-E SP  DRILLED PIER FOUND 36 CY 600.00 21600.00 705.00 25380.00 642.00 23112.00
0161 7636000000-N 1745 SIGN FOR SIGNALS 4 EA 225.00 900.00 201.00 804.00 240.75 963.00
0162 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 900.00 900.00 1150.00 1150.00 963.00 963.00
0163 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 1 EA 10200.00 10200.00 11650.00 11650.00 10914.00 10914.00
0164 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 5 EA 95.00 475.00 116.00 580.00 101.65 508.25
0165 7901000000-N 1753 CABINET BASE EXTENDER 1 EA 300.00 300.00 350.00 350.00 321.00 321.00
STRUCTURE ITEMS
0166 8035000000-N 402 REMV EXIST STR #rsiitiie Lump Sum 100000.00 137088.10 100000.00
(115+52.74 -L-)
0167 8112730000-N 450 PDATESTING 1 EA 3000.00 3000.00 1500.00 1500.00 3000.00 3000.00
0168 8121000000-N 412 UNCL STR EXCAV STA ek Lump Sum 16000.00 20000.00 16000.00
(115+52.74 -L-)
0169 8147000000-E 420 REINF CONCRETE DECK SLAB 15,882 SF 26.00 412932.00 21.00 333522.00 26.00 412932.00
0170 8161000000-E 420 GROOVING BRIDGE FLOORS 12,971 SF 0.45 5836.95 0.50 6485.50 0.45 5836.95
0171 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 3929 CY 680.00 267172.00 425.00 166982.50 680.00 267172.00
0172 8210000000-N 422 BRG APPR SLAB *ttiiiitk Lump Sum 85500.00 100000.00 85500.00
(115+52.74 -L-)
0173  8217000000-E 425 REINF STEEL (BRIDGE) 34,096 LB 0.95 32391.20 0.80 27276.80 0.95 32391.20
0174 8280000000-E 440 STRUCTURAL STEEL Lump Sum 1390000.00 1175000.00 1390000.00
0175 8364000000-E 450 HP12X53 PILES 5,100 LF 34.00 173400.00 35.00 178500.00 34.00 173400.00
0176 8393000000-N 450 PILE REDRIVES 30 EA 50.00 1500.00 750.00 22500.00 50.00 1500.00
0177 8482000000-E 460 THREE BAR METAL RAIL 372.88 LF 182.00 67864.16 200.00 74576.00 182.00 67864.16
0178 8524000000-E SP Z'zcl:I!?AlN LINK FENCE 377 LF 125.00 47125.00 112.00 42224.00 125.00 47125.00
0179 8531000000-E 462 4" SLOPE PROTECTION 860 SY 70.00 60200.00 70.00 60200.00 70.00 60200.00
0180 8650000000-N SP POT BEARINGS Lump Sum 53000.00 60000.00 53000.00
0181 8692000000-N SP FOAM JOINT SEALS Lump Sum 34000.00 25000.00 34000.00
CONTRACT TOTAL TOTAL 10398173.34 TOTAL 10525585.99 TOTAL 10758055.48
ROADWAY ITEMS SUB-TOTAL 7648252.03 SUB-TOTAL 8094731.09 SUB-TOTAL 8008134.17
STRUCTURE ITEMS SUB-TOTAL 2749921.31 SUB-TOTAL 2430854.90 SUB-TOTAL 2749921.31
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TIP NO U-2810B 34866.3.2 2:00 PM 6/ 16 006
DEC 18 2012 C202243
FED AID NO STP-1003(69) 1.130 MI

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-1003 (CAMDEN RD) FROM NC-162 (HOPE MILLS BYPASS) TO EAST OF OAKLAND AVE.

C. M. LINDSAY & SONS, INC. TRIANGLE GRADING & PAVING, INC PLT CONSTRUCTION CO., INC.
LUMBERTON, NC BURLINGTON, NC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 560000.00 600000.00 587648.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 145000.00 95000.00 541098.55
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 675000.00 950000.00 1052500.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 1200.00 1200.00 8600.00 8600.00 7900.00 7900.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 11 EA 2000.00 22000.00 2000.00 22000.00 1200.00 13200.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 2,700 CY 10.50 28350.00 14.00 37800.00 5.00 13500.00
0007 0029000000-N SP  REINF BRG APPR ik Lump Sum 80000.00 45000.00 80000.00
(115+52.74 -L-)

0008 0036000000-E 225 UNDERCUT EXCAVATION 2,360 CY 12.50 29500.00 10.00 23600.00 5.00 11800.00
0009 0106000000-E 230 BORROW EXCAVATION 211,000 CY 8.90 1877900.00 6.00 1266000.00 7.25 1529750.00
0010 0134000000-E 240 DRAINAGE DITCH EXCAVATION 240 CY 14.00 3360.00 12.70 3048.00 425 1020.00
0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 7,770 SY 7.90 61383.00 3.00 23310.00 5.25 40792.50
0012 0177000000-E 250 BREAKING OF EXT ASPH PVMT 2,630 SY 2.15 5654.50 353 9283.90 1.75 4602.50
0013 0194000000-E SP SELECT GRANULAR MATL, CLASS Il 2,400 CY 8.90 21360.00 22.00 52800.00 7.25 17400.00
0014 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 4100 SY 1.70 6970.00 2.00 8200.00 2.25 9225.00
0015 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,825 TON 30.00 54750.00 16.00 29200.00 23.80 43435.00
0016 0320000000-E 300 FND CONDIT GEOTEXTILE 3,710 SY 2.50 9275.00 0.70 2597.00 2.00 7420.00
0017 0335200000-E 305 15" DRAINAGE PIPE 856 LF 22.00 18832.00 28.00 23968.00 21.00 17976.00
0018 0335300000-E 305 18" DRAINAGE PIPE 128 LF 28.00 3584.00 33.00 4224.00 25.00 3200.00
0019 0335500000-E 305 30" DRAINAGE PIPE 772 LF 49.00 37828.00 52.00 40144.00 41.00 31652.00
0020 0335600000-E 305 36" DRAINAGE PIPE 176 LF 67.00 11792.00 60.00 10560.00 50.00 8800.00
0021 0335700000-E 305 42" DRAINAGE PIPE 44 LF 76.00 3344.00 100.00 4400.00 68.00 2992.00
0022 0448200000-E 310 15" RCP CULV CLASS IV 5736 LF 25.50 146268.00 23.00 131928.00 22.00 126192.00
0023 0448300000-E 310 18"RCP CULV CLASS IV 1,300 LF 27.00 35100.00 28.00 36400.00 26.00 33800.00
0024 0448400000-E 310 24" RCP CULV CLASS IV 848 LF 36.00 30528.00 33.00 27984.00 34.00 28832.00
0025 0448500000-E 310 30" RCP CULV CLASS IV 420 LF 54.00 22680.00 55.00 23100.00 49.00 20580.00
0026 0448600000-E 310 36" RCP CULV CLASS IV 404 LF 70.00 28280.00 65.00 26260.00 59.00 23836.00
0027 0448700000-E 310 42" RCP CULV CLASS IV 220 LF 93.00 20460.00 70.00 15400.00 78.00 17160.00
0028 0576000000-E 310 (360% Z%E)CULV 72 LF 67.00 4824.00 65.00 4680.00 63.00 4536.00
0029 0582000000-E 310 15" CS PIPE CULV 0.064" 68 LF 29.00 1972.00 28.00 1904.00 23.00 1564.00
0030 0594000000-E 310 24" CS PIPE CULV 0.064" 76 LF 39.00 2964.00 40.00 3040.00 35.00 2660.00
0031 0636000000-E 310 (150% I(E)Ié4Bf))W weeest THICK 2 EA 450.00 900.00 350.00 700.00 180.00 360.00
0032 0636000000-E 310 (240% I(E)Ié4Bf))W weeest THICK 2 EA 550.00 1100.00 1000.00 2000.00 285.00 570.00
0033 0636000000-E 310 (360% (E)%ggw weeest THICK 2 EA 750.00 1500.00 600.00 1200.00 465.00 930.00
0034 0995000000-E 340 PIPE REMOVAL 400 LF 15.00 6000.00 12.75 5100.00 10.00 4000.00
0035 1011000000-N 500 FINE GRADING Lump Sum 240000.00 322179.00 317817.00
0036 1099500000-E 505 SHALLOW UNDERCUT 500 CY 14.50 7250.00 11.00 5500.00 5.75 2875.00
0037 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,000 TON 24.00 24000.00 24.00 24000.00 19.00 19000.00

0038 1110000000-E 510 STABILIZER AGGREGATE 1,000 TON 22.50 22500.00 16.00 16000.00 22.00 22000.00
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C. M. LINDSAY & SONS, INC. TRIANGLE GRADING & PAVING, INC PLT CONSTRUCTION CO., INC.

LUMBERTON, NC BURLINGTON, NC WILSON, NC
0039 1220000000-E 545 INCIDENTAL STONE BASE 400 TON 18.50 7400.00 34.00 13600.00 22.25 8900.00
0040 1330000000-E 607 INCIDENTAL MILLING 1,730 SY 7.00 12110.00 6.70 11591.00 6.25 10812.50
0041 1489000000-E 610 ASP CONC BASE CRS B25.0B 11,990 TON 32.75 392672.50 44.99 539430.10 32.75 392672.50
0042 1498000000-E 610 ASP CONC INTR CRS 119.0B 9,030 TON 33.34 301060.20 45.60 411768.00 33.34 301060.20
0043 1519000000-E 610 ASP CONC SURF CRS S9.5B 9,400 TON 33.00 310200.00 46.00 432400.00 33.00 310200.00
0044 1575000000-E 620 ASP FOR PLANT MIX 1,525 TON 600.00 915000.00 725.00 1105625.00 600.00 915000.00
0045 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 184 TON 150.00 27600.00 145.00 26680.00 150.00 27600.00
0046 2022000000-E 815 SUBDRAIN EXCAVATION 45 CY 25.00 1125.00 17.00 765.00 25.00 1125.00
0047 2033000000-E 815 SUBDRAIN FINE AGGREGATE 34 CY 80.00 2720.00 38.00 1292.00 80.00 2720.00
0048 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 15.00 3000.00 8.36 1672.00 15.00 3000.00
0049 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 350.00 350.00 600.00 600.00 350.00 350.00
0050 2077000000-E 815 6" OUTLET PIPE 6 LF 35.00 210.00 8.00 48.00 35.00 210.00
0051 2209000000-E 838 ENDWALLS 5 CY 1000.00 5000.00 750.00 3750.00 550.00 2750.00
0052 2286000000-N 840 MASNRY DRAINAGE STRUCT 135 EA 1200.00 162000.00 850.00 114750.00 830.00 112050.00
0053 2308000000-E 840 MASNRY DRAINAGE STRUCT 43 LF 260.00 11180.00 225.00 9675.00 185.00 7955.00
0054 2364000000-N 840 FRAME W/2GRTS 840.16 STD 35 EA 550.00 19250.00 450.00 15750.00 470.00 16450.00
0055 2366000000-N 840 FRAME W/2GRTS 840.24 STD 3 EA 550.00 1650.00 450.00 1350.00 425.00 1275.00
0056 2367000000-N 840 FRAME W/2GRTS 840.29 STD 5 EA 550.00 2750.00 450.00 2250.00 420.00 2100.00
0057 2374000000-N 840 |(3EF§AME—GRT—HD 840.03 ** 9 EA 550.00 4950.00 450.00 4050.00 505.00 4545.00
0058 2374000000-N 840 l(:FF;AME—GRT—HD 840.03 * 24 EA 600.00 14400.00 450.00 10800.00 525.00 12600.00
0059 2374000000-N 840 l(:g)AME—GRT—HD 840.03 ** 55 EA 600.00 33000.00 573.73 31555.15 525.00 28875.00
0060 2396000000-N 840 FRAME W/COVER STD 840.54 3 EA 550.00 1650.00 300.00 900.00 350.00 1050.00
0061 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 10 EA 400.00 4000.00 900.00 9000.00 325.00 3250.00
0062 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 19 EA 400.00 7600.00 900.00 17100.00 325.00 6175.00
0063 2542000000-E 846 1-6" CONC CURB & GUTTER 3,085 LF 10.50 32392.50 12.20 37637.00 11.20 34552.00
0064 2549000000-E 846 2'-6" CONC CURB & GUTTER 11,630 LF 12.50 145375.00 15.00 174450.00 12.67 147352.10
0065 2591000000-E 848 4" CONCRETE SIDEWALK 20 SY 50.00 1000.00 31.00 620.00 45.00 900.00
0066 2605000000-N 848 CONCRETE CURB RAMP 1 EA 850.00 850.00 925.00 925.00 950.00 950.00
0067 2612000000-E 848 6" CONCRETE DRIVEWAY 360 SY 45.00 16200.00 35.00 12600.00 34.00 12240.00
0068 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 3,000 SY 41.00 123000.00 36.00 108000.00 34.00 102000.00
0069 3030000000-E 862 STL BM GUARDRAIL 2,225 LF 14.50 32262.50 14.90 33152.50 14.50 32262.50
0070 3045000000-E 862 SBGR SHOP CURVED 350 LF 15.00 5250.00 16.00 5600.00 15.50 5425.00
0071 3105000000-N 862 SBGR TERM SECT 10 EA 35.00 350.00 75.00 750.00 40.00 400.00
0072 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 1.00 10.00 30.00 300.00 40.00 400.00
0073 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 325.00 325.00 400.00 400.00 450.00 450.00
0074 3210000000-N 862 GR ANCHOR TYPE CAT-1 4 EA 475.00 1900.00 450.00 1800.00 450.00 1800.00
0075 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1400.00 5600.00 1325.00 5300.00 1450.00 5800.00
0076 3270000000-N SP  GR ANCHOR TYPE 350 3 EA 1675.00 5025.00 1800.00 5400.00 1900.00 5700.00

0077 3628000000-E 876 RIP RAP, CLASS | 120 TON 52.00 6240.00 38.00 4560.00 49.25 5910.00
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C. M. LINDSAY & SONS, INC. TRIANGLE GRADING & PAVING, INC

PLT CONSTRUCTION CO., INC.

LUMBERTON, NC BURLINGTON, NC WILSON, NC
0078 3649000000-E 876 RIP RAP, CLASS B 50 TON 55.00 2750.00 38.00 1900.00 47.50 2375.00
0079 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,955 SY 1.85 3616.75 1.65 3225.75 2.75 5376.25
0080 3659000000-N SP PREFORMED SCOUR HOLES 1 EA 1300.00 1300.00 1062.97 1062.97 4589.25 4589.25
0081 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 999 LF 5.15 5144.85 5.15 5144.85 4.95 4945.05
0082 4102000000-N 904 SIGN ERECTION, TYPE E 58 EA 55.00 3190.00 55.00 3190.00 55.00 3190.00
0083 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 33 EA 5.00 165.00 5.00 165.00 1.00 33.00
0084 4400000000-E 1110 WORK ZONE SIGNS (STAT) 576 SF 4.85 2793.60 4.85 2793.60 4.00 2304.00
0085  4405000000-E 1110 WORK ZONE SIGNS (PORT) 224 SF 5.65 1265.60 5.65 1265.60 45.50 10192.00
0086 4410000000-E 1110 WORK ZONE SIGNS (BARR) 175 SF 5.14 899.50 5.14 899.50 6.50 1137.50
0087 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 11300.00 22600.00 14500.00 29000.00 12076.25 24152.50
0088  4430000000-N 1130 DRUMS 351 EA 32.00 11232.00 49.38 17332.38 61.75 21674.25
0089  4445000000-E 1145 BARRICADES (TYPE Ill) 448 LF 18.00 8064.00 18.00 8064.00 52.75 23632.00
0090 4455000000-N 1150 FLAGGER 82 DAY 215.00 17630.00 200.55 16445.10 401.75 32943.50
0091 4650000000-N 1251 TEMP RAISED PVMT MRKS 370 EA 8.00 2960.00 8.00 2960.00 8.00 2960.00
0092 4685000000-E 1205 THERMO PVT MKG LINES 4"90 12,242 LF 0.56 6855.52 0.56 6855.52 0.56 6855.52
0093 4686000000-E 1205 THERMO PVT MKG LINES 4"120 15,381 LF 0.68 10459.08 0.68 10459.08 0.68 10459.08
0094 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 3,317 LF 2.50 8292.50 2.50 8292.50 2.50 8292.50
0095 4710000000-E 1205 24"WIDE THERMO 120 MILS 202 LF 4.50 909.00 4.50 909.00 4.50 909.00
0096 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 71 EA 95.00 6745.00 95.00 6745.00 95.00 6745.00
0097 4770000000-E 1205 le'l‘l )COLD APPL PLSTIC LINES TYPE ** 515 LF 3.00 1545.00 3.00 1545.00 3.00 1545.00
0098 4810000000-E 1205 PAINT PVMT MARKINGS 4" 85,027 LF 0.20 17005.40 0.20 17005.40 0.20 17005.40
0099 4820000000-E 1205 PAINT PVMT MARKINGS 8" 254 LF 0.75 190.50 0.75 190.50 0.75 190.50
0100 4835000000-E 1205 PAINT PVT MKG LINES 24" 754 LF 2.00 1508.00 2.00 1508.00 2.00 1508.00
0101 4845000000-N 1205 PAINT PVT MKG SYMBOL 74 EA 40.00 2960.00 40.00 2960.00 40.00 2960.00
0102 4850000000-E 1205 LINE REMOVAL 4" WIDE 16,060 LF 0.50 8030.00 0.50 8030.00 0.50 8030.00
0103 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 16 EA 25.00 400.00 25.00 400.00 25.00 400.00
0104 4900000000-N 1251 PERM RAISED PVMT MARKERS 580 EA 5.00 2900.00 5.00 2900.00 5.00 2900.00
0105 4915000000-E 1264 7' U-CHANNEL POSTS 15 EA 80.00 1200.00 40.00 600.00 80.00 1200.00
0106 4955000000-N 1264 OBJECT MARKERS (END OF RD) 15 EA 105.00 1575.00 45.00 675.00 100.00 1500.00
0107 5325200000-E 1510 2" WATER LINE 300 LF 9.00 2700.00 9.00 2700.00 10.00 3000.00
0108 5325800000-E 1510 8" WATER LINE 3,844 LF 38.00 146072.00 38.00 146072.00 35.00 134540.00
0109 5326200000-E 1510 12" WATER LINE 7,464 LF 50.00 373200.00 50.00 373200.00 55.00 410520.00
0110 5536000000-E 1515 2" VALVE 1 EA 730.00 730.00 730.00 730.00 600.00 600.00
0111 5546000000-E 1515 8" VALVE 12 EA 1185.00 14220.00 1185.00 14220.00 1050.00 12600.00
0112 5558000000-E 1515 12" VALVE 17 EA 2200.00 37400.00 2200.00 37400.00 1875.00 31875.00
0113  5606000000-E 1515 2" BLOW OFF 4 EA 2100.00 8400.00 2100.00 8400.00 2000.00 8000.00
0114 5643000000-E 1515 :;E\;/I\‘;ATER METER 42 EA 900.00 37800.00 900.00 37800.00 675.00 28350.00
0115 5648000000-N 1515 RELOCATE WATER METER 1 EA 900.00 900.00 900.00 900.00 750.00 750.00
0116 5666000000-E 1515 FIRE HYDRANT 26 EA 3975.00 103350.00 3975.00 103350.00 3700.00 96200.00
0117 5835700000-E 1540 16" ENCASEMENT PIPE 84 LF 80.00 6720.00 80.00 6720.00 65.00 5460.00
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C. M. LINDSAY & SONS, INC. TRIANGLE GRADING & PAVING, INC

PLT CONSTRUCTION CO., INC.

LUMBERTON, NC BURLINGTON, NC WILSON, NC
0118 5836000000-E 1540 24" ENCASEMENT PIPE 266 LF 115.00 30590.00 115.00 30590.00 85.00 22610.00
0119 5871700000-E 1550 12" TRENCHLESS INSTALL (IN SOIL) 66 LF 250.00 16500.00 250.00 16500.00 225.00 14850.00
0120 5888000000-E SP GENERIC UTILITY ITEM (LF) 836 LF 60.00 50160.00 60.00 50160.00 60.00 50160.00
12" RJ DIWATER LINE
0121 5888000000-E SP GENERIC UTILITY ITEM (LF) 94 LF 40.00 3760.00 40.00 3760.00 40.00 3760.00
8" RJ DIWATER LINE
0122 6000000000-E 1605 TEMPORARY SILT FENCE 17,200 LF 1.88 32336.00 1.74 29928.00 1.88 32336.00
0123 6006000000-E 1610 EROS CONTRL STONE CL A 1,110 TON 34.00 37740.00 46.00 51060.00 53.50 59385.00
0124 6009000000-E 1610 EROS CONTRL STONE CL B 3,980 TON 38.00 151240.00 46.00 183080.00 53.50 212930.00
0125 6012000000-E 1610 SEDIMENT CONTROL STONE 2,910 TON 36.00 104760.00 35.00 101850.00 34.00 98940.00
0126 6015000000-E 1615 TEMPORARY MULCHING 24.5 ACR 550.00 13475.00 700.00 17150.00 400.00 9800.00
0127 6018000000-E 1620 SEED FOR TEMP SEEDING 750 LB 3.00 2250.00 4.00 3000.00 1.90 1425.00
0128 6021000000-E 1620 FERT FOR TEMP SEEDING 3.75 TON 1400.00 5250.00 850.00 3187.50 1000.00 3750.00
0129 6024000000-E 1622 TEMPORARY SLOPE DRAINS 3,000 LF 14.75 44250.00 13.67 41010.00 15.00 45000.00
0130 6029000000-E SP SAFETY FENCE 400 LF 1.88 752.00 1.74 696.00 1.88 752.00
0131 6030000000-E 1630 SILT EXCAVATION 7,550 CY 3.50 26425.00 3.92 29596.00 4.25 32087.50
0132 6036000000-E 1631 MATTING FOR EROS CONTROL 40,000 SY 1.25 50000.00 1.75 70000.00 1.30 52000.00
0133 6037000000-E SP COIR FIBER MAT 120 Sy 5.60 672.00 6.50 780.00 6.00 720.00
0134 6042000000-E 1632 1/4" HARDWARE CLOTH 6,000 LF 3.25 19500.00 3.00 18000.00 3.25 19500.00
0135 6071010000-E SP  WATTLE 300 LF 9.60 2880.00 6.00 1800.00 5.00 1500.00
0136 6071020000-E SP  POLYACRYLAMIDE (PAM) 170 LB 14.50 2465.00 15.00 2550.00 4.75 807.50
0137 6071030000-E 1640 COIR FIBER BAFFLE 1,750 LF 4.15 7262.50 4.70 8225.00 4.15 7262.50
0138 6071050000-E SP ’a lS/;I‘;\/IMER 8 EA 1200.00 9600.00 922.65 7381.20 865.50 6924.00
0139 6071050000-E SP :; )SKIMMER 1 EA 1400.00 1400.00 1174.01 1174.01 1001.00 1001.00
0140 6084000000-E 1660 SEEDING AND MULCHING 20 ACR 2880.00 57600.00 1700.00 34000.00 2725.50 54510.00
0141 6087000000-E 1660 MOWING 10 ACR 56.00 560.00 150.00 1500.00 60.00 600.00
0142 6090000000-E 1661 SEED FOR REPAIR SEEDING 250 LB 12.00 3000.00 6.00 1500.00 8.50 2125.00
0143 6093000000-E 1661 FERT FOR REPAIR SEEDING 1.25 TON 1400.00 1750.00 850.00 1062.50 1503.00 1878.75
0144 6096000000-E 1662 SEED FOR SUPP SEEDING 800 LB 3.20 2560.00 4.00 3200.00 3.25 2600.00
0145 6108000000-E 1665 FERTILIZER TOPDRESSING 23.5 TON 860.00 20210.00 850.00 19975.00 1000.00 23500.00
0146 6114500000-N 1667 SPECIALIZED HAND MOWING 40 MHR 50.00 2000.00 25.00 1000.00 45.00 1800.00
0147 6117000000-N SP RESPONSE FOR EROS CONTROL 75 EA 150.00 11250.00 125.00 9375.00 200.00 15000.00
0148 7060000000-E 1705 SIGNAL CABLE 1,530 LF 2.45 3748.50 2.45 3748.50 2.45 3748.50
0149 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 7 EA 650.00 4550.00 650.00 4550.00 650.00 4550.00
0150 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 1 EA 895.00 895.00 895.00 895.00 895.00 895.00
0151 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 2 EA 948.00 1896.00 948.00 1896.00 948.00 1896.00
0152 7264000000-E 1710 MESSENGER CABLE (3/8") 470 LF 1.50 705.00 1.50 705.00 1.50 705.00
0153 7300000000-E 1715 leN;,"-)\VED TRENCH (iioaion) 700 LF 5.50 3850.00 5.50 3850.00 5.50 3850.00
0154 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 680 LF 4.00 2720.00 4.00 2720.00 4.00 2720.00
0155 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 7 EA 185.00 1295.00 185.00 1295.00 185.00 1295.00
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C. M. LINDSAY & SONS, INC. TRIANGLE GRADING & PAVING, INC

PLT CONSTRUCTION CO., INC.

LUMBERTON, NC BURLINGTON, NC WILSON, NC
0156 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,650 LF 4.50 7425.00 4.50 7425.00 4.50 7425.00
0157 7456000000-E 1726 I(_EAZD)—IN CABLE(*r#itir) 5,640 LF 1.00 5640.00 1.00 5640.00 1.00 5640.00
0158 7576000000-N SP METAL STRAIN SIGNAL POLE 4 EA 7435.10 29740.40 7435.10 29740.40 7435.10 29740.40
0159 7613000000-N SP SOIL TEST 4 EA 825.00 3300.00 825.00 3300.00 825.00 3300.00
0160 7614100000-E SP  DRILLED PIER FOUND 36 CY 600.00 21600.00 600.00 21600.00 600.00 21600.00
0161 7636000000-N 1745 SIGN FOR SIGNALS 4 EA 225.00 900.00 225.00 900.00 225.00 900.00
0162 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 900.00 900.00 900.00 900.00 900.00 900.00
0163 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 1 EA 10200.00 10200.00 10200.00 10200.00 10200.00 10200.00
0164 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 5 EA 95.00 475.00 95.00 475.00 95.00 475.00
0165 7901000000-N 1753 CABINET BASE EXTENDER 1 EA 300.00 300.00 300.00 300.00 300.00 300.00
STRUCTURE ITEMS
0166 8035000000-N 402 REMV EXIST STR #rsiitiie Lump Sum 100000.00 65000.00 100000.00
(115+52.74 -L-)
0167 8112730000-N 450 PDATESTING 1 EA 3000.00 3000.00 4500.00 4500.00 3000.00 3000.00
0168 8121000000-N 412 UNCL STR EXCAV STA ek Lump Sum 16000.00 10000.00 16000.00
(115+52.74 -L-)
0169 8147000000-E 420 REINF CONCRETE DECK SLAB 15,882 SF 26.00 412932.00 25.00 397050.00 26.00 412932.00
0170 8161000000-E 420 GROOVING BRIDGE FLOORS 12,971 SF 0.45 5836.95 0.75 9728.25 0.45 5836.95
0171 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 3929 CY 680.00 267172.00 825.00 324142.50 680.00 267172.00
0172 8210000000-N 422 BRG APPR SLAB *ttiiiitk Lump Sum 85500.00 90000.00 85500.00
(115+52.74 -L-)
0173  8217000000-E 425 REINF STEEL (BRIDGE) 34,096 LB 0.95 32391.20 1.50 51144.00 0.95 32391.20
0174 8280000000-E 440 STRUCTURAL STEEL Lump Sum 1390000.00 1110000.00 1390000.00
0175 8364000000-E 450 HP12X53 PILES 5,100 LF 34.00 173400.00 55.00 280500.00 34.00 173400.00
0176 8393000000-N 450 PILE REDRIVES 30 EA 50.00 1500.00 150.00 4500.00 50.00 1500.00
0177 8482000000-E 460 THREE BAR METAL RAIL 372.88 LF 182.00 67864.16 195.00 72711.60 182.00 67864.16
0178 8524000000-E SP Z'zcl:I!?AlN LINK FENCE 377 LF 125.00 47125.00 135.00 50895.00 125.00 47125.00
0179 8531000000-E 462 4" SLOPE PROTECTION 860 SY 70.00 60200.00 65.00 55900.00 70.00 60200.00
0180 8650000000-N SP POT BEARINGS Lump Sum 53000.00 50000.00 53000.00
0181 8692000000-N SP FOAM JOINT SEALS Lump Sum 34000.00 30000.00 34000.00
CONTRACT TOTAL TOTAL 11318003.21 TOTAL 11408322.86 TOTAL 11752965.11
ROADWAY ITEMS SUB-TOTAL 8568081.90 SUB-TOTAL 8802251.51 SUB-TOTAL 9003043.80
STRUCTURE ITEMS SUB-TOTAL 2749921.31 SUB-TOTAL 2606071.35 SUB-TOTAL 2749921.31
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ENGLISH CONSTRUCTION CO., BARNHILL CONTRACTING
INC. COMPANY
LYNCHBURG, VA TARBORO, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 600000.00 612000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 162000.00 90000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 261000.00 580000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 10700.00 10700.00 2500.00 2500.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 11 EA 2110.00 23210.00 1500.00 16500.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 2,700 CY 7.70 20790.00 2250 60750.00
0007 0029000000-N SP  REINF BRG APPR #iiecex Lump Sum 145000.00 80000.00
(115+52.74 -L-)
0008 0036000000-E 225 UNDERCUT EXCAVATION 2,360 CY 8.40 19824.00 15.50 36580.00
0009 0106000000-E 230 BORROW EXCAVATION 211,000 CY 10.40 2194400.00 9.85 2078350.00
0010 0134000000-E 240 DRAINAGE DITCH EXCAVATION 240 CY 6.25 1500.00 2250 5400.00
0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 7,770 SY 3.80 29526.00 8.00 62160.00
0012 0177000000-E 250 BREAKING OF EXT ASPH PVMT 2,630 SY 1.85 4865.50 2.95 7758.50
0013 0194000000-E SP SELECT GRANULAR MATL, CLASS Il 2,400 CY 47.00 112800.00 33.50 80400.00
0014 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 4100 SY 2.20 9020.00 3.35 13735.00
0015 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,825 TON 3.15 5748.75 30.00 54750.00
0016 0320000000-E 300 FND CONDIT GEOTEXTILE 3,710 SY 2.10 7791.00 2.00 7420.00
0017 0335200000-E 305 15" DRAINAGE PIPE 856 LF 22.00 18832.00 21.00 17976.00
0018 0335300000-E 305 18" DRAINAGE PIPE 128 LF 26.00 3328.00 25.00 3200.00
0019 0335500000-E 305 30" DRAINAGE PIPE 772 LF 43.00 33196.00 41.00 31652.00
0020 0335600000-E 305 36" DRAINAGE PIPE 176 LF 52.00 9152.00 50.00 8800.00
0021 0335700000-E 305 42" DRAINAGE PIPE 44 LF 71.00 3124.00 68.00 2992.00
0022 0448200000-E 310 15"RCP CULV CLASS IV 5736 LF 23.00 131928.00 22.00 126192.00
0023 0448300000-E 310 18"RCP CULV CLASS IV 1,300 LF 27.00 35100.00 26.00 33800.00
0024 0448400000-E 310 24" RCP CULV CLASS IV 848 LF 35.00 29680.00 34.00 28832.00
0025 0448500000-E 310 30" RCP CULV CLASS IV 420 LF 51.00 21420.00 49.00 20580.00
0026 0448600000-E 310 36" RCP CULV CLASS IV 404 LF 62.00 25048.00 59.00 23836.00
0027 0448700000-E 310 42" RCP CULV CLASS IV 220 LF 82.00 18040.00 78.00 17160.00
0028 0576000000-E 310 **"CS PIPE CULY **oe" 72 LF 67.00 4824.00 63.00 4536.00
(36", 0.079")
0029 0582000000-E 310 15" CS PIPE CULV 0.064" 68 LF 25.00 1700.00 23.00 1564.00
0030 0594000000-E 310 24" CS PIPE CULV 0.064" 76 LF 37.00 2812.00 35.00 2660.00
0031 0636000000-E 310 *"CS ELBOW =" THICK 2 EA 190.00 380.00 180.00 360.00
(15", 0.064")
0032 0636000000-E 310 *"CS ELBOW =" THICK 2 EA 300.00 600.00 285.00 570.00
(24", 0.064")
0033 0636000000-E 310 *"CS ELBOW =" THICK 2 EA 490.00 980.00 465.00 930.00
(36", 0.079")
0034 0995000000-E 340 PIPE REMOVAL 400 LF 10.50 4200.00 10.00 4000.00
0035 1011000000-N 500 FINE GRADING Lump Sum 118500.00 775000.00
0036 1099500000-E 505 SHALLOW UNDERCUT 500 CY 10.00 5000.00 18.00 9000.00
0037 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,000 TON 23.00 23000.00 29.00 29000.00

0038 1110000000-E 510 STABILIZER AGGREGATE 1,000 TON 28.00 28000.00 28.50 28500.00



JAN 17, 2013 09:06 AM CUMBERLAND

TIP NO U-2810B 34866.3.2 2:00PM 12/ 16 006
DEC 18 2012 C202243
FED AID NO STP-1003(69) 1.130 MI

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-1003 (CAMDEN RD) FROM NC-162 (HOPE MILLS BYPASS) TO EAST OF OAKLAND AVE.

ENGLISH CONSTRUCTION CO., BARNHILL CONTRACTING

INC. COMPANY

LYNCHBURG, VA TARBORO, NC

0039 1220000000-E 545 INCIDENTAL STONE BASE 400 TON 31.00 12400.00 30.00 12000.00
0040 1330000000-E 607 INCIDENTAL MILLING 1,730 SY 5.00 8650.00 12.65 21884.50
0041 1489000000-E 610 ASP CONC BASE CRS B25.0B 11,990 TON 36.75 440632.50 35.00 419650.00
0042 1498000000-E 610 ASP CONC INTR CRS 119.0B 9,030 TON 37.40 337722.00 35.00 316050.00
0043 1519000000-E 610 ASP CONC SURF CRS S9.5B 9,400 TON 37.00 347800.00 38.00 357200.00
0044 1575000000-E 620 ASP FOR PLANT MIX 1,525 TON 671.00 1023275.00 597.00 910425.00
0045 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 184 TON 185.00 34040.00 200.00 36800.00
0046 2022000000-E 815 SUBDRAIN EXCAVATION 45 CY 27.00 1215.00 25.00 1125.00
0047 2033000000-E 815 SUBDRAIN FINE AGGREGATE 34 CY 85.00 2890.00 80.00 2720.00
0048 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 16.00 3200.00 15.00 3000.00
0049 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 370.00 370.00 350.00 350.00
0050 2077000000-E 815 6" OUTLET PIPE 6 LF 37.00 222.00 35.00 210.00
0051 2209000000-E 838 ENDWALLS 5 CY 580.00 2900.00 550.00 2750.00
0052 2286000000-N 840 MASNRY DRAINAGE STRUCT 135 EA 875.00 118125.00 830.00 112050.00
0053 2308000000-E 840 MASNRY DRAINAGE STRUCT 43 LF 195.00 8385.00 185.00 7955.00
0054 2364000000-N 840 FRAME W/2GRTS 840.16 STD 35 EA 500.00 17500.00 550.00 19250.00
0055 2366000000-N 840 FRAME W/2GRTS 840.24 STD 3 EA 450.00 1350.00 550.00 1650.00
0056 2367000000-N 840 FRAME W/2GRTS 840.29 STD 5 EA 445.00 2225.00 550.00 2750.00
0057 2374000000-N 840 I(:EF§AME-GRT-HD 840.03 ** 9 EA 535.00 4815.00 550.00 4950.00
0058 2374000000-N 840 I(:FF§AME-GRT-HD 840.03 ** 24 EA 555.00 13320.00 550.00 13200.00
0059 2374000000-N 840 I(:(;AME-GRT-HD 840.03 ** 55 EA 555.00 30525.00 550.00 30250.00
0060 2396000000-N 840 FRAME W/COVER STD 840.54 3 EA 370.00 1110.00 350.00 1050.00
0061 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 10 EA 690.00 6900.00 295.00 2950.00
0062 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 19 EA 795.00 15105.00 295.00 5605.00
0063 2542000000-E 846 1'-6" CONC CURB & GUTTER 3,085 LF 15.00 46275.00 11.20 34552.00
0064 2549000000-E 846 2'-6" CONC CURB & GUTTER 11,630 LF 18.15 211084.50 12.67 147352.10
0065 2591000000-E 848 4" CONCRETE SIDEWALK 20 SY 45.50 910.00 45.00 900.00
0066 2605000000-N 848 CONCRETE CURB RAMP 1 EA 1230.00 1230.00 950.00 950.00
0067 2612000000-E 848 6" CONCRETE DRIVEWAY 360 SY 43.00 15480.00 33.55 12078.00
0068 2647000000-E 852 5"MONO CONC ISLANDS (SURF MTD) 3,000 SY 43.00 129000.00 34.00 102000.00
0069 3030000000-E 862 STL BM GUARDRAIL 2,225 LF 15.50 34487.50 14.50 32262.50
0070 3045000000-E 862 SBGR SHOP CURVED 350 LF 15.75 5512.50 15.00 5250.00
0071 3105000000-N 862 SBGR TERM SECT 10 EA 37.00 370.00 35.00 350.00
0072 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 1.00 10.00 1.00 10.00
0073 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 345.00 345.00 325.00 325.00
0074 3210000000-N 862 GR ANCHOR TYPE CAT-1 4 EA 500.00 2000.00 475.00 1900.00
0075 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1475.00 5900.00 1400.00 5600.00
0076 3270000000-N SP GR ANCHOR TYPE 350 3 EA 1760.00 5280.00 1675.00 5025.00

0077 3628000000-E 876 RIP RAP, CLASS | 120 TON 54.00 6480.00 60.00 7200.00



JAN 17, 2013 09:06 AM CUMBERLAND

TIP NO U-2810B 34866.3.2 2:00PM 13/ 16 006
DEC 18 2012 C202243
FED AID NO STP-1003(69) 1.130 MI

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-1003 (CAMDEN RD) FROM NC-162 (HOPE MILLS BYPASS) TO EAST OF OAKLAND AVE.

ENGLISH CONSTRUCTION CO., BARNHILL CONTRACTING

INC. COMPANY

LYNCHBURG, VA TARBORO, NC

0078 3649000000-E 876 RIP RAP, CLASS B 50 TON 49.00 2450.00 60.00 3000.00
0079 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,955 SY 2.20 4301.00 0.60 1173.00
0080 3659000000-N SP PREFORMED SCOUR HOLES 1 EA 2175.00 2175.00 6000.00 6000.00
0081 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 999 LF 5.20 5194.80 5.15 5144.85
0082 4102000000-N 904 SIGN ERECTION, TYPE E 58 EA 58.00 3364.00 55.00 3190.00
0083 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 33 EA 1.05 34.65 5.00 165.00
0084 4400000000-E 1110 WORK ZONE SIGNS (STAT) 576 SF 4.20 2419.20 4.85 2793.60
0085 4405000000-E 1110 WORK ZONE SIGNS (PORT) 224 SF 11.00 2464.00 22.50 5040.00
0086 4410000000-E 1110 WORK ZONE SIGNS (BARR) 175 SF 6.90 1207.50 5.15 901.25
0087 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 16400.00 32800.00 16000.00 32000.00
0088 4430000000-N 1130 DRUMS 351 EA 61.50 21586.50 42.00 14742.00
0089 4445000000-E 1145 BARRICADES (TYPE III) 448 LF 53.00 23744.00 18.00 8064.00
0090 4455000000-N 1150 FLAGGER 82 DAY 200.00 16400.00 235.00 19270.00
0091 4650000000-N 1251 TEMP RAISED PVMT MRKS 370 EA 8.40 3108.00 6.00 2220.00
0092 4685000000-E 1205 THERMO PVT MKG LINES 4"90 12,242 LF 0.55 6733.10 0.65 7957.30
0093 4686000000-E 1205 THERMO PVT MKG LINES 4"120 15,381 LF 0.70 10766.70 0.75 11535.75
0094 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 3,317 LF 2.60 8624.20 2.00 6634.00
0095 4710000000-E 1205 24"WIDE THERMO 120 MILS 202 LF 4.75 959.50 10.00 2020.00
0096 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 71 EA 100.00 7100.00 125.00 8875.00
0097 4770000000-E 1205 ?III‘I )COLD APPL PLSTIC LINES TYPE ** 515 LF 3.15 1622.25 3.90 2008.50
0098 4810000000-E 1205 PAINT PVMT MARKINGS 4" 85,027 LF 0.20 17005.40 0.16 13604.32
0099 4820000000-E 1205 PAINT PVMT MARKINGS 8" 254 LF 0.80 203.20 2.00 508.00
0100 4835000000-E 1205 PAINT PVT MKG LINES 24" 754 LF 2.10 1583.40 3.00 2262.00
0101 4845000000-N 1205 PAINT PVT MKG SYMBOL 74 EA 42.00 3108.00 40.00 2960.00
0102 4850000000-E 1205 LINE REMOVAL 4" WIDE 16,060 LF 0.50 8030.00 0.50 8030.00
0103 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 16 EA 26.30 420.80 50.00 800.00
0104 4900000000-N 1251 PERM RAISED PVMT MARKERS 580 EA 5.25 3045.00 6.00 3480.00
0105 4915000000-E 1264 7' U-CHANNEL POSTS 15 EA 170.00 2550.00 100.00 1500.00
0106 4955000000-N 1264 OBJECT MARKERS (END OF RD) 15 EA 180.00 2700.00 100.00 1500.00
0107 5325200000-E 1510 2" WATER LINE 300 LF 9.50 2850.00 7.00 2100.00
0108 5325800000-E 1510 8" WATER LINE 3,844 LF 40.00 153760.00 37.37 143650.28
0109 5326200000-E 1510 12" WATER LINE 7,464 LF 53.00 395592.00 47.78 356629.92
0110 5536000000-E 1515 2" VALVE 1 EA 770.00 770.00 482.72 482.72
0111 5546000000-E 1515 8" VALVE 12 EA 1250.00 15000.00 1057.35 12688.20
0112 5558000000-E 1515 12" VALVE 17 EA 2325.00 39525.00 1744.97 29664.49
0113 5606000000-E 1515 2" BLOW OFF 4 EA 2215.00 8860.00 1286.42 5145.68
0114 5643000000-E 1515 :;E\;/%ATER METER 42 EA 950.00 39900.00 1046.43 43950.06
0115 5648000000-N 1515 RELOCATE WATER METER 1 EA 950.00 950.00 1051.31 1051.31
0116 5666000000-E 1515 FIRE HYDRANT 26 EA 4200.00 109200.00 3548.24 92254.24

0117 5835700000-E 1540 16" ENCASEMENT PIPE 84 LF 85.00 7140.00 187.05 15712.20



JAN 17, 2013 09:06 AM CUMBERLAND

TIP NO U-2810B 34866.3.2 2:00PM 14/ 16 006
DEC 18 2012 C202243
FED AID NO STP-1003(69) 1.130 MI

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-1003 (CAMDEN RD) FROM NC-162 (HOPE MILLS BYPASS) TO EAST OF OAKLAND AVE.

ENGLISH CONSTRUCTION CO., BARNHILL CONTRACTING
INC. COMPANY
LYNCHBURG, VA TARBORO, NC
0118 5836000000-E 1540 24" ENCASEMENT PIPE 266 LF 120.00 31920.00 197.86 52630.76
0119 5871700000-E 1550 12" TRENCHLESS INSTALL (IN SOIL) 66 LF 260.00 17160.00 253.37 16722.42
0120 5888000000-E SP GENERIC UTILITY ITEM (LF) 836 LF 63.00 52668.00 68.17 56990.12
12" RJ DIWATER LINE
0121 5888000000-E SP GENERIC UTILITY ITEM (LF) 94 LF 42.00 3948.00 45.65 4291.10
8" RJ DIWATER LINE
0122 6000000000-E 1605 TEMPORARY SILT FENCE 17,200 LF 1.30 22360.00 2.00 34400.00
0123 6006000000-E 1610 EROS CONTRL STONE CL A 1,110 TON 39.00 43290.00 54.00 59940.00
0124 6009000000-E 1610 EROS CONTRL STONE CL B 3,980 TON 39.00 155220.00 47.00 187060.00
0125 6012000000-E 1610 SEDIMENT CONTROL STONE 2,910 TON 34.00 98940.00 42.00 122220.00
0126 6015000000-E 1615 TEMPORARY MULCHING 24.5 ACR 425.00 10412.50 440.00 10780.00
0127 6018000000-E 1620 SEED FOR TEMP SEEDING 750 LB 2.00 1500.00 3.50 2625.00
0128 6021000000-E 1620 FERT FOR TEMP SEEDING 3.75 TON 1055.00 3956.25 700.00 2625.00
0129 6024000000-E 1622 TEMPORARY SLOPE DRAINS 3,000 LF 12.75 38250.00 27.00 81000.00
0130 6029000000-E SP SAFETY FENCE 400 LF 3.15 1260.00 1.00 400.00
0131 6030000000-E 1630 SILT EXCAVATION 7,550 CY 1.00 7550.00 5.50 41525.00
0132 6036000000-E 1631 MATTING FOR EROS CONTROL 40,000 SY 1.40 56000.00 1.12 44800.00
0133 6037000000-E SP COIR FIBER MAT 120 Sy 6.50 780.00 6.00 720.00
0134 6042000000-E 1632 1/4" HARDWARE CLOTH 6,000 LF 3.15 18900.00 3.25 19500.00
0135 6071010000-E SP  WATTLE 300 LF 5.30 1590.00 8.00 2400.00
0136 6071020000-E SP POLYACRYLAMIDE (PAM) 170 LB 37.00 6290.00 5.00 850.00
0137 6071030000-E 1640 COIR FIBER BAFFLE 1,750 LF 7.40 12950.00 3.95 6912.50
0138 6071050000-E SP a lS/;I‘;\/IMER 8 EA 720.00 5760.00 2200.00 17600.00
0139 6071050000-E SP :; )SKIMMER 1 EA 900.00 900.00 2360.00 2360.00
0140 6084000000-E 1660 SEEDING AND MULCHING 20 ACR 1770.00 35400.00 1600.00 32000.00
0141 6087000000-E 1660 MOWING 10 ACR 63.00 630.00 75.00 750.00
0142 6090000000-E 1661 SEED FOR REPAIR SEEDING 250 LB 3.15 787.50 3.95 987.50
0143 6093000000-E 1661 FERT FOR REPAIR SEEDING 1.25 TON 950.00 1187.50 700.00 875.00
0144 6096000000-E 1662 SEED FOR SUPP SEEDING 800 LB 3.40 2720.00 3.95 3160.00
0145 6108000000-E 1665 FERTILIZER TOPDRESSING 23.5 TON 1055.00 24792.50 760.00 17860.00
0146 6114500000-N 1667 SPECIALIZED HAND MOWING 40 MHR 48.00 1920.00 30.00 1200.00
0147 6117000000-N SP RESPONSE FOR EROS CONTROL 75 EA 21.00 1575.00 100.00 7500.00
0148 7060000000-E 1705 SIGNAL CABLE 1,530 LF 2.60 3978.00 2.45 3748.50
0149 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 7 EA 687.00 4809.00 650.00 4550.00
0150 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 1 EA 945.00 945.00 895.00 895.00
0151 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 2 EA 1000.00 2000.00 948.00 1896.00
0152 7264000000-E 1710 MESSENGER CABLE (3/8") 470 LF 1.60 752.00 1.50 705.00
0153 7300000000-E 1715 tJlNZ"‘L)\VED TRENCH (iioaion) 700 LF 5.80 4060.00 5.50 3850.00
0154 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 680 LF 4.20 2856.00 4.00 2720.00

0155 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 7 EA 195.00 1365.00 185.00 1295.00



JAN 17, 2013 09:06 AM CUMBERLAND

TIP NO U-2810B 34866.3.2 2:00PM 15/ 16 006
DEC 18 2012 C202243
FED AID NO STP-1003(69) 1.130 MI

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-1003 (CAMDEN RD) FROM NC-162 (HOPE MILLS BYPASS) TO EAST OF OAKLAND AVE.

ENGLISH CONSTRUCTION CO., BARNHILL CONTRACTING
INC. COMPANY
LYNCHBURG, VA TARBORO, NC
0156 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,650 LF 4.75 7837.50 4.50 7425.00
0157 7456000000-E 1726 LEAD-IN CABLE(***¥¥¥x) 5,640 LF 1.05 5922.00 1.00 5640.00
(14-2)
0158 7576000000-N SP METAL STRAIN SIGNAL POLE 4 EA 7850.00 31400.00 7435.10 29740.40
0159 7613000000-N SP SOIL TEST 4 EA 870.00 3480.00 825.00 3300.00
0160 7614100000-E SP DRILLED PIER FOUND 36 CY 635.00 22860.00 600.00 21600.00
0161 7636000000-N 1745 SIGN FOR SIGNALS 4 EA 235.00 940.00 225.00 900.00
0162 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 950.00 950.00 900.00 900.00
0163 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 1 EA 10770.00 10770.00 10200.00 10200.00
0164 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 5 EA 100.00 500.00 95.00 475.00
0165 7901000000-N 1753 CABINET BASE EXTENDER 1 EA 315.00 315.00 300.00 300.00
STRUCTURE ITEMS
0166 8035000000-N 402 REMV EXIST STR ¥tk Lump Sum 75000.00 100000.00
(115+52.74 -L-)
0167 8112730000-N 450 PDATESTING 1 EA 2640.00 2640.00 3000.00 3000.00
0168 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 120850.00 16000.00
(115+52.74 -L-)
0169 8147000000-E 420 REINF CONCRETE DECK SLAB 15,882 SF 22.75 361315.50 26.00 412932.00
0170 8161000000-E 420 GROOVING BRIDGE FLOORS 12,971 SF 0.50 6485.50 0.45 5836.95
0171 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 3929 CY 888.00 348895.20 680.00 267172.00
0172 8210000000-N 422 BRG APPR SLAB #*riikkikix Lump Sum 95000.00 85500.00
(115+52.74 -L-)
0173 8217000000-E 425 REINF STEEL (BRIDGE) 34,096 LB 0.85 28981.60 0.95 32391.20
0174 8280000000-E 440 STRUCTURAL STEEL Lump Sum 1722800.00 1390000.00
0175 8364000000-E 450 HP12X53 PILES 5,100 LF 42.50 216750.00 34.00 173400.00
0176 8393000000-N 450 PILE REDRIVES 30 EA 150.00 4500.00 50.00 1500.00
0177 8482000000-E 460 THREE BAR METAL RAIL 372.88 LF 200.00 74576.00 182.00 67864.16
0178 8524000000-E SP  *" CHAIN LINK FENCE 377 LF 118.00 44486.00 125.00 47125.00
(121"
0179 8531000000-E 462 4" SLOPE PROTECTION 860 SY 115.00 98900.00 70.00 60200.00
0180 8650000000-N SP POT BEARINGS Lump Sum 58000.00 53000.00
0181 8692000000-N SP FOAMJOINT SEALS Lump Sum 30000.00 34000.00
CONTRACT TOTAL TOTAL 12050844.00 TOTAL 12164475.88
ROADWAY ITEMS SUB-TOTAL 8761664.20 SUB-TOTAL 9414554.57
STRUCTURE ITEMS SUB-TOTAL 3289179.80 SUB-TOTAL 2749921.31
BIDDERS IN ORDER CONTRACT TOTAL
R E GOODSON CONSTRUCTION CO INC 1 10398173.34

DEVERE CONSTRUCTION COMPANY, INC 2 10525585.99



JAN 17, 2013 09:06 AM
TIP NO U-2810B
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HIGHLAND PAVING CO., LLC

C. M. LINDSAY & SONS, INC.
TRIANGLE GRADING & PAVING, INC
PLT CONSTRUCTION CO., INC.
ENGLISH CONSTRUCTION CO., INC.
BARNHILL CONTRACTING COMPANY

0 N o g~ Ww

10758055.48
11318003.21
11408322.86
11752965.11
12050844.00
12164475.88



JAN 17, 2013 09:06 AM
TIP NO B-2948

FED AID NO BRSTP-1104(12)

GRADING, DRAINAGE, PAVING, CURB & GUTTER, AND STRUCTURE.

BRIDGE #78 OVER LITTLE ROCKFISH CREEK ON SR-1104.

CUMBERLAND
38232.3.1

2:00 PM 1/ 4 007
DEC 18 2012 C203017
0.118 MI

S. T.WOOTEN CORPORATION PALMETTO INFRASTRUCTURE INC

T. A. LOVING COMPANY

WILSON, NC GREENVILLE, SC GOLDSBORO, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 62000.00 65000.00 68600.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 18000.00 6500.00 15000.00
0003 0029000000-N SP  REINF BRG APPR ik Lump Sum 13500.00 12000.00 16000.00
(23+40.00 -L-)
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 5500.00 5500.00 100.00 100.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 400 cY 12.43 4972.00 18.25 7300.00 12.00 4800.00
0006 0063000000-N SP GRADING Lump Sum 50000.00 55000.00 78124.22
0007 0106000000-E 230 BORROW EXCAVATION 1,380 CY 7.00 9660.00 16.00 22080.00 16.90 23322.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 400 cY 14.00 5600.00 50.75 20300.00 18.00 7200.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 500 SY 3.60 1800.00 3.00 1500.00 2.00 1000.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 69 TON 40.00 2760.00 45.00 3105.00 38.00 2622.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 3,916 SY 450 17622.00 3.55 13901.80 2.00 7832.00
0012 0335200000-E 305 15" DRAINAGE PIPE 196 LF 34.00 6664.00 30.80 6036.80 36.00 7056.00
0013 0335400000-E 305 24" DRAINAGE PIPE 24 LF 48.00 1152.00 4355 1045.20 40.00 960.00
0014 0354000000-E 310 (15R\(/:) PIPE CULYV e 32 LF 45.50 1456.00 39.45 1262.40 60.00 1920.00
0015 0448400000-E 310 24" RCP CULV CLASS IV 132 LF 55.00 7260.00 44.00 5808.00 44.00 5808.00
0016 0995000000-E 340 PIPE REMOVAL 15 LF 16.50 24750 30.50 45750 18.00 270.00
0017 1330000000-E 607 INCIDENTAL MILLING 370 SY 15.00 5550.00 8.65 3200.50 12.00 4440.00
0018 1489000000-E 610 ASP CONC BASE CRS B25.0B 790 TON 55.00 43450.00 52.00 41080.00 52.00 41080.00
0019 1519000000-E 610 ASP CONC SURF CRS S9.5B 530 TON 58.00 30740.00 53.00 28090.00 53.00 28090.00
0020 1575000000-E 620 ASP FOR PLANT MIX 67 TON 610.00 40870.00 600.00 40200.00 600.00 40200.00
0021 2022000000-E 815 SUBDRAIN EXCAVATION 45 CY 29.20 1314.00 10.00 450.00 25.00 1125.00
0022 2033000000-E 815 SUBDRAIN FINE AGGREGATE 34 CY 81.00 2754.00 66.00 2244.00 80.00 2720.00
0023 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 9.90 1980.00 14.25 2850.00 15.00 3000.00
0024 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 600.00 600.00 220.00 220.00 350.00 350.00
0025 2077000000-E 815 6" OUTLET PIPE 6 LF 30.00 180.00 18.70 112.20 35.00 210.00
0026 2286000000-N 840 MASNRY DRAINAGE STRUCT 8 EA 1500.00 12000.00 1265.00 10120.00 1200.00 9600.00
0027 2308000000-E 840 MASNRY DRAINAGE STRUCT 45 LF 24350 1095.75 330.00 1485.00 350.00 1575.00
0028 2364000000-N 840 FRAME W/2GRTS 840.16 STD 1 EA 555.00 555.00 550.00 550.00 500.00 500.00
0029 2374000000-N 840 |(3EF§AME-GRT-HD 840.03 ** EA 557.00 1114.00 550.00 1100.00 500.00 1000.00
0030 2374000000-N 840 l(:FF;AME—GRT—HD 840.03 ** 3 EA 585.00 1755.00 600.00 1800.00 500.00 1500.00
0031 2374000000-N 840 l(:g)AME—GRT—HD 840.03 ** 2 EA 585.00 1170.00 600.00 1200.00 500.00 1000.00
0032 2549000000-E 846 2'-6" CONC CURB & GUTTER 880 LF 18.75 16500.00 16.80 14784.00 18.00 15840.00
0033 3030000000-E 862 STL BM GUARDRAIL 625 LF 15.00 937.50 15.00 937.50 15.00 937.50
0034 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 11.00 55.00
0035 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1400.00 5600.00 1400.00 5600.00 1400.00 5600.00
0036 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1825.00 7300.00 1825.00 7300.00 1825.00 7300.00
0037 3649000000-E 876 RIP RAP, CLASS B 5 TON 96.00 480.00 96.00 480.00 100.00 500.00
0038 3656000000-E 876 GEOTEXTILE FOR DRAINGE 510 SY 4.25 2167.50 3.00 1530.00 3.50 1785.00



JAN 17, 2013 09:06 AM
TIP NO

B-2948

FED AID NO BRSTP-1104(12)
GRADING, DRAINAGE, PAVING, CURB & GUTTER, AND STRUCTURE.
BRIDGE #78 OVER LITTLE ROCKFISH CREEK ON SR-1104.

CUMBERLAND
38232.3.1

2:00 PM 2/ 4 007
DEC 18 2012 C203017
0.118 MI

S. T.WOOTEN CORPORATION PALMETTO INFRASTRUCTURE INC

T. A. LOVING COMPANY

WILSON, NC GREENVILLE, SC GOLDSBORO, NC
0039 4025000000-E 901 &()DNTR FURN, TYPE ***SIGN 9 SF 14.85 133.65 12.50 112.50 12.50 112.50
0040 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 27 LF 5.75 155.25 4.95 133.65 4.95 133.65
0041 4102000000-N 904 SIGN ERECTION, TYPE E 1 EA 75.00 75.00 85.00 85.00 85.00 85.00
0042 4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 1 EA 250.00 250.00 100.00 100.00 100.00 100.00
0043 4155000000-N 907 DISPOSE SIGN SYST U-CHAN EA 5.00 30.00 1.00 6.00 1.00 6.00
0044 4158000000-N 907 DISPOSE SIGN SYST WOOD 1 EA 5.00 5.00 1.00 1.00 1.00 1.00
0045 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 1 EA 5.00 5.00 1.00 1.00 1.00 1.00
0046 4400000000-E 1110 WORK ZONE SIGNS (STAT) 458 SF 4.89 2239.62 4.00 1832.00 4.00 1832.00
0047 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 40.00 3840.00 7.95 763.20 20.00 1920.00
0048 4410000000-E 1110 WORK ZONE SIGNS (BARR) 96 SF 5.85 561.60 6.00 576.00 6.00 576.00
0049 4435000000-N 1135 CONES 25 EA 30.00 750.00 17.00 425.00 30.00 750.00
0050 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 19.00 1520.00 19.00 1520.00 19.00 1520.00
0051 4455000000-N 1150 FLAGGER 40 DAY 210.00 8400.00 250.00 10000.00 230.00 9200.00
0052 4685000000-E 1205 THERMO PVT MKG LINES 4"90 850 LF 1.45 1232.50 1.55 1317.50 1.20 1020.00
0053 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,472 LF 1.50 2208.00 1.55 2281.60 1.30 1913.60
0054 4900000000-N 1251 PERM RAISED PVMT MARKERS 9 EA 25.00 225.00 20.00 180.00 35.00 315.00
0055 5325800000-E 1510 8" WATER LINE 408 LF 92.50 37740.00 75.00 30600.00 80.00 32640.00
0056 5326600000-E 1510 16" WATER LINE 663 LF 194.00 128622.00 185.00 122655.00 200.00 132600.00
0057 5546000000-E 1515 8" VALVE 2 EA 1375.00 2750.00 1240.00 2480.00 1815.00 3630.00
0058 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 EA 2500.00 2500.00 1375.00 1375.00 3600.00 3600.00
0059 5691500000-E 1520 12" SANITARY GRAVITY SEWER 413 LF 165.00 68145.00 210.00 86730.00 210.00 86730.00
0060 5775000000-E 1525 4' DIA UTILITY MANHOLE 1 EA 4600.00 4600.00 3300.00 3300.00 4500.00 4500.00
0061 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 14 LF 335.00 4690.00 500.00 7000.00 320.00 4480.00
0062 5801000000-E 1530 ABANDON 8" UTILITY PIPE 274 LF 15.53 4255.22 11.00 3014.00 27.00 7398.00
0063 5804000000-E 1530 ABANDON 12" UTILITY PIPE 102 LF 20.00 2040.00 13.25 1351.50 35.00 3570.00
0064 5828000000-N 1530 REMOVE UTILITY MANHOLE 2 EA 1020.00 2040.00 500.00 1000.00 1000.00 2000.00
0065 5871500000-E 1550 8" TRENCHLESS INSTALL (IN SOIL) 143 LF 65.00 9295.00 65.00 9295.00 68.00 9724.00
0066 5871510000-E 1550 8" TRENCHLESS INSTALL (NOT IN SOIL) 142 LF 1.00 142.00 65.00 9230.00 68.00 9656.00
0067 5876000000-N SP STEEL PILE PIERS 5 EA 4500.00 22500.00 5400.00 27000.00 14150.00 70750.00
0068 6000000000-E 1605 TEMPORARY SILT FENCE 1,150 LF 2.50 2875.00 2.50 2875.00 2.00 2300.00
0069 6006000000-E 1610 EROS CONTRL STONE CL A 160 TON 35.00 5600.00 48.75 7800.00 45.00 7200.00
0070 6009000000-E 1610 EROS CONTRL STONE CL B 65 TON 40.00 2600.00 48.75 3168.75 42.00 2730.00
0071 6012000000-E 1610 SEDIMENT CONTROL STONE 130 TON 45.00 5850.00 42.00 5460.00 42.00 5460.00
0072 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 1000.00 1000.00 600.00 600.00 600.00 600.00
0073 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 4.00 200.00 5.00 250.00 4.00 200.00
0074 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 850.00 1062.50 1200.00 1500.00 1000.00 1250.00
0075 6024000000-E 1622 TEMPORARY SLOPE DRAINS 100 LF 17.50 1750.00 16.50 1650.00 14.00 1400.00
0076 6029000000-E SP SAFETY FENCE 300 LF 2.00 600.00 2.00 600.00 2.00 600.00
0077 6030000000-E 1630 SILT EXCAVATION 130 CY 12.00 1560.00 14.00 1820.00 9.00 1170.00
0078 6036000000-E 1631 MATTING FOR EROS CONTROL 2,400 SY 2.00 4800.00 2.00 4800.00 2.00 4800.00



JAN 17, 2013 09:06 AM

TIP NO

B-2948

FED AID NO BRSTP-1104(12)

GRADING, DRAINAGE, PAVING, CURB & GUTTER, AND STRUCTURE.

BRIDGE #78 OVER LITTLE ROCKFISH CREEK ON SR-1104.

CUMBERLAND
38232.3.1

2:00 PM 3/ 4 007
DEC 18 2012 C203017
0.118 MI

S. T.WOOTEN CORPORATION PALMETTO INFRASTRUCTURE INC

T. A. LOVING COMPANY

WILSON, NC GREENVILLE, SC GOLDSBORO, NC
0079 6037000000-E SP COIR FIBER MAT 400 SY 7.00 2800.00 3.00 1200.00 6.00 2400.00
0080 6038000000-E SP  PERM SOIL REINF MAT 40 SY 15.00 600.00 18.00 720.00 10.00 400.00
0081 6042000000-E 1632 1/4" HARDWARE CLOTH 370 LF 3.50 1295.00 3.50 1295.00 3.75 1387.50
0082 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 430.00 860.00 700.00 1400.00 750.00 1500.00
0083 6071010000-E SP WATTLE 165 LF 9.50 1567.50 8.00 1320.00 4.50 742.50
0084 6071012000-E SP COIR FIBER WATTLE 40 LF 7.50 300.00 10.00 400.00 6.00 240.00
0085 6071020000-E SP POLYACRYLAMIDE (PAM) 25 LB 16.00 400.00 15.00 375.00 9.00 225.00
0086 6071030000-E 1640 COIR FIBER BAFFLE 40 LF 10.00 400.00 15.00 600.00 8.00 320.00
0087 6071050000-E SP (1 ls/;[;\AMER 1 EA 2800.00 2800.00 600.00 600.00 1000.00 1000.00
0088 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 2000.00 3000.00 2100.00 3150.00 2000.00 3000.00
0089 6087000000-E 1660 MOWING 1 ACR 150.00 150.00 150.00 150.00 75.00 75.00
0090 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 4.00 200.00 3.00 150.00 4.00 200.00
0091 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 850.00 212.50 250.00 62.50 1000.00 250.00
0092 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.00 200.00 5.00 250.00 4.00 200.00
0093 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 850.00 637.50 1200.00 900.00 1000.00 750.00
0094 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 25.00 250.00 20.00 200.00 0.80 8.00
0095 6117000000-N SP RESPONSE FOR EROS CONTROL 15 EA 176.67 2650.05 200.00 3000.00 100.00 1500.00
STRUCTURE ITEMS
0096 8035000000-N 402 REMV EXIST STR itk Lump Sum 42000.00 30000.00 50000.00
(23+40.00-L-)
0097 8112730000-N 450 PDATESTING 1 EA 2425.00 2425.00 4500.00 4500.00 2200.00 2200.00
0098 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 8600.00 10000.00 17500.00
(23+40.00-L-)
0099 8175000000-E 420 CLASS AA CONC (BRIDGE) 31.7 CY 626.00 19844.20 1000.00 31700.00 655.00 20763.50
0100 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 52.6 CY 1100.00 57860.00 1000.00 52600.00 850.00 44710.00
0101 8210000000-N 422 BRG APPR SLAB *ttiiiiitk Lump Sum 35200.00 20000.00 55000.00
(23+40.00-L-)
0102 8217000000-E 425 REINF STEEL (BRIDGE) 8,269 LB 0.80 6615.20 1.00 8269.00 1.12 9261.28
0103 8224000000-E 425 EPOXY COAT REINF STL BRDG 1,380 LB 1.00 1380.00 1.50 2070.00 1.75 2415.00
0104 8364000000-E 450 HP12X53 PILES 640 LF 45.50 29120.00 65.00 41600.00 41.50 26560.00
0105 8384200000-E 450 HP14X73 GALV PILES 650 LF 70.50 45825.00 75.00 48750.00 66.00 42900.00
0106 8393000000-N 450 PILE REDRIVES 13 EA 80.00 1040.00 150.00 1950.00 25.00 325.00
0107 8475000000-E 460 TWO BAR METAL RAIL 185.25 LF 172.00 31863.00 125.00 23156.25 175.00 32418.75
0108 8517000000-E 460 1'-*"X+e"CONC PARAPET 200.25 LF 108.00 21627.00 100.00 20025.00 110.00 22027.50
(1-2" X 3-5 3/8")
0109 8594000000-E 876 RIPRAPB 34 TON 49.00 1666.00 51.00 1734.00 87.50 2975.00
0110 8608000000-E 876 RIP RAP Il (2'-0") 135 TON 48.00 6480.00 64.00 8640.00 64.00 8640.00
0111 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 155 SY 3.56 551.80 4.00 620.00 2.50 387.50
0112 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7200.00 7500.00 6000.00
0113  8762000000-E 430 3-0"X 1-9"PRESTR SLABS 1,600 LF 114.75 183600.00 115.00 184000.00 116.50 186400.00



JAN 17, 2013 09:06 AM CUMBERLAND

TIP NO B-2948 38232.3.1 2:00 PM 4/ 4 007
DEC 18 2012 C203017
FED AID NO BRSTP-1104(12) 0.118 MI

GRADING, DRAINAGE, PAVING, CURB & GUTTER, AND STRUCTURE.
BRIDGE #78 OVER LITTLE ROCKFISH CREEK ON SR-1104.

CONTRACT TOTAL TOTAL 1240929.34 TOTAL 1259960.35 TOTAL 1372177.00
ROADWAY ITEMS SUB-TOTAL 738032.14 SUB-TOTAL 762846.10 SUB-TOTAL 841693.47
STRUCTURE ITEMS SUB-TOTAL 502897.20 SUB-TOTAL 497114.25 SUB-TOTAL 530483.53
BIDDERS IN ORDER CONTRACT TOTAL
S. T.WOOTEN CORPORATION 1 1240929.34
PALMETTO INFRASTRUCTURE INC 2 1259960.35

T. A. LOVING COMPANY 3 1372177.00



JAN 17, 2013 09:06 AM COLUMBUS
TIP NO R-5509 45463.3.1

FED AID NO NHS-0074(132)
WIDENING, MILLING & RESURFACING.
US-74 FROM US-74 BUS TO NC-214.

2:00 PM 1/ 2 008
DEC 18 2012 C203139
17.330 Ml

S. T.WOOTEN CORPORATION

BARNHILL CONTRACTING

BOGGS PAVING, INC.

COMPANY
WILSON, NC TARBORO, NC MONROE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 300000.00 321625.00 510000.00
0002 0106000000-E 230 BORROW EXCAVATION 1,000 CY 20.00 20000.00 8.50 8500.00 20.50 20500.00
0003  0255000000-E SP  GENERIC GRADING ITEM (TON) 36,146 TON 18.00 650628.00 14.70 531346.20 16.00 578336.00
AGGREGATE SHOULDER BORROW
0004 1245000000-E SP SHOULDER RECONSTRUCTION 65.72 SMI 1400.00 92008.00 1800.00 118296.00 2000.00 131440.00
0005 1297000000-E 607 MILL ASP PVMT ****" DTH 16,896 SY 1.00 16896.00 1.50 25344.00 1.25 21120.00
(2"
0006 1297000000-E 607 MILL ASP PVMT **+*" DTH 9,152 SY 1.25 11440.00 1.50 13728.00 2.40 21964.80
(2-1/2")
0007 1308000000-E 607 MILLN ASPHALT PVMT *tikk _ sokkicx 939 SY 6.00 5634.00 9.20 8638.80 8.00 7512.00
(0"TO 2"
0008 1308000000-E 607 MILLN ASPHALT PVMT #tik _ stk 59,793 SY 1.25 74741.25 1.35 80720.55 0.50 29896.50
(0" TO 3"
0009 1330000000-E 607 INCIDENTAL MILLING 11,566 SY 2.95 34119.70 6.00 69396.00 4.00 46264.00
0010 1491000000-E 610 ASP CONC BASE CRS B25.0C 24,175 TON 41.00 991175.00 45.00 1087875.00 45.75 1106006.25
0011 1503000000-E 610 ASP CONC INTR CRS 119.0C 9,825 TON 40.00 393000.00 38.00 373350.00 45.00 442125.00
0012 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,199 TON 41.00 49159.00 43.00 51557.00 50.00 59950.00
0013 1523000000-E 610 ASP CONC SURF CRS S9.5C 78,952 TON 36.00 2842272.00 35.50 2802796.00 42.50 3355460.00
0014 1575000000-E 620 ASP FOR PLANT MIX 6,264 TON 450.00 2818800.00 595.00 3727080.00 530.00 3319920.00
0015 1704000000-E SP PATCHING EXIST PAVEMENT 265 TON 150.00 39750.00 150.00 39750.00 130.00 34450.00
0016 1840000000-E 665 MILLED RUMBLE STRIPS 365,000 LF 0.06 21900.00 0.10 36500.00 0.09 32850.00
0017 1880000000-E SP GENERIC PAVING ITEM (TON) 1,129 TON 95.00 107255.00 77.00 86933.00 135.00 152415.00
ASPHALT CONC SURFACE COURSE, TYPE SA-1
0018 4399000000-N 1105 TEMP TRAFFIC CONTROL Lump Sum 11000.00 145000.00 15000.00
0019 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,600 LF 0.42 672.00 0.42 672.00 1.25 2000.00
0020 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 379,445 LF 0.57 216283.65 0.57 216283.65 0.70 265611.50
0021 4690000000-E 1205 THERMO PVT MKG LINES 6120 MILS 53,720 LF 0.69 37066.80 0.69 37066.80 0.80 42976.00
0022 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 80 LF 2.00 160.00 2.00 160.00 3.00 240.00
0023 4700000000-E 1205 12"WIDE THERMO 90 MILS 3,600 LF 3.25 11700.00 3.25 11700.00 5.00 18000.00
0024 4710000000-E 1205 24"WIDE THERMO 120 MILS 805 LF 4.50 3622.50 4.50 3622.50 8.00 6440.00
0025 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 8 EA 100.00 800.00 100.00 800.00 40.00 320.00
0026 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 112 EA 95.00 10640.00 95.00 10640.00 100.00 11200.00
0027 4810000000-E 1205 PAINT PVMT MARKINGS 4" 123,200 LF 0.10 12320.00 0.10 12320.00 0.10 12320.00
0028 4845000000-N 1205 PAINT PVT MKG SYMBOL 36 EA 35.00 1260.00 35.00 1260.00 30.00 1080.00
0029 4900000000-N 1251 PERM RAISED PVMT MARKERS 2,840 EA 3.50 9940.00 3.50 9940.00 3.00 8520.00
0030 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 3250.00 6500.00 2200.00 4400.00 2500.00 5000.00
CONTRACT TOTAL TOTAL 8790742.90 TOTAL 9837300.50 TOTAL 10258917.05
ROADWAY ITEMS SUB-TOTAL 8790742.90 SUB-TOTAL 9837300.50 SUB-TOTAL 10258917.05



JAN 17, 2013 09:06 AM COLUMBUS
TIP NO R-5509 45463.3.1 2:00 PM 2/ 2 008
DEC 18 2012 C203139
FED AID NO NHS-0074(132) 17.330 Ml
WIDENING, MILLING & RESURFACING.
US-74 FROM US-74 BUS TO NC-214.
BIDDERS IN ORDER CONTRACT TOTAL
S. T.WOOTEN CORPORATION 8790742.90
BARNHILL CONTRACTING COMPANY 9837300.50

BOGGS PAVING, INC.

10258917.05



JAN 17, 2013 09:06 AM ROBESON

TIP NO R-5510 45467.3.1 2:00 PM 1/1 009
DEC 18 2012 C203140

FED AID NO NHS-0074(134) 10.900 MI

RESURFACING.

US-74 FROM NC-41 TO THE COLUMBUS COUNTY LINE.

BARNHILL CONTRACTING

COMPANY
TARBORO, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 26000.00
0002 0106000000-E 230 BORROW EXCAVATION 200 CY 45.00 9000.00
0003 0255000000-E SP GENERIC GRADING ITEM (TON) 8,720 TON 15.20 132544.00
AGGREGATE SHOULDER BORROW
0004 1245000000-E SP SHOULDER RECONSTRUCTION 21.8 SMI 2400.00 52320.00
0005 1297000000-E 607 MILL ASP PVMT *****" DTH 226,377 SY 0.65 147145.05
(272"
0006 1297000000-E 607 MILL ASP PVMT *****' DTH 2,787 SY 4.35 12123.45
(3"
0007 1330000000-E 607 INCIDENTAL MILLING 2,000 SY 4.10 8200.00
0008 1503000000-E 610 ASP CONC INTR CRS 119.0C 397 TON 51.00 20247.00
0009 1523000000-E 610 ASP CONC SURF CRS S9.5C 25,339 TON 37.00 937543.00
0010 1575000000-E 620 ASP FOR PLANT MIX 1,514 TON 596.00 902344.00
0011 1840000000-E 665 MILLED RUMBLE STRIPS 115,104 LF 0.18 20718.72
0012 4399000000-N 1105 TEMP TRAFFIC CONTROL Lump Sum 61000.00
0013 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,200 LF 0.42 504.00
0014 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 111,000 LF 0.57 63270.00
0015 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 15,890 LF 0.69 10964.10
0016 4710000000-E 1205 24"WIDE THERMO 120 MILS 260 LF 4.50 1170.00
0017 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 56 EA 95.00 5320.00
0018 4810000000-E 1205 PAINT PVMT MARKINGS 4" 16,000 LF 0.20 3200.00
0019 4900000000-N 1251 PERM RAISED PVMT MARKERS 760 EA 4.50 3420.00
0020 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 3000.00 3000.00
CONTRACT TOTAL TOTAL 2420033.32
ROADWAY ITEMS SUB-TOTAL 2420033.32
BIDDERS IN ORDER CONTRACT TOTAL

BARNHILL CONTRACTING COMPANY 1 2420033.32



JAN 17, 2013 09:06 AM COLUMBUS, BLADEN

TIP NO 6CR.10241.76, 6CR.20091.76, 6CR.20241.76 2:00 PM 1/ 2 010

DEC 18 2012 C203211

FED AID NO STATE FUNDED
WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-701 BUS FROM MAIN ST TO US-701, AND 6 SECTIONS OF SECONDARY ROADS.

21.890 MI

BARNHILL CONTRACTING

HIGHLAND PAVING CO., LLC

BOGGS PAVING, INC.

COMPANY
TARBORO, NC FAYETTEVILLE, NC MONROE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 50000.00 38900.00 152700.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 472 TON 40.00 18880.00 35.00 16520.00 38.00 17936.00
0003 1245000000-E SP SHOULDER RECONSTRUCTION 39.36 SMI 2700.00 106272.00 1300.00 51168.00 2500.00 98400.00
0004 1297000000-E 607 xll_llyzé)SP PVMT ***+" DTH 12,461 SY 2.00 24922.00 1.80 22429.80 1.60 19937.60
0005 1308000000-E 607 ?g”#g /i\SE;;-\LT PVMT ik _ skt 1,331 SY 10.00 13310.00 5.47 7280.57 4.25 5656.75
0006 1308000000-E 607 ?g”#g Q%PHALT PVMT #ikak _ ek 36,773 SY 2.20 80900.60 1.75 64352.75 2.75 101125.75
0007 1330000000-E 607 INCIDENTAL MILLING 4,122 SY 7.20 29678.40 6.40 26380.80 9.00 37098.00
0008 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,500 TON 65.00 97500.00 57.65 86475.00 85.00 127500.00
0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 6,576 TON 35.00 230160.00 39.00 256464.00 48.00 315648.00
0010 1520000000-E SP ASP CONC SURF CRS S9.5B LEVEL 29 TON 107.00 3103.00 42.00 1218.00 100.00 2900.00
0011 1525000000-E 610 ASP CONC SURF CRS SF9.5A 18,028 TON 33.70 607543.60 38.15 687768.20 47.00 847316.00
0012 1525100000-E SP ASP CONC SURF CRS SF9.5A LEVEL 1,255 TON 42.40 53212.00 40.50 50827.50 55.00 69025.00
0013 1575000000-E 620 ASP FOR PLANT MIX 1,746 TON 590.00 1030140.00 596.30 1041139.80 535.00 934110.00
0014 1704000000-E SP PATCHING EXIST PAVEMENT 488 TON 139.00 67832.00 160.00 78080.00 150.00 73200.00
0015 2830000000-N 858 ADJ MANHOLES 24 EA 840.00 20160.00 550.00 13200.00 235.00 5640.00
0016 2845000000-N 858 ADJ METER OR VALVE BOXES 43 EA 815.00 35045.00 550.00 23650.00 175.00 7525.00
0017 4399000000-N 1105 TEMP TRAFFIC CONTROL Lump Sum 41500.00 38105.00 5000.00
0018 4685000000-E 1205 THERMO PVT MKG LINES 4"90 15,560 LF 0.60 9336.00 0.63 9802.80 0.80 12448.00
0019 4686000000-E 1205 THERMO PVT MKG LINES 4"120 36,360 LF 0.67 24361.20 0.70 25452.00 0.90 32724.00
0020 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 650 LF 3.25 2112.50 3.40 2210.00 3.00 1950.00
0021 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 725 LF 3.50 2537.50 3.70 2682.50 4.00 2900.00
0022 4705000000-E 1205 THERMO LINES 16" 120MILS 150 LF 5.00 750.00 5.25 787.50 6.00 900.00
0023 4710000000-E 1205 24"WIDE THERMO 120 MILS 735 LF 6.00 4410.00 6.30 4630.50 8.00 5880.00
0024 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 18 EA 80.00 1440.00 84.00 1512.00 100.00 1800.00
0025 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 12 EA 90.00 1080.00 95.00 1140.00 100.00 1200.00
0026 4810000000-E 1205 PAINT PVMT MARKINGS 4" 745,600 LF 0.08 59648.00 0.085 63376.00 0.10 74560.00
0027 4900000000-N 1251 PERM RAISED PVMT MARKERS 925 EA 4.00 3700.00 4.41 4079.25 3.25 3006.25
0028 6000000000-E 1605 TEMPORARY SILT FENCE 2,803 LF 1.75 5062.75 1.85 5352.05 3.542 10247.01
0029 6036000000-E 1631 MATTING FOR EROS CONTROL 771 SY 1.50 1156.50 1.60 1233.60 2.00 1542.00
0030 6071010000-E SP  WATTLE 1,388 LF 5.00 6940.00 6.00 8328.00 6.50 9022.00
0031 6071020000-E SP POLYACRYLAMIDE (PAM) 59 LB 7.00 413.00 7.35 433.65 5.00 295.00
0032 6084000000-E 1660 SEEDING AND MULCHING 47.7 ACR 1500.00 71550.00 1575.00 75127.50 1500.00 71550.00
0033 7288000000-E 1715 (PlA\gD TRENCH (#isrioaion) 30 LF 10.00 300.00 10.50 315.00 2.00 60.00
0034 7300000000-E 1715 tJlNZ"‘L)\VED TRENCH (irioaion) 300 LF 5.00 1500.00 5.25 1575.00 2.00 600.00
0035 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 3 EA 125.00 375.00 131.25 393.75 250.00 750.00
0036 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 3 EA 300.00 900.00 315.00 945.00 350.00 1050.00
0037 7420000000-E 1722 2" RISER WITH WEATHERHEAD 3 EA 450.00 1350.00 472.50 1417.50 500.00 1500.00
0038 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,700 LF 5.00 8500.00 5.25 8925.00 2.00 3400.00



JAN 17, 2013 09:06 AM
TIP NO

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
US-701 BUS FROM MAIN ST TO US-701, AND 6 SECTIONS OF SECONDARY ROADS.

COLUMBUS, BLADEN

6CR.10241.76, 6CR.20091.76, 6CR.20241.76

2:00 PM 2/ 2 010
DEC 18 2012 C203211
21.890 MI

BARNHILL CONTRACTING

HIGHLAND PAVING CO., LLC

BOGGS PAVING, INC.

COMPANY
TARBORO, NC FAYETTEVILLE, NC MONROE, NC

0039 7456000000-E 1726 LEAD-IN CABLE(****+*+*) 300 LF 1.00 300.00 1.05 315.00 5.00 1500.00

(14-2)

CONTRACT TOTAL TOTAL 2717881.05 TOTAL 2723993.02 TOTAL 3059602.36

ROADWAY ITEMS SUB-TOTAL 2717881.05 SUB-TOTAL 2723993.02 SUB-TOTAL 3059602.36

BIDDERS IN ORDER CONTRACT TOTAL

BARNHILL CONTRACTING COMPANY 1 2717881.05

HIGHLAND PAVING CO., LLC 2723993.02

BOGGS PAVING, INC.

3 3059602.36



JAN 17, 2013 09:06 AM HARNETT, CUMBERLAND

TIP NO 6CR.10431.76, 6CR.20261.76, 6CR.20431.76 2:00 PM 1/ 4 o011
DEC 18 2012 C203215
FED AID NO STATE FUNDED 21.290 MI

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
US-301 FROM E EDGERTON ST TO SR-1808, US-421 FROM LEE COUNTY TO SR-1265, AND 6 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING JOHNSON BROS. UTILITY & PAVING HIGHLAND PAVING CO., LLC
COMPANY COMPANY, INC.
TARBORO, NC LILLINGTON, NC FAYETTEVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 107490.00 37218.00 118950.00
0002 0106000000-E 230 BORROW EXCAVATION 2,722 CY 19.50 53079.00 22.50 61245.00 15.00 40830.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 434 TON 48.10 20875.40 38.00 16492.00 33.50 14539.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 42.6 SMI 1225.00 52185.00 1800.00 76680.00 1730.00 73698.00
0005 1308000000-E 607 ?g”#g /i\SE;;-\LT PVMT ik _ kot 38,544 SY 1.50 57816.00 1.30 50107.20 1.68 64753.92
0006 1330000000-E 607 INCIDENTAL MILLING 2,361 SY 4.95 11686.95 5.25 12395.25 7.00 16527.00
0007 1519000000-E 610 ASP CONC SURF CRS S9.5B 24,159 TON 27.15 655916.85 32.25 779127.75 31.40 758592.60
0008 1525000000-E 610 ASP CONC SURF CRS SF9.5A 8,242 TON 29.00 239018.00 30.29 249650.18 31.85 262507.70
0009 1575000000-E 620 ASP FOR PLANT MIX 2,003 TON 594.00 1189782.00 560.00 1121680.00 600.00 1201800.00
0010 1704000000-E SP PATCHING EXIST PAVEMENT 4,750 TON 104.00 494000.00 110.00 522500.00 115.90 550525.00
0011 2600000000-N SP RETROFIT EXT CURB RAMP 66 EA 500.00 33000.00 500.00 33000.00 550.00 36300.00
0012 2605000000-N 848 CONCRETE CURB RAMP 4 EA 850.00 3400.00 850.00 3400.00 935.00 3740.00
0013 2830000000-N 858 ADJ MANHOLES 120 EA 575.00 69000.00 350.00 42000.00 250.00 30000.00
0014 2845000000-N 858 ADJ METER OR VALVE BOXES 104 EA 615.00 63960.00 350.00 36400.00 250.00 26000.00
0015 4685000000-E 1205 THERMO PVT MKG LINES 4"90 117,600 LF 0.39 45864.00 0.39 45864.00 0.45 52920.00
0016 4686000000-E 1205 THERMO PVT MKG LINES 4"120 180,985 LF 0.49 88682.65 0.49 88682.65 0.54 97731.90
0017 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 4,340 LF 1.75 7595.00 1.75 7595.00 2.00 8680.00
0018 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 720 LF 2.25 1620.00 2.25 1620.00 3.25 2340.00
0019 4710000000-E 1205 24"WIDE THERMO 120 MILS 2,030 LF 4.00 8120.00 4.00 8120.00 5.00 10150.00
0020 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 71 EA 95.00 6745.00 95.00 6745.00 80.00 5680.00
0021 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 238 EA 95.00 22610.00 95.00 22610.00 85.00 20230.00
0022 4810000000-E 1205 PAINT PVMT MARKINGS 4" 307,250 LF 0.10 30725.00 0.10 30725.00 0.08 24580.00
0023 4820000000-E 1205 PAINT PVMT MARKINGS 8" 525 LF 0.35 183.75 0.35 183.75 0.25 131.25
0024 4900000000-N 1251 PERM RAISED PVMT MARKERS 2,635 EA 3.50 9222.50 3.50 9222.50 4.00 10540.00
0025 6000000000-E 1605 TEMPORARY SILT FENCE 1,814 LF 1.00 1814.00 2.25 4081.50 1.85 3355.90
0026 6036000000-E 1631 MATTING FOR EROS CONTROL 150 SY 1.00 150.00 1.25 187.50 1.60 240.00
0027 6071010000-E SP  WATTLE 300 LF 2.50 750.00 5.80 1740.00 6.00 1800.00
0028 6071020000-E SP POLYACRYLAMIDE (PAM) 12 LB 7.00 84.00 14.00 168.00 7.35 88.20
0029 6084000000-E 1660 SEEDING AND MULCHING 35.08 ACR 1200.00 42096.00 1685.00 59109.80 1600.00 56128.00
0030 7288000000-E 1715 (PlA\gD TRENCH (riioaion) 120 LF 12.00 1440.00 12.00 1440.00 12.60 1512.00
0031 7300000000-E 1715 tJlNZ"‘L)\VED TRENCH (ririoaion) 1,200 LF 5.00 6000.00 5.00 6000.00 5.25 6300.00
0032 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 12 EA 150.00 1800.00 150.00 1800.00 157.50 1890.00
0033 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 12 EA 300.00 3600.00 300.00 3600.00 315.00 3780.00
0034 7420000000-E 1722 2" RISER WITH WEATHERHEAD 12 EA 350.00 4200.00 350.00 4200.00 367.50 4410.00
0035 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 3,625 LF 4.75 17218.75 4.75 17218.75 5.00 18125.00
0036 7456000000-E 1726 I(_1E4A2D)_|N CABLE(#¥ixix) 1,200 LF 1.00 1200.00 1.00 1200.00 1.05 1260.00

CONTRACT TOTAL TOTAL 3352929.85 TOTAL 3364008.83 TOTAL 3530635.47



JAN 17, 2013 09:06 AM HARNETT, CUMBERLAND

TIP NO 6CR.10431.76, 6CR.20261.76, 6CR.20431.76 2:00 PM 2/ 4 o011
DEC 18 2012 C203215
FED AID NO STATE FUNDED 21.290 MI

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
US-301 FROM E EDGERTON ST TO SR-1808, US-421 FROM LEE COUNTY TO SR-1265, AND 6 SECTIONS OF SECONDARY ROADS.

ROADWAY ITEMS SUB-TOTAL 3352929.85 SUB-TOTAL 3364008.83 SUB-TOTAL 3530635.47



JAN 17, 2013 09:06 AM HARNETT, CUMBERLAND

TIP NO 6CR.10431.76, 6CR.20261.76, 6CR.20431.76 2:00 PM 3/ 4 o011
DEC 18 2012 C203215
FED AID NO STATE FUNDED 21.290 MI

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
US-301 FROM E EDGERTON ST TO SR-1808, US-421 FROM LEE COUNTY TO SR-1265, AND 6 SECTIONS OF SECONDARY ROADS.

FSC Il LLC DBA FRED SMITH

COMPANY
RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 127250.00
0002 0106000000-E 230 BORROW EXCAVATION 2,722 CY 12.80 34841.60
0003 1220000000-E 545 INCIDENTAL STONE BASE 434 TON 34.50 14973.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 42.6 SMI 2360.00 100536.00
0005 1308000000-E 607 MILLN ASPHALT PVMT ¥tk _ sokekokok 38,544 SY 1.75 67452.00
(0"TO 1-1/2")

0006 1330000000-E 607 INCIDENTAL MILLING 2,361 SY 4.35 10270.35
0007 1519000000-E 610 ASP CONC SURF CRS S9.5B 24,159 TON 33.95 820198.05
0008 1525000000-E 610 ASP CONC SURF CRS SF9.5A 8,242 TON 33.75 278167.50
0009 1575000000-E 620 ASP FOR PLANT MIX 2,003 TON 600.00 1201800.00
0010 1704000000-E SP PATCHING EXIST PAVEMENT 4,750 TON 91.50 434625.00
0011 2600000000-N SP RETROFIT EXT CURB RAMP 66 EA 545.00 35970.00
0012 2605000000-N 848 CONCRETE CURB RAMP 4 EA 935.00 3740.00
0013 2830000000-N 858 ADJ MANHOLES 120 EA 290.00 34800.00
0014 2845000000-N 858 ADJ METER OR VALVE BOXES 104 EA 290.00 30160.00
0015 4685000000-E 1205 THERMO PVT MKG LINES 4"90 117,600 LF 0.39 45864.00
0016 4686000000-E 1205 THERMO PVT MKG LINES 4"120 180,985 LF 0.49 88682.65
0017 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 4,340 LF 1.75 7595.00
0018 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 720 LF 2.25 1620.00
0019 4710000000-E 1205 24"WIDE THERMO 120 MILS 2,030 LF 4.00 8120.00
0020 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 71 EA 95.00 6745.00
0021 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 238 EA 95.00 22610.00
0022 4810000000-E 1205 PAINT PVMT MARKINGS 4" 307,250 LF 0.10 30725.00
0023 4820000000-E 1205 PAINT PVMT MARKINGS 8" 525 LF 0.35 183.75
0024 4900000000-N 1251 PERM RAISED PVMT MARKERS 2,635 EA 3.50 9222.50
0025 6000000000-E 1605 TEMPORARY SILT FENCE 1,814 LF 2.00 3628.00
0026 6036000000-E 1631 MATTING FOR EROS CONTROL 150 SY 2.00 300.00
0027 6071010000-E SP  WATTLE 300 LF 6.50 1950.00
0028 6071020000-E SP POLYACRYLAMIDE (PAM) 12 LB 17.00 204.00
0029 6084000000-E 1660 SEEDING AND MULCHING 35.08 ACR 2260.00 79280.80
0030 7288000000-E 1715 (PlA\gD TRENCH (riioaion) 120 LF 12.00 1440.00
0031 7300000000-E 1715 tJlNZ"‘L)\VED TRENCH (ririoaion) 1,200 LF 5.00 6000.00
0032 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 12 EA 150.00 1800.00
0033 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 12 EA 300.00 3600.00
0034 7420000000-E 1722 2" RISER WITH WEATHERHEAD 12 EA 350.00 4200.00
0035 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 3,625 LF 4.75 17218.75
0036 7456000000-E 1726 I(_1E4A2D)_|N CABLE(#¥ixix) 1,200 LF 1.00 1200.00

CONTRACT TOTAL TOTAL 3536972.95



JAN 17, 2013 09:06 AM HARNETT, CUMBERLAND

TIP NO 6CR.10431.76, 6CR.20261.76, 6CR.20431.76 2:00 PM 4/ 4 o011
DEC 18 2012 C203215
FED AID NO STATE FUNDED 21.290 MI

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
US-301 FROM E EDGERTON ST TO SR-1808, US-421 FROM LEE COUNTY TO SR-1265, AND 6 SECTIONS OF SECONDARY ROADS.

ROADWAY ITEMS SUB-TOTAL 3536972.95
BIDDERS IN ORDER CONTRACT TOTAL
BARNHILL CONTRACTING COMPANY 1 3352929.85
JOHNSON BROS. UTILITY & PAVING COMPANY, INC. 2 3364008.83
HIGHLAND PAVING CO., LLC 3 3530635.47
FSC Il LLC DBA FRED SMITH COMPANY 4 3536972.95



JAN 17, 2013 09:06 AM ROBESON

TIP NO 6CR.10781.76, 6CR.20781.76 2:00 PM 1/ 4 012
DEC 18 2012 C203213
FED AID NO STATE FUNDED 27.240 MI

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
1 SECTION OF US-501, 1 SECTION OF NC-130, 1 SECTION OF NC-710 AND 9 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING HUDSON PAVING, INC. HIGHLAND PAVING CO., LLC
COMPANY
TARBORO, NC ROCKINGHAM, NC FAYETTEVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 159940.00 185000.00 144140.00
0002 0106000000-E 230 BORROW EXCAVATION 3,929 CY 21.25 83491.25 28.82 113233.78 12.00 47148.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 646 TON 21.25 13727.50 10.00 6460.00 35.00 22610.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 53.1 SMI 970.00 51507.00 900.00 47790.00 1300.00 69030.00
0005 1297000000-E 607 xll_llyzé)SP PVMT **++" DTH 7,580 SY 1.40 10612.00 1.80 13644.00 1.80 13644.00
0006 1308000000-E 607 MILLN ASPHALT PVMT ¥kt _ sokekokok 94 SY 39.20 3684.80 16.00 1504.00 16.00 1504.00
(0" TO 1-1/2")
0007 1330000000-E 607 INCIDENTAL MILLING 2,675 SY 13.50 36112.50 10.75 28756.25 7.00 18725.00
0008 1489000000-E 610 ASP CONC BASE CRS B25.0B 836 TON 68.15 56973.40 80.20 67047.20 60.00 50160.00
0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 23,564 TON 32.70 770542.80 71.75 1690717.00 37.46 882707.44
0010 1525000000-E 610 ASP CONC SURF CRS SF9.5A 9,393 TON 32.75 307620.75 75.00 704475.00 37.00 347541.00
0011 1575000000-E 620 ASP FOR PLANT MIX 2,079 TON 620.50 1290019.50 0.01 20.79 600.00 1247400.00
0012 2830000000-N 858 ADJ MANHOLES 6 EA 655.00 3930.00 700.00 4200.00 700.00 4200.00
0013 2845000000-N 858 ADJ METER OR VALVE BOXES 5 EA 655.00 3275.00 600.00 3000.00 600.00 3000.00
0014 4685000000-E 1205 THERMO PVT MKG LINES 4"90 206,400 LF 0.40 82560.00 0.43 88752.00 0.43 88752.00
0015 4686000000-E 1205 THERMO PVT MKG LINES 4"120 178,870 LF 0.49 87646.30 0.50 89435.00 0.50 89435.00
0016 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 550 LF 1.50 825.00 2.00 1100.00 2.00 1100.00
0017 4705000000-E 1205 THERMO LINES 16" 120MILS 100 LF 5.00 500.00 4.00 400.00 4.00 400.00
0018 4710000000-E 1205 24"WIDE THERMO 120 MILS 350 LF 6.00 2100.00 5.50 1925.00 5.50 1925.00
0019 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 4 EA 100.00 400.00 75.00 300.00 75.00 300.00
0020 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 57 EA 130.00 7410.00 80.00 4560.00 80.00 4560.00
0021 4810000000-E 1205 PAINT PVMT MARKINGS 4" 343,970 LF 0.10 34397.00 0.09 30957.30 0.09 30957.30
0022 4820000000-E 1205 PAINT PVMT MARKINGS 8" 300 LF 0.50 150.00 0.25 75.00 0.25 75.00
0023 4900000000-N 1251 PERM RAISED PVMT MARKERS 1,520 EA 4.00 6080.00 4.25 6460.00 4.25 6460.00
0024 6000000000-E 1605 TEMPORARY SILT FENCE 4,037 LF 1.75 7064.75 0.01 40.37 1.85 7468.45
0025 6036000000-E 1631 MATTING FOR EROS CONTROL 966 SY 1.50 1449.00 0.01 9.66 1.60 1545.60
0026 6071010000-E SP  WATTLE 1,436 LF 5.00 7180.00 0.001 1.44 5.25 7539.00
0027 6071020000-E SP POLYACRYLAMIDE (PAM) 79 LB 7.00 553.00 0.01 0.79 7.35 580.65
0028 6084000000-E 1660 SEEDING AND MULCHING 65.21 ACR 495.00 32278.95 0.01 0.65 1570.00 102379.70
0029 7288000000-E 1715 (PlA\gD TRENCH (irioaion) 30 LF 10.00 300.00 10.00 300.00 10.50 315.00
0030 7300000000-E 1715 tJlNZ"‘L)\VED TRENCH (risrionion) 300 LF 5.00 1500.00 5.00 1500.00 5.25 1575.00
0031 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 3 EA 125.00 375.00 125.00 375.00 131.25 393.75
0032 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 3 EA 300.00 900.00 300.00 900.00 315.00 945.00
0033 7420000000-E 1722 2" RISER WITH WEATHERHEAD 3 EA 450.00 1350.00 450.00 1350.00 472.50 1417.50
0034 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,000 LF 5.25 5250.00 5.25 5250.00 5.51 5510.00
0035 7456000000-E 1726 I(_1E4A2D)_|N CABLE(#ixix) 300 LF 1.00 300.00 1.00 300.00 1.05 315.00

CONTRACT TOTAL TOTAL 3072005.50 TOTAL 3099840.23 TOTAL 3205758.39



JAN 17, 2013 09:06 AM ROBESON

TIP NO 6CR.10781.76, 6CR.20781.76 2:00 PM 2/ 4 012

DEC 18 2012 C203213

FED AID NO STATE FUNDED 27.240 MI

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
1 SECTION OF US-501, 1 SECTION OF NC-130, 1 SECTION OF NC-710 AND 9 SECTIONS OF SECONDARY ROADS.

ROADWAY ITEMS SUB-TOTAL 3072005.50 SUB-TOTAL 3099840.23 SUB-TOTAL 3205758.39



JAN 17, 2013 09:06 AM ROBESON

TIP NO 6CR.10781.76, 6CR.20781.76 2:00 PM 3/ 4 012
DEC 18 2012 C203213
FED AID NO STATE FUNDED 27.240 MI

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
1 SECTION OF US-501, 1 SECTION OF NC-130, 1 SECTION OF NC-710 AND 9 SECTIONS OF SECONDARY ROADS.

BOGGS PAVING, INC.

MONROE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 164800.00
0002 0106000000-E 230 BORROW EXCAVATION 3,929 CY 13.00 51077.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 646 TON 30.00 19380.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 53.1 SMI 1550.00 82305.00
0005 1297000000-E 607 z\:ll_llyzé)SP PVMT **++" DTH 7,580 SY 1.50 11370.00
0006 1308000000-E 607 MILLN ASPHALT PVMT ¥kt _ sokekokok 94 SY 5.00 470.00
(0" TO 1-1/2")

0007 1330000000-E 607 INCIDENTAL MILLING 2,675 SY 4.00 10700.00
0008 1489000000-E 610 ASP CONC BASE CRS B25.0B 836 TON 54.00 45144.00
0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 23,564 TON 42.40 999113.60
0010 1525000000-E 610 ASP CONC SURF CRS SF9.5A 9,393 TON 43.00 403899.00
0011 1575000000-E 620 ASP FOR PLANT MIX 2,079 TON 535.00 1112265.00
0012 2830000000-N 858 ADJ MANHOLES 6 EA 125.00 750.00
0013 2845000000-N 858 ADJ METER OR VALVE BOXES 5 EA 170.00 850.00
0014 4685000000-E 1205 THERMO PVT MKG LINES 4"90 206,400 LF 0.53 109392.00
0015 4686000000-E 1205 THERMO PVT MKG LINES 4"120 178,870 LF 0.63 112688.10
0016 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 550 LF 3.00 1650.00
0017 4705000000-E 1205 THERMO LINES 16" 120MILS 100 LF 6.00 600.00
0018 4710000000-E 1205 24"WIDE THERMO 120 MILS 350 LF 8.00 2800.00
0019 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 4 EA 100.00 400.00
0020 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 57 EA 100.00 5700.00
0021 4810000000-E 1205 PAINT PVMT MARKINGS 4" 343,970 LF 0.10 34397.00
0022 4820000000-E 1205 PAINT PVMT MARKINGS 8" 300 LF 1.25 375.00
0023 4900000000-N 1251 PERM RAISED PVMT MARKERS 1,520 EA 3.00 4560.00
0024 6000000000-E 1605 TEMPORARY SILT FENCE 4,037 LF 2.00 8074.00
0025 6036000000-E 1631 MATTING FOR EROS CONTROL 966 SY 3.00 2898.00
0026 6071010000-E SP  WATTLE 1,436 LF 7.00 10052.00
0027 6071020000-E SP POLYACRYLAMIDE (PAM) 79 LB 5.00 395.00
0028 6084000000-E 1660 SEEDING AND MULCHING 65.21 ACR 1250.00 81512.50
0029 7288000000-E 1715 ZA\QED TRENCH (irioaion) 30 LF 30.00 900.00
0030 7300000000-E 1715 tJlN;,"-)\VED TRENCH (risrionion) 300 LF 6.00 1800.00
0031 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 3 EA 175.00 525.00
0032 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 3 EA 500.00 1500.00
0033 7420000000-E 1722 2" RISER WITH WEATHERHEAD 3 EA 700.00 2100.00
0034 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,000 LF 5.00 5000.00
0035 7456000000-E 1726 I(_1E4A2D)_|N CABLE(#ixix) 300 LF 2.00 600.00

CONTRACT TOTAL TOTAL 3290042.20



JAN 17, 2013 09:06 AM ROBESON

TIP NO 6CR.10781.76, 6CR.20781.76 2:00 PM 4/ 4 012
DEC 18 2012 C203213
FED AID NO STATE FUNDED 27.240 MI

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
1 SECTION OF US-501, 1 SECTION OF NC-130, 1 SECTION OF NC-710 AND 9 SECTIONS OF SECONDARY ROADS.

ROADWAY ITEMS SUB-TOTAL 3290042.20
BIDDERS IN ORDER CONTRACT TOTAL
BARNHILL CONTRACTING COMPANY 1 3072005.50
HUDSON PAVING, INC. 2 3099840.23
HIGHLAND PAVING CO., LLC 3 3205758.39
BOGGS PAVING, INC. 4 3290042.20



JAN 17, 2013 09:06 AM

ORANGE

TIP NO U-2803 34860.3.1 2:00 PM 1/ 12 013
DEC 18 2012 C203028
FED AID NO STATE FUNDED 0.809 MI
WIDENING, GRADING, DRAINAGE, PAVING, AND SIGNALS.
SR-1919 (SMITH LEVEL RD) FROM ROCK HAVEN RD TO BRIDGE OVER MORGAN CREEK.
YATES CONSTRUCTION CO., INC. S. T.WOOTEN CORPORATION DEVERE CONSTRUCTION
COMPANY, INC
STOKESDALE, NC WILSON, NC ALPENA, MI
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 236000.00 255000.00 250000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 39000.00 55000.00 40000.00
0003 0043000000-N 226 GRADING Lump Sum 908854.00 1032000.00 1278000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 1.00 1.00 2500.00 2500.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 1,000 CY 7.50 7500.00 18.00 18000.00 16.90 16900.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 80 CY 15.00 1200.00 25.00 2000.00 16.45 1316.00
0007 0141000000-E 240 BERM DITCH CONSTRUCTION 90 LF 5.00 450.00 28.00 2520.00 8.32 748.80
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 1,000 CY 16.00 16000.00 31.00 31000.00 20.00 20000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,700 SY 1.80 4860.00 3.75 10125.00 2.07 5589.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,165 TON 19.00 22135.00 26.20 30523.00 37.23 43372.95
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 2,040 SY 2.00 4080.00 4.25 8670.00 3.60 7344.00
0012 0335200000-E 305 15" DRAINAGE PIPE 1,248 LF 35.87 44765.76 34.10 42556.80 27.45 34257.60
0013 0335300000-E 305 18" DRAINAGE PIPE 44 LF 47.72 2099.68 41.35 1819.40 38.50 1694.00
0014 0335400000-E 305 24" DRAINAGE PIPE 128 LF 55.14 7057.92 55.60 7116.80 40.20 5145.60
0015 0366000000-E 310 15"RCPIPE CULV I 24 LF 35.87 860.88 36.25 870.00 45.25 1086.00
0016 0378000000-E 310 24"RCPIPECULV I 164 LF 63.61 10432.04 49.50 8118.00 36.00 5904.00
0017 0384000000-E 310 30"RCPIPECULV I 56 LF 71.43 4000.08 67.50 3780.00 56.80 3180.80
0018 0396000000-E 310 42"RCPIPECULV I 584 LF 79.06 46171.04 98.10 57290.40 84.15 49143.60
0019 0448200000-E 310 15"RCP CULV CLASS IV 2,700 LF 32.27 87129.00 37.25 100575.00 33.85 91395.00
0020 0448300000-E 310 18"RCP CULV CLASS IV 948 LF 37.40 35455.20 37.75 35787.00 27.81 26363.88
0021 0448400000-E 310 24"RCP CULV CLASS IV 180 LF 53.21 9577.80 47.50 8550.00 44.00 7920.00
0022 0542000000-E 310 ’(‘:I")PVC PIPE CULVERTS 250 LF 22.00 5500.00 25.20 6300.00 12.60 3150.00
0023 0582000000-E 310 15" CS PIPE CULV 0.064" 16 LF 50.79 812.64 41.50 664.00 54.50 872.00
0024 0636000000-E 310 :;_50% I(E)Ié4B())W wee THICK 1 EA 275.00 275.00 335.00 335.00 465.00 465.00
0025 (0995000000-E 340 PIPE REMOVAL 740 LF 10.00 7400.00 15.50 11470.00 15.30 11322.00
0026 0996000000-N 350 PIPE CLEAN-OUT 4 EA 1200.00 4800.00 2350.00 9400.00 850.00 3400.00
0027 1099500000-E 505 SHALLOW UNDERCUT 500 CY 10.00 5000.00 18.50 9250.00 7.20 3600.00
0028 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,000 TON 14.00 14000.00 20.00 20000.00 15.49 15490.00
0029 1220000000-E 545 INCIDENTAL STONE BASE 5,000 TON 12.50 62500.00 2.00 10000.00 15.00 75000.00
0030 1297000000-E 607 ?g”?l_lyzé)sp PVMT ****" DTH 11,400 SY 1.50 17100.00 1.00 11400.00 2.70 30780.00
0031 1330000000-E 607 INCIDENTAL MILLING 1,350 SY 6.95 9382.50 5.95 8032.50 8.98 12123.00
0032 1489000000-E 610 ASP CONC BASE CRS B25.0B 3,700 TON 43.73 161801.00 53.00 196100.00 42.50 157250.00
0033 1498000000-E 610 ASP CONC INTR CRS 119.0B 5,960 TON 43.73 260630.80 53.00 315880.00 42.50 253300.00
0034 1519000000-E 610 ASP CONC SURF CRS S9.5B 4,320 TON 42.95 185544.00 55.00 237600.00 41.75 180360.00
0035 1575000000-E 620 ASP FOR PLANT MIX 710 TON 561.00 398310.00 550.00 390500.00 561.00 398310.00
0036 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 598 TON 165.00 98670.00 175.00 104650.00 155.00 92690.00
0037 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 17.50 3920.00 17.50 3920.00 21.40 4793.60
0038 2033000000-E 815 SUBDRAIN FINE AGGREGATE 168 CY 50.00 8400.00 50.00 8400.00 61.14 10271.52
0039 2044000000-E 815 6" PERF SUBDRN PIPE 1,000 LF 6.50 6500.00 6.50 6500.00 7.95 7950.00
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FED AID NO STATE FUNDED 0.809 MI
WIDENING, GRADING, DRAINAGE, PAVING, AND SIGNALS.
SR-1919 (SMITH LEVEL RD) FROM ROCK HAVEN RD TO BRIDGE OVER MORGAN CREEK.
YATES CONSTRUCTION CO., INC. S. T. WOOTEN CORPORATION DEVERE CONSTRUCTION
COMPANY, INC
STOKESDALE, NC WILSON, NC ALPENA, MI
0040 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 350.00 700.00 350.00 700.00 427.99 855.98
0041 2077000000-E 815 6"OUTLET PIPE 12 LF 35.00 420.00 35.00 420.00 42.80 513.60
0042 2190000000-N 828 TEMP STL PLT COVER FOR MDS 5 EA 800.00 4000.00 1158.00 5790.00 1800.00 9000.00
0043 2209000000-E 838 ENDWALLS 5 CY 800.00 4000.00 983.00 4915.00 1180.00 5900.00
0044 2253000000-E 840 PIPE COLLARS 3 CY 1000.00 3000.00 1140.00 3420.00 1675.00 5025.00
0045 2286000000-N 840 MASNRY DRAINAGE STRUCT 79 EA 1250.00 98750.00 1430.00 112970.00 1150.00 90850.00
0046 2308000000-E 840 MASNRY DRAINAGE STRUCT 36 LF 275.00 9900.00 235.00 8460.00 240.00 8640.00
0047 2364000000-N 840 FRAME W/2GRTS 840.16 STD 14 EA 440.00 6160.00 505.00 7070.00 460.00 6440.00
0048 2366000000-N 840 FRAME W/2GRTS 840.24 STD 3 EA 800.00 2400.00 762.00 2286.00 450.00 1350.00
0049 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 425.00 850.00 503.00 1006.00 460.00 920.00
0050 2374000000-N 840 FRAME-GRT-HD 840.03 ** 26 EA 535.00 13910.00 625.00 16250.00 540.00 14040.00
(F
0051 2374000000-N 840 FRAME-GRT-HD 840.03 ** 19 EA 540.00 10260.00 625.00 11875.00 540.00 10260.00
(G)
0052 2396000000-N 840 FRAME W/COVER STD 840.54 14 EA 320.00 4480.00 385.00 5390.00 350.00 4900.00
0053 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 3 EA 600.00 1800.00 300.00 900.00 300.00 900.00
0054 2451000000-N 852 CONC TRANS SECT FOR DROP INLET EA 600.00 1200.00 300.00 600.00 300.00 600.00
0055 2462000000-E SP  *"SLUICE GATE EA 3500.00 3500.00 2715.00 2715.00 1924.62 1924.62
(8"
0056 2535000000-E 846 *"X**" CONCRETE CURB 190 LF 18.00 3420.00 13.50 2565.00 15.75 2992.50
(8" X 18"
0057 2542000000-E 846 1'-6"CONC CURB & GUTTER 1,500 LF 12.50 18750.00 11.00 16500.00 11.50 17250.00
0058 2549000000-E 846 2'-6" CONC CURB & GUTTER 8,950 LF 13.25 118587.50 11.75 105162.50 12.25 109637.50
0059 2591000000-E 848 4" CONCRETE SIDEWALK 4550 SY 27.50 125125.00 22.95 104422.50 22.00 100100.00
0060 2605000000-N 848 CONCRETE CURB RAMP 37 EA 890.00 32930.00 680.00 25160.00 920.00 34040.00
0061 2612000000-E 848 6" CONCRETE DRIVEWAY 350 SY 40.00 14000.00 41.40 14490.00 47.00 16450.00
0062 2619000000-E 850 4" CONCRETE PAVED DITCH 1 SsY 50.00 550.00 27.90 306.90 75.00 825.00
0063 2633000000-E 852 12" CONC ISLAND COVER 285 SY 66.00 18810.00 123.75 35268.75 75.00 21375.00
0064 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 730 SY 39.60 28908.00 39.60 28908.00 42.00 30660.00
0065 2830000000-N 858 ADJ MANHOLES 1 EA 1000.00 1000.00 1150.00 1150.00 350.00 350.00
0066 3030000000-E 862 STL BM GUARDRAIL 650 LF 16.50 10725.00 15.00 9750.00 15.00 9750.00
0067 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 1.10 5.50 11.00 55.00 1.00 5.00
0068 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1840.00 7360.00 1900.00 7600.00 1675.00 6700.00
0069 3360000000-E 863 REMOVE EXISTING GUARDRAIL 600 LF 0.28 168.00 1.00 600.00 0.25 150.00
0070 3533000000-E 866 CHN LK FENCE **" FABRIC 670 LF 6.00 4020.00 5.50 3685.00 5.50 3685.00
(72")
0071 3539000000-E 866 MET LINE PST **" CL FEN 60 EA 40.00 2400.00 36.00 2160.00 36.00 2160.00
(72")
0072 3545000000-E 866 MET TERM PST **' CL FEN 8 EA 45.00 360.00 42.00 336.00 42.00 336.00
(72")
0073 3551000000-E 866 MET GATE PST **" CLFEN S 2 EA 175.00 350.00 158.00 316.00 158.00 316.00
(72")
0074 3557000000-E 866 ADDITIONAL BARBED WIRE 50 LF 4.00 200.00 3.70 185.00 3.70 185.00
0075 3564000000-E 866 SGL GATE *HIGH, *WIDE, *OPEN 1 EA 760.00 760.00 692.00 692.00 692.00 692.00

(72", 20", 20"
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YATES CONSTRUCTION CO., INC. S. T.WOOTEN CORPORATION DEVERE CONSTRUCTION

COMPANY, INC

STOKESDALE, NC WILSON, NC ALPENA, MI
0076 3628000000-E 876 RIP RAP, CLASS | 100 TON 38.00 3800.00 45.00 4500.00 36.60 3660.00
0077 3649000000-E 876 RIP RAP, CLASS B 335 TON 38.00 12730.00 45.00 15075.00 36.60 12261.00
0078 3656000000-E 876 GEOTEXTILE FOR DRAINGE 4,120 SY 1.80 7416.00 4.00 16480.00 2.60 10712.00
0079 3659000000-N SP PREFORMED SCOUR HOLES 3 EA 2500.00 7500.00 3350.00 10050.00 1425.00 4275.00
0080 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,041 LF 5.40 5621.40 5.15 5361.15 4.95 5152.95
0081 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 105.00 210.00 125.00 250.00 95.00 190.00
0082 4102000000-N 904 SIGN ERECTION, TYPE E 83 EA 55.00 4565.00 48.00 3984.00 50.00 4150.00
0083 4108000000-N 904 SIGN ERECTION, TYPE F 1 EA 82.00 82.00 125.00 125.00 75.00 75.00
0084 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 5 EA 110.00 550.00 250.00 1250.00 100.00 500.00
0085 4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 8 EA 60.00 480.00 250.00 2000.00 55.00 440.00
0086 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 31 EA 1.10 34.10 5.00 155.00 1.00 31.00
0087 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 12 EA 1.10 13.20 5.00 60.00 1.00 12.00
0088 4400000000-E 1110 WORK ZONE SIGNS (STAT) 200 SF 4.40 880.00 6.00 1200.00 4.00 800.00
0089  4405000000-E 1110 WORK ZONE SIGNS (PORT) 180 SF 20.00 3600.00 75.00 13500.00 20.00 3600.00
0090 4415000000-N 1115 FLASHING ARROW BOARD 1 EA 2500.00 2500.00 4100.00 4100.00 2900.00 2900.00
0091 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 112 DAY 30.00 3360.00 153.00 17136.00 75.00 8400.00
0092 4430000000-N 1130 DRUMS 280 EA 45.00 12600.00 67.00 18760.00 72.65 20342.00
0093 4435000000-N 1135 CONES 30 EA 20.00 600.00 33.00 990.00 24.70 741.00
0094 4455000000-N 1150 FLAGGER 640 DAY 145.00 92800.00 230.00 147200.00 195.00 124800.00
0095 4480000000-N 1165 TMA 1 EA 5000.00 5000.00 7050.00 7050.00 14200.00 14200.00
0096 4510000000-N SP LAW ENFORCEMENT 64 HR 50.00 3200.00 50.00 3200.00 40.00 2560.00
0097 4516000000-N 1180 SKINNY DRUM 125 EA 30.00 3750.00 54.00 6750.00 92.24 11530.00
0098 4650000000-N 1251 TEMP RAISED PVMT MRKS 375 EA 5.50 2062.50 5.00 1875.00 5.00 1875.00
0099 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,863 LF 0.71 2032.73 0.65 1860.95 0.65 1860.95
0100 4686000000-E 1205 THERMO PVT MKG LINES 4"120 17,290 LF 0.77 13313.30 0.70 12103.00 0.70 12103.00
0101 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 825 LF 2.20 1815.00 2.00 1650.00 2.00 1650.00
0102 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 1,267 LF 2.20 2787.40 2.00 2534.00 2.00 2534.00
0103 4710000000-E 1205 24"WIDE THERMO 120 MILS 666 LF 9.90 6593.40 9.00 5994.00 9.00 5994.00
0104 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 19 EA 55.00 1045.00 50.00 950.00 50.00 950.00
0105 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 68 EA 137.00 9316.00 125.00 8500.00 125.00 8500.00
0106 4810000000-E 1205 PAINT PVMT MARKINGS 4" 105,000 LF 0.11 11550.00 0.10 10500.00 0.10 10500.00
0107 4820000000-E 1205 PAINT PVMT MARKINGS 8" 4,800 LF 0.55 2640.00 0.50 2400.00 0.50 2400.00
0108 4825000000-E 1205 PAINT PVMT MARKINGS 12" 43 LF 2.20 94.60 2.00 86.00 2.00 86.00
0109 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,500 LF 3.30 4950.00 3.00 4500.00 3.00 4500.00
0110 4840000000-N 1205 PAINT PVT MKG CHARACTER 90 EA 22.00 1980.00 20.00 1800.00 20.00 1800.00
0111 4845000000-N 1205 PAINT PVT MKG SYMBOL 184 EA 22.00 4048.00 20.00 3680.00 20.00 3680.00
0112 4850000000-E 1205 LINE REMOVAL 4" WIDE 5,100 LF 0.66 3366.00 0.60 3060.00 0.60 3060.00
0113 4860000000-E 1205 LINE REMOVAL 8" WIDE 300 LF 1.10 330.00 1.00 300.00 1.00 300.00
0114 4870000000-E 1205 LINE REMOVAL 24" WIDE 150 LF 3.30 495.00 3.00 450.00 3.00 450.00

0115 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 8 EA 38.00 304.00 35.00 280.00 35.00 280.00
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COMPANY, INC
STOKESDALE, NC WILSON, NC ALPENA, MI
0116 4900000000-N 1251 PERM RAISED PVMT MARKERS 544 EA 5.50 2992.00 5.00 2720.00 5.00 2720.00
0117 5325200000-E 1510 2" WATER LINE 65 LF 55.00 3575.00 50.22 3264.30 55.65 3617.25
0118 5325600000-E 1510 6" WATER LINE 75 LF 123.00 9225.00 100.80 7560.00 188.20 14115.00
0119 5325800000-E 1510 8" WATER LINE 593 LF 98.55 58440.15 57.54 34121.22 80.15 47528.95
0120 5326200000-E 1510 12" WATER LINE 4,269 LF 81.85 349417.65 66.73 284870.37 65.55 279832.95
0121 5536000000-E 1515 2" VALVE 1 EA 2122.00 2122.00 754.00 754.00 560.00 560.00
0122 5540000000-E 1515 6" VALVE 3 EA 1220.00 3660.00 1025.67 3077.01 940.00 2820.00
0123 5546000000-E 1515 8" VALVE 7 EA 1501.00 10507.00 1421.43 9950.01 1265.00 8855.00
0124 5558000000-E 1515 12" VALVE 14 EA 2315.00 32410.00 2368.93 33165.02 2200.00 30800.00
0125 5648000000-N 1515 RELOCATE WATER METER 9 EA 2658.00 23922.00 2188.44 19695.96 2225.00 20025.00
0126 5649000000-N 1515 RECONNECT WATER METER 4 EA 3063.00 12252.00 1154.50 4618.00 1880.00 7520.00
0127 5666000000-E 1515 FIRE HYDRANT 3 EA 7318.00 21954.00 5454.00 16362.00 5850.00 17550.00
0128 5672000000-N 1515 RELOCATE FIRE HYDRANT 2 EA 3896.00 7792.00 3547.00 7094.00 5100.00 10200.00
0129 5691300000-E 1520 8" SANITARY GRAVITY SEWER 541 LF 102.25 55317.25 63.79 34510.39 71.57 38719.37
0130 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 15 EA 4669.00 70035.00 3517.47 52762.05 1610.00 24150.00
0131 5775000000-E 1525 4' DIA UTILITY MANHOLE 5 EA 1800.00 9000.00 2393.60 11968.00 2130.00 10650.00
0132 5776000000-E 1525 5' DIA UTILITY MANHOLE 3 EA 2200.00 6600.00 3288.00 9864.00 2550.00 7650.00
0133 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 1 LF 225.00 2475.00 342.73 3770.03 165.00 1815.00
0134 5782000000-E 1525 UTILITY MANHOLE WALL, 5' DIA 227 LF 250.00 5675.00 419.52 9523.10 210.00 4767.00
0135 5801000000-E 1530 ABANDON 8" UTILITY PIPE 904 LF 5.70 5152.80 7.79 7042.16 10.00 9040.00
0136 5804000000-E 1530 ABANDON 12" UTILITY PIPE 4,192 LF 8.75 36680.00 8.12 34039.04 11.25 47160.00
0137 5816000000-N 1530 ABANDON UTILITY MANHOLE 1 EA 1250.00 1250.00 1417.00 1417.00 400.00 400.00
0138 5882000000-N SP  GENERIC UTILITY ITEM (EA) 21 EA 3500.00 73500.00 3211.00 67431.00 1200.00 25200.00
BREAKDOWN AND REBUILD MANHOLE (MASONRY
MANHOLE)
0139 5882000000-N SP  GENERIC UTILITY ITEM (EA) 10 EA 3100.00 31000.00 3246.00 32460.00 2130.00 21300.00
BREAKDOWN AND REBUILD MANHOLE (PRECAST
MANHOLE)
0140 6000000000-E 1605 TEMPORARY SILT FENCE 4,700 LF 1.92 9024.00 0.18 846.00 178 8366.00
0141 6006000000-E 1610 EROS CONTRL STONE CL A 2,575 TON 29.50 75962.50 4.20 10815.00 36.60 94245.00
0142 6009000000-E 1610 EROS CONTRL STONE CL B 650 TON 29.50 19175.00 43.00 27950.00 36.60 23790.00
0143 6012000000-E 1610 SEDIMENT CONTROL STONE 1,125 TON 22.00 24750.00 38.00 42750.00 33.00 37125.00
0144 6015000000-E 1615 TEMPORARY MULCHING 12 ACR 594.00 7128.00 9.40 112.80 900.00 10800.00
0145 6018000000-E 1620 SEED FOR TEMP SEEDING 350 LB 3.78 1323.00 3.50 1225.00 3.50 1225.00
0146 6021000000-E 1620 FERT FOR TEMP SEEDING 2.75 TON 1500.00 4125.00 117.00 321.75 1000.00 2750.00
0147 6024000000-E 1622 TEMPORARY SLOPE DRAINS 500 LF 8.00 4000.00 17.50 8750.00 16.00 8000.00
0148 6029000000-E SP  SAFETY FENCE 400 LF 1.96 784.00 178 712.00 178 712.00
0149 6030000000-E 1630 SILT EXCAVATION 16,500 CY 4.75 78375.00 1.30 21450.00 1.00 16500.00
0150 6036000000-E 1631 MATTING FOR EROS CONTROL 11,000 SY 1.29 14190.00 5.35 58850.00 150 16500.00
0151 6037000000-E SP  COIR FIBER MAT 125 sy 5.50 687.50 9.25 1156.25 3.00 375.00
0152 6038000000-E SP  PERM SOIL REINF MAT 925 SY 6.50 6012.50 10.25 9481.25 4.50 4162.50
0153  6042000000-E 1632 1/4" HARDWARE CLOTH 3,700 LF 3.15 11655.00 3.00 11100.00 3.00 11100.00
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STOKESDALE, NC WILSON, NC ALPENA, MI
0154 6071012000-E SP COIR FIBER WATTLE 750 LF 7.00 5250.00 9.20 6900.00 10.00 7500.00
0155 6071020000-E SP  POLYACRYLAMIDE (PAM) 450 LB 8.00 3600.00 8.60 3870.00 10.00 4500.00
0156 6071030000-E 1640 COIR FIBER BAFFLE 900 LF 5.12 4608.00 4.74 4266.00 4.74 4266.00
0157 6071050000-E SP ’a lS/;I‘;\/IMER 9 EA 900.00 8100.00 2700.00 24300.00 1065.00 9585.00
0158 6084000000-E 1660 SEEDING AND MULCHING 10 ACR 2765.00 27650.00 278.00 2780.00 1750.00 17500.00
0159 6087000000-E 1660 MOWING 5 ACR 60.00 300.00 55.00 275.00 65.00 325.00
0160 6090000000-E 1661 SEED FOR REPAIR SEEDING 150 LB 11.00 1650.00 10.00 1500.00 5.00 750.00
0161 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1500.00 375.00 1400.00 350.00 1000.00 250.00
0162 6096000000-E 1662 SEED FOR SUPP SEEDING 225 LB 3.67 825.75 3.40 765.00 5.00 1125.00
0163 6108000000-E 1665 FERTILIZER TOPDRESSING 6.25 TON 900.00 5625.00 860.00 5375.00 1000.00 6250.00
0164 6114500000-N 1667 SPECIALIZED HAND MOWING 15 MHR 59.00 885.00 55.00 825.00 55.00 825.00
0165 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 215.00 21500.00 230.00 23000.00 200.00 20000.00
0166 6123000000-E 1670 REFORESTATION 0.5 ACR 3000.00 1500.00 2800.00 1400.00 1876.00 938.00
0167 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 14 EA 716.00 10024.00 682.00 9548.00 682.00 9548.00
0168 7060000000-E 1705 SIGNAL CABLE 4,775 LF 2.65 12653.75 2.50 11937.50 2.50 11937.50
0169 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 19 EA 800.00 15200.00 770.00 14630.00 770.00 14630.00
0170 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 4 EA 915.00 3660.00 870.00 3480.00 870.00 3480.00
0171 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 3 EA 1155.00 3465.00 1100.00 3300.00 1100.00 3300.00
0172 7229000000-N SP APS DETECTOR STATION 14 EA 605.00 8470.00 577.00 8078.00 577.00 8078.00
0173 7230000000-N SP CENT CONT UNIT APS DETECT STA 2 EA 2900.00 5800.00 2725.00 5450.00 2725.00 5450.00
0174 7252000000-E 1710 MESSENGER CABLE (1/4") 3,350 LF 1.95 6532.50 1.85 6197.50 1.85 6197.50
0175 7264000000-E 1710 MESSENGER CABLE (3/8") 1,000 LF 1.70 1700.00 1.60 1600.00 1.60 1600.00
0176 7300000000-E 1715 tJlN;{-)\VED TRENCH (Firiiionr) 625 LF 7.50 4687.50 7.15 4468.75 7.15 4468.75
0177 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 2,425 LF 6.25 15156.25 5.90 14307.50 5.90 14307.50
0178 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 9 EA 167.00 1503.00 159.00 1431.00 159.00 1431.00
0179 7360000000-N 1720 WOOD POLE 12 EA 750.00 9000.00 682.00 8184.00 682.00 8184.00
0180 7372000000-N 1721 GUY ASSEMBLY 27 EA 375.00 10125.00 359.00 9693.00 359.00 9693.00
0181 7396000000-E 1722 1/2" RISER WITH WEATHERHEAD 8 EA 330.00 2640.00 303.00 2424.00 303.00 2424.00
0182 7408000000-E 1722 1" RISER WITH WEATHERHEAD 3 EA 360.00 1080.00 331.00 993.00 331.00 993.00
0183 7420000000-E 1722 2" RISER WITH WEATHERHEAD 16 EA 390.00 6240.00 359.00 5744.00 359.00 5744.00
0184 7432000000-E 1722 2" RISER WITH TUBING 3 EA 500.00 1500.00 457.00 1371.00 457.00 1371.00
0185 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 5500 LF 5.20 28600.00 4.95 27225.00 4.95 27225.00
0186 7456000000-E 1726 I(_1E4A2D)-IN CABLE (**#¥ikxx) 12,625 LF 1.47 18558.75 1.40 17675.00 1.40 17675.00
0187 7516000000-E 1730 8%MMUNICATIONS CABLE (** FIBER) 7,400 LF 1.65 12210.00 1.55 11470.00 1.55 11470.00
0188 7540000000-N 1731 SPLICE ENCLOSURE 2 EA 1200.00 2400.00 1107.00 2214.00 1107.00 2214.00
0189 7552000000-N 1731 INTERCONNECT CENTER 3 EA 1525.00 4575.00 1455.00 4365.00 1455.00 4365.00
0190 7564000000-N 1732 FIBER-OPTIC TRANS DROP/REP 3 EA 1900.00 5700.00 1792.00 5376.00 1792.00 5376.00
0191 7575160000-E 1734 REM EXT COMM CABLE 200 LF 0.65 130.00 0.60 120.00 0.60 120.00
0192 7575180000-N 1735 CABLE TRANSFER 2 EA 465.00 930.00 421.00 842.00 421.00 842.00



JAN 17, 2013 09:06 AM ORANGE

TIP NO U-2803 34860.3.1 2:00 PM 6/ 12 013
DEC 18 2012 C203028
FED AID NO STATE FUNDED 0.809 MI

WIDENING, GRADING, DRAINAGE, PAVING, AND SIGNALS.
SR-1919 (SMITH LEVEL RD) FROM ROCK HAVEN RD TO BRIDGE OVER MORGAN CREEK.

YATES CONSTRUCTION CO., INC. S. T.WOOTEN CORPORATION DEVERE CONSTRUCTION

COMPANY, INC

STOKESDALE, NC WILSON, NC ALPENA, M|
0193 7636000000-N 1745 SIGN FOR SIGNALS 3 EA 365.00 1095.00 335.00 1005.00 335.00 1005.00
0194 7642100000-N 1743 TYPE I POST W/ FOUNDATION 4 EA 1400.00 5600.00 1306.00 5224.00 1306.00 5224.00
0195 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 1 EA 2100.00 2100.00 1930.00 1930.00 1930.00 1930.00
0196 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 660.00 1320.00 598.00 1196.00 598.00 1196.00
0197 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 12000.00 24000.00 11565.00 23130.00 11565.00 23130.00
0198 7768000000-N 1751 CONTLR WITH CBNT, 2070L POLE MTD 1 EA 11000.00 11000.00 10077.00 10077.00 10077.00 10077.00
0199 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 16 EA 90.00 1440.00 83.00 1328.00 83.00 1328.00
0200 7901000000-N 1753 CABINET BASE EXTENDER 2 EA 520.00 1040.00 471.00 942.00 471.00 942.00
CONTRACT TOTAL TOTAL 4946197.82 TOTAL 5137603.61 TOTAL 5140037.72

ROADWAY ITEMS SUB-TOTAL 4946197.82 SUB-TOTAL 5137603.61 SUB-TOTAL 5140037.72



JAN 17, 2013 09:06 AM

ORANGE

TIP NO U-2803 34860.3.1 2:00 PM 7112 013
DEC 18 2012 C203028
FED AID NO STATE FUNDED 0.809 MI
WIDENING, GRADING, DRAINAGE, PAVING, AND SIGNALS.
SR-1919 (SMITH LEVEL RD) FROM ROCK HAVEN RD TO BRIDGE OVER MORGAN CREEK.
FSC Il LLC DBA FRED SMITH TRIANGLE GRADING & PAVING, INC CAROLINA SUNROCK LLC
COMPANY
RALEIGH, NC BURLINGTON, NC RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 260000.00 250000.00 230000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 40000.00 45000.00 58915.00
0003 0043000000-N 226 GRADING Lump Sum 1291500.00 1391007.00 1475000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 500.00 500.00 4500.00 4500.00 6000.00 6000.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 1,000 CY 10.00 10000.00 30.00 30000.00 20.00 20000.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 80 CY 25.00 2000.00 20.00 1600.00 20.00 1600.00
0007 0141000000-E 240 BERM DITCH CONSTRUCTION 90 LF 3.00 270.00 8.00 720.00 20.00 1800.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 1,000 CY 1.00 1000.00 23.00 23000.00 30.00 30000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,700 SY 2.70 7290.00 1.80 4860.00 5.61 15147.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,165 TON 26.00 30290.00 22.00 25630.00 44.671 52041.72
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 2,040 SY 2.50 5100.00 2.00 4080.00 5.687 11601.48
0012 0335200000-E 305 15" DRAINAGE PIPE 1,248 LF 45.00 56160.00 38.01 47436.48 22.066 27538.37
0013 0335300000-E 305 18" DRAINAGE PIPE 44 LF 71.00 3124.00 42.00 1848.00 35.651 1568.64
0014 0335400000-E 305 24" DRAINAGE PIPE 128 LF 65.00 8320.00 50.00 6400.00 38.093 4875.90
0015 0366000000-E 310 15"RCPIPE CULV I 24 LF 60.00 1440.00 40.00 960.00 22.781 546.74
0016 0378000000-E 310 24"RCPIPECULV I 164 LF 60.00 9840.00 45.00 7380.00 36.344 5960.42
0017 0384000000-E 310 30"RCPIPECULV I 56 LF 75.00 4200.00 60.00 3360.00 57.024 3193.34
0018 0396000000-E 310 42"RCPIPECULV I 584 LF 75.00 43800.00 128.00 74752.00 87.516 51109.34
0019 0448200000-E 310 15"RCP CULV CLASS IV 2,700 LF 41.00 110700.00 31.25 84375.00 26.928 72705.60
0020 0448300000-E 310 18"RCP CULV CLASS IV 948 LF 40.00 37920.00 35.00 33180.00 31.119 29500.81
0021 0448400000-E 310 24"RCP CULV CLASS IV 180 LF 50.00 9000.00 50.00 9000.00 43.857 7894.26
0022 0542000000-E 310 ’(‘:I")PVC PIPE CULVERTS 250 LF 20.00 5000.00 15.00 3750.00 12.00 3000.00
0023 0582000000-E 310 15" CS PIPE CULV 0.064" 16 LF 60.00 960.00 55.00 880.00 25.993 415.89
0024 0636000000-E 310 :;_50% |(E)|é4B()3W wee THICK 1 EA 320.00 320.00 500.00 500.00 335.50 335.50
0025 (0995000000-E 340 PIPE REMOVAL 740 LF 20.00 14800.00 11.00 8140.00 19.008 14065.92
0026 0996000000-N 350 PIPE CLEAN-OUT 4 EA 2000.00 8000.00 2200.00 8800.00 1456.125 5824.50
0027 1099500000-E 505 SHALLOW UNDERCUT 500 CY 25.00 12500.00 17.00 8500.00 25.00 12500.00
0028 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,000 TON 17.00 17000.00 18.00 18000.00 20.00 20000.00
0029 1220000000-E 545 INCIDENTAL STONE BASE 5,000 TON 1.00 5000.00 25.00 125000.00 30.00 150000.00
0030 1297000000-E 607 ?g”?l_lyzé)sp PVMT ****" DTH 11,400 SY 5.00 57000.00 2.40 27360.00 2.3677 26991.78
0031 1330000000-E 607 INCIDENTAL MILLING 1,350 SY 5.00 6750.00 6.25 8437.50 12.2924 16594.74
0032 1489000000-E 610 ASP CONC BASE CRS B25.0B 3,700 TON 60.00 222000.00 48.00 177600.00 45.9464 170001.68
0033 1498000000-E 610 ASP CONC INTR CRS 119.0B 5,960 TON 46.00 274160.00 48.00 286080.00 45.4985 271171.06
0034 1519000000-E 610 ASP CONC SURF CRS S9.5B 4,320 TON 75.00 324000.00 48.00 207360.00 42.5033 183614.26
0035 1575000000-E 620 ASP FOR PLANT MIX 710 TON 600.00 426000.00 675.00 479250.00 660.00 468600.00
0036 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 598 TON 90.00 53820.00 125.00 74750.00 135.00 80730.00
0037 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 15.00 3360.00 18.00 4032.00 20.00 4480.00
0038 2033000000-E 815 SUBDRAIN FINE AGGREGATE 168 CY 30.00 5040.00 28.00 4704.00 50.00 8400.00
0039 2044000000-E 815 6" PERF SUBDRN PIPE 1,000 LF 7.00 7000.00 6.50 6500.00 22.00 22000.00



JAN 17, 2013 09:06 AM

ORANGE

TIP NO U-2803 34860.3.1 2:00PM 8/ 12 013
DEC 18 2012 203028
FED AID NO STATE FUNDED 0.809 MI
WIDENING, GRADING, DRAINAGE, PAVING, AND SIGNALS.
SR-1919 (SMITH LEVEL RD) FROM ROCK HAVEN RD TO BRIDGE OVER MORGAN CREEK.
FSC Il LLC DBA FRED SMITH TRIANGLE GRADING & PAVING, INC CAROLINA SUNROCK LLC
COMPANY
RALEIGH, NC BURLINGTON, NC RALEIGH, NC
0040 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 250.00 500.00 300.00 600.00 400.00 800.00
0041 2077000000-E 815 6"OUTLET PIPE 12 LF 35.00 420.00 9.00 108.00 30.00 360.00
0042 2190000000-N 828 TEMP STL PLT COVER FOR MDS 5 EA 2000.00 10000.00 1500.00 7500.00 669.90 3349.50
0043 2209000000-E 838 ENDWALLS 5 CY 1000.00 5000.00 775.00 3875.00 864.60 4323.00
0044 2253000000-E 840 PIPE COLLARS 3 CY 550.00 1650.00 450.00 1350.00 669.90 2009.70
0045 2286000000-N 840 MASNRY DRAINAGE STRUCT 79 EA 1500.00 118500.00 850.00 67150.00 1834.261 144906.62
0046 2308000000-E 840 MASNRY DRAINAGE STRUCT 36 LF 250.00 9000.00 250.00 9000.00 413.292 14878.51
0047 2364000000-N 840 FRAME W/2GRTS 840.16 STD 14 EA 500.00 7000.00 450.00 6300.00 480.381 6725.33
0048 2366000000-N 840 FRAME W/2GRTS 840.24 STD 3 EA 400.00 1200.00 450.00 1350.00 408.837 1226.51
0049 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 400.00 800.00 450.00 900.00 426.80 853.60
0050 2374000000-N 840 FRAME-GRT-HD 840.03 ** 26 EA 500.00 13000.00 375.00 9750.00 559.097 14536.52
(F
0051 2374000000-N 840 FRAME-GRT-HD 840.03 ** 19 EA 500.00 9500.00 375.00 7125.00 559.097 10622.84
(G)
0052 2396000000-N 840 FRAME W/COVER STD 840.54 14 EA 500.00 7000.00 350.00 4900.00 335.819 4701.47
0053 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 3 EA 300.00 900.00 715.00 2145.00 330.00 990.00
0054 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 2 EA 300.00 600.00 715.00 1430.00 330.00 660.00
0055 2462000000-E SP  *"SLUICE GATE EA 1500.00 1500.00 14745.82 14745.82 3990.80 3990.80
(8"
0056 2535000000-E 846 *"X**" CONCRETE CURB 190 LF 15.00 2850.00 12.50 2375.00 14.85 2821.50
(8" X 18"
0057 2542000000-E 846 1'-6"CONC CURB & GUTTER 1,500 LF 10.00 15000.00 12.00 18000.00 12.10 18150.00
0058 2549000000-E 846 2'-6" CONC CURB & GUTTER 8,950 LF 11.00 98450.00 13.00 116350.00 12.925 115678.75
0059 2591000000-E 848 4" CONCRETE SIDEWALK 4550 SY 23.00 104650.00 27.00 122850.00 25.245 114864.75
0060 2605000000-N 848 CONCRETE CURB RAMP 37 EA 680.00 25160.00 800.00 29600.00 748.00 27676.00
0061 2612000000-E 848 6" CONCRETE DRIVEWAY 350 SY 42.00 14700.00 45.00 15750.00 45.54 15939.00
0062 2619000000-E 850 4" CONCRETE PAVED DITCH 1 SsY 28.00 308.00 50.00 550.00 30.69 337.59
0063 2633000000-E 852 12" CONC ISLAND COVER 285 SY 60.00 17100.00 60.00 17100.00 136.125 38795.63
0064 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 730 SY 40.00 29200.00 36.00 26280.00 43.56 31798.80
0065 2830000000-N 858 ADJ MANHOLES 1 EA 2200.00 2200.00 350.00 350.00 1100.00 1100.00
0066 3030000000-E 862 STL BM GUARDRAIL 650 LF 15.00 9750.00 15.25 9912.50 16.775 10903.75
0067 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 32.00 160.00 35.20 176.00
0068 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1900.00 7600.00 1875.00 7500.00 2062.50 8250.00
0069 3360000000-E 863 REMOVE EXISTING GUARDRAIL 600 LF 1.00 600.00 1.00 600.00 1.10 660.00
0070 3533000000-E 866 CHN LK FENCE **" FABRIC 670 LF 5.50 3685.00 5.50 3685.00 6.05 4053.50
(72")
0071 3539000000-E 866 MET LINE PST **" CL FEN 60 EA 36.00 2160.00 36.00 2160.00 39.60 2376.00
(72")
0072 3545000000-E 866 MET TERM PST **' CL FEN 8 EA 42.00 336.00 42.00 336.00 46.20 369.60
(72")
0073 3551000000-E 866 MET GATE PST **" CLFEN S 2 EA 158.00 316.00 158.00 316.00 173.80 347.60
(72")
0074 3557000000-E 866 ADDITIONAL BARBED WIRE 50 LF 3.70 185.00 3.70 185.00 4.07 203.50
0075 3564000000-E 866 SGL GATE *HIGH, *WIDE, *OPEN 1 EA 692.00 692.00 692.00 692.00 761.20 761.20

(72", 20", 20"



JAN 17, 2013 09:06 AM

ORANGE

TIP NO U-2803 34860.3.1 2:00 PM 9/ 12 013
DEC 18 2012 C203028
FED AID NO STATE FUNDED 0.809 MI
WIDENING, GRADING, DRAINAGE, PAVING, AND SIGNALS.
SR-1919 (SMITH LEVEL RD) FROM ROCK HAVEN RD TO BRIDGE OVER MORGAN CREEK.
FSC Il LLC DBA FRED SMITH TRIANGLE GRADING & PAVING, INC CAROLINA SUNROCK LLC
COMPANY
RALEIGH, NC BURLINGTON, NC RALEIGH, NC
0076 3628000000-E 876 RIP RAP, CLASS | 100 TON 65.00 6500.00 38.00 3800.00 60.00 6000.00
0077 3649000000-E 876 RIP RAP, CLASS B 335 TON 50.00 16750.00 36.00 12060.00 45.00 15075.00
0078 3656000000-E 876 GEOTEXTILE FOR DRAINGE 4,120 SY 1.50 6180.00 2.00 8240.00 2.00 8240.00
0079 3659000000-N SP PREFORMED SCOUR HOLES 3 EA 2200.00 6600.00 1000.00 3000.00 1400.00 4200.00
0080 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,041 LF 5.00 5205.00 4.95 5152.95 5.39 5610.99
0081 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 95.00 190.00 95.00 190.00 93.50 187.00
0082 4102000000-N 904 SIGN ERECTION, TYPE E 83 EA 50.00 4150.00 50.00 4150.00 71.50 5934.50
0083 4108000000-N 904 SIGN ERECTION, TYPE F EA 75.00 75.00 75.00 75.00 93.50 93.50
0084 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD EA 100.00 500.00 100.00 500.00 137.50 687.50
0085 4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 8 EA 55.00 440.00 55.00 440.00 104.50 836.00
0086 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 31 EA 1.00 31.00 1.00 31.00 1.10 34.10
0087 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 12 EA 1.00 12.00 1.00 12.00 1.10 13.20
0088 4400000000-E 1110 WORK ZONE SIGNS (STAT) 200 SF 4.00 800.00 4.00 800.00 6.60 1320.00
0089  4405000000-E 1110 WORK ZONE SIGNS (PORT) 180 SF 30.00 5400.00 7.75 1395.00 6.215 1118.70
0090 4415000000-N 1115 FLASHING ARROW BOARD 1 EA 3750.00 3750.00 4000.00 4000.00 2915.00 2915.00
0091 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 112 DAY 40.00 4480.00 50.00 5600.00 27.50 3080.00
0092 4430000000-N 1130 DRUMS 280 EA 42.00 11760.00 45.00 12600.00 36.30 10164.00
0093 4435000000-N 1135 CONES 30 EA 15.00 450.00 30.00 900.00 17.435 523.05
0094 4455000000-N 1150 FLAGGER 640 DAY 300.00 192000.00 195.00 124800.00 200.00 128000.00
0095 4480000000-N 1165 TMA 1 EA 1000.00 1000.00 12500.00 12500.00 19800.00 19800.00
0096 4510000000-N SP LAW ENFORCEMENT 64 HR 45.00 2880.00 50.00 3200.00 50.00 3200.00
0097 4516000000-N 1180 SKINNY DRUM 125 EA 35.00 4375.00 35.00 4375.00 25.30 3162.50
0098 4650000000-N 1251 TEMP RAISED PVMT MRKS 375 EA 5.00 1875.00 5.00 1875.00 5.50 2062.50
0099 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,863 LF 0.65 1860.95 0.65 1860.95 0.671 1921.07
0100 4686000000-E 1205 THERMO PVT MKG LINES 4"120 17,290 LF 0.70 12103.00 0.70 12103.00 0.726 12552.54
0101 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 825 LF 2.00 1650.00 2.00 1650.00 1.10 907.50
0102 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 1,267 LF 2.00 2534.00 2.00 2534.00 1.375 1742.13
0103 4710000000-E 1205 24"WIDE THERMO 120 MILS 666 LF 9.00 5994.00 9.00 5994.00 5.50 3663.00
0104 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 19 EA 50.00 950.00 50.00 950.00 110.00 2090.00
0105 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 68 EA 125.00 8500.00 125.00 8500.00 121.00 8228.00
0106 4810000000-E 1205 PAINT PVMT MARKINGS 4" 105,000 LF 0.20 21000.00 0.10 10500.00 0.231 24255.00
0107 4820000000-E 1205 PAINT PVMT MARKINGS 8" 4,800 LF 0.50 2400.00 0.50 2400.00 0.506 2428.80
0108 4825000000-E 1205 PAINT PVMT MARKINGS 12" 43 LF 2.00 86.00 2.00 86.00 1.10 47.30
0109 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,500 LF 3.00 4500.00 3.00 4500.00 1.65 2475.00
0110 4840000000-N 1205 PAINT PVT MKG CHARACTER 90 EA 20.00 1800.00 20.00 1800.00 38.50 3465.00
0111 4845000000-N 1205 PAINT PVT MKG SYMBOL 184 EA 20.00 3680.00 20.00 3680.00 38.50 7084.00
0112 4850000000-E 1205 LINE REMOVAL 4" WIDE 5,100 LF 1.00 5100.00 0.60 3060.00 0.748 3814.80
0113 4860000000-E 1205 LINE REMOVAL 8" WIDE 300 LF 1.00 300.00 1.00 300.00 1.32 396.00
0114 4870000000-E 1205 LINE REMOVAL 24" WIDE 150 LF 3.00 450.00 3.00 450.00 5.50 825.00
0115 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 8 EA 35.00 280.00 35.00 280.00 74.80 598.40



JAN 17, 2013 09:06 AM

ORANGE

TIP NO U-2803 34860.3.1 2:00PM 10/ 12 013
DEC 18 2012 C203028
FED AID NO STATE FUNDED 0.809 MI
WIDENING, GRADING, DRAINAGE, PAVING, AND SIGNALS.
SR-1919 (SMITH LEVEL RD) FROM ROCK HAVEN RD TO BRIDGE OVER MORGAN CREEK.
FSC Il LLC DBA FRED SMITH TRIANGLE GRADING & PAVING, INC CAROLINA SUNROCK LLC
COMPANY
RALEIGH, NC BURLINGTON, NC RALEIGH, NC
0116 4900000000-N 1251 PERM RAISED PVMT MARKERS 544 EA 5.00 2720.00 5.00 2720.00 5.50 2992.00
0117 5325200000-E 1510 2" WATER LINE 65 LF 65.00 4225.00 35.00 2275.00 55.242 3590.73
0118 5325600000-E 1510 6" WATER LINE 75 LF 82.00 6150.00 90.00 6750.00 110.891 8316.83
0119 5325800000-E 1510 8" WATER LINE 593 LF 80.00 47440.00 80.63 47813.59 63.294 37533.34
0120 5326200000-E 1510 12" WATER LINE 4,269 LF 70.00 298830.00 80.90 345362.10 73.403 313357.41
0121 5536000000-E 1515 2" VALVE 1 EA 1500.00 1500.00 550.00 550.00 829.40 829.40
0122 5540000000-E 1515 6" VALVE 3 EA 850.00 2550.00 1200.00 3600.00 1128.237 3384.71
0123 5546000000-E 1515 8" VALVE 7 EA 1150.00 8050.00 1600.00 11200.00 1563.573 10945.01
0124 5558000000-E 1515 12" VALVE 14 EA 1900.00 26600.00 3000.00 42000.00 2605.823 36481.52
0125 5648000000-N 1515 RELOCATE WATER METER 9 EA 2000.00 18000.00 1820.00 16380.00 2407.284 21665.56
0126 5649000000-N 1515 RECONNECT WATER METER 4 EA 2500.00 10000.00 1515.00 6060.00 1269.95 5079.80
0127 5666000000-E 1515 FIRE HYDRANT 3 EA 4000.00 12000.00 4500.00 13500.00 5999.40 17998.20
0128 5672000000-N 1515 RELOCATE FIRE HYDRANT 2 EA 3500.00 7000.00 4000.00 8000.00 3901.70 7803.40
0129 5691300000-E 1520 8" SANITARY GRAVITY SEWER 541 LF 85.00 45985.00 63.00 34083.00 70.169 37961.43
0130 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 15 EA 2350.00 35250.00 1400.00 21000.00 3869.217 58038.26
0131 5775000000-E 1525 4' DIA UTILITY MANHOLE 5 EA 2200.00 11000.00 2500.00 12500.00 2632.96 13164.80
0132 5776000000-E 1525 5' DIA UTILITY MANHOLE 3 EA 3300.00 9900.00 3200.00 9600.00 3616.80 10850.40
0133 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 11 LF 225.00 2475.00 245.00 2695.00 377.003 4147.03
0134 5782000000-E 1525 UTILITY MANHOLE WALL, 5' DIA 22.7 LF 315.00 7150.50 255.00 5788.50 461.472 10475.41
0135 5801000000-E 1530 ABANDON 8" UTILITY PIPE 904 LF 12.00 10848.00 6.50 5876.00 8.569 7746.38
0136 5804000000-E 1530 ABANDON 12" UTILITY PIPE 4,192 LF 12.00 50304.00 7.80 32697.60 8.932 37442.94
0137 5816000000-N 1530 ABANDON UTILITY MANHOLE 1 EA 2975.55 2975.55 1285.00 1285.00 1558.70 1558.70
0138 5882000000-N SP  GENERIC UTILITY ITEM (EA) 21 EA 3100.00 65100.00 1150.00 24150.00 3532.10 74174.10
BREAKDOWN AND REBUILD MANHOLE (MASONRY
MANHOLE)
0139 5882000000-N SP  GENERIC UTILITY ITEM (EA) 10 EA 3000.00 30000.00 1150.00 11500.00 3570.60 35706.00
BREAKDOWN AND REBUILD MANHOLE (PRECAST
MANHOLE)
0140 6000000000-E 1605 TEMPORARY SILT FENCE 4,700 LF 2.20 10340.00 1.78 8366.00 1.958 9202.60
0141 6006000000-E 1610 EROS CONTRL STONE CL A 2,575 TON 5.00 12875.00 31.50 81112.50 30.00 77250.00
0142 6009000000-E 1610 EROS CONTRL STONE CL B 650 TON 35.00 22750.00 34.00 22100.00 45.00 29250.00
0143 6012000000-E 1610 SEDIMENT CONTROL STONE 1,125 TON 18.00 20250.00 27.00 30375.00 35.00 39375.00
0144 6015000000-E 1615 TEMPORARY MULCHING 12 ACR 650.00 7800.00 450.00 5400.00 946.00 11352.00
0145 6018000000-E 1620 SEED FOR TEMP SEEDING 350 LB 4.00 1400.00 4.00 1400.00 5.775 2021.25
0146 6021000000-E 1620 FERT FOR TEMP SEEDING 2.75 TON 1025.00 2818.75 1025.00 2818.75 1347.50 3705.63
0147 6024000000-E 1622 TEMPORARY SLOPE DRAINS 500 LF 20.00 10000.00 13.00 6500.00 20.00 10000.00
0148 6029000000-E SP SAFETY FENCE 400 LF 2.00 800.00 1.78 712.00 1.958 783.20
0149 6030000000-E 1630 SILT EXCAVATION 16,500 CY 0.25 4125.00 0.75 12375.00 6.00 99000.00
0150 6036000000-E 1631 MATTING FOR EROS CONTROL 11,000 SY 1.20 13200.00 0.95 10450.00 1.738 19118.00
0151 6037000000-E SP COIR FIBER MAT 125 SY 5.00 625.00 6.90 862.50 4.565 570.63
0152 6038000000-E SP PERM SOIL REINF MAT 925 SY 3.95 3653.75 3.95 3653.75 5.412 5006.10
0153 6042000000-E 1632 1/4" HARDWARE CLOTH 3,700 LF 3.00 11100.00 3.00 11100.00 3.30 12210.00



JAN 17, 2013 09:06 AM

ORANGE

TIP NO U-2803 34860.3.1 2:00PM 11/ 12 013
DEC 18 2012 203028
FED AID NO STATE FUNDED 0.809 MI
WIDENING, GRADING, DRAINAGE, PAVING, AND SIGNALS.
SR-1919 (SMITH LEVEL RD) FROM ROCK HAVEN RD TO BRIDGE OVER MORGAN CREEK.
FSC Il LLC DBA FRED SMITH TRIANGLE GRADING & PAVING, INC CAROLINA SUNROCK LLC
COMPANY
RALEIGH, NC BURLINGTON, NC RALEIGH, NC
0154 6071012000-E SP COIR FIBER WATTLE 750 LF 8.50 6375.00 9.57 7177.50
0155 6071020000-E SP  POLYACRYLAMIDE (PAM) 450 LB 5.00 2250.00 10.00 4500.00 13.20 5940.00
0156 6071030000-E 1640 COIR FIBER BAFFLE 900 LF 4.00 3600.00 4.74 4266.00 5.214 4692.60
0157 6071050000-E SP (1 lS/;I‘;\/IMER 9 EA 1000.00 9000.00 900.00 8100.00 1200.00 10800.00
0158 6084000000-E 1660 SEEDING AND MULCHING 10 ACR 1685.00 16850.00 1250.00 12500.00 2480.50 24805.00
0159 6087000000-E 1660 MOWING 5 ACR 60.00 300.00 60.00 300.00 65.00 325.00
0160 6090000000-E 1661 SEED FOR REPAIR SEEDING 150 LB 6.00 900.00 6.00 900.00 5.775 866.25
0161 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1100.00 275.00 1100.00 275.00 1347.50 336.88
0162 6096000000-E 1662 SEED FOR SUPP SEEDING 225 LB 4.25 956.25 4.25 956.25 6.71 1509.75
0163 6108000000-E 1665 FERTILIZER TOPDRESSING 6.25 TON 900.00 5625.00 900.00 5625.00 1347.50 8421.88
0164 6114500000-N 1667 SPECIALIZED HAND MOWING 15 MHR 60.00 900.00 60.00 900.00 60.00 900.00
0165 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 100.00 10000.00 100.00 10000.00 125.00 12500.00
0166 6123000000-E 1670 REFORESTATION 0.5 ACR 3800.00 1900.00 3800.00 1900.00 5494.50 2747.25
0167 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 14 EA 682.00 9548.00 682.00 9548.00 750.20 10502.80
0168 7060000000-E 1705 SIGNAL CABLE 4,775 LF 2.50 11937.50 2.50 11937.50 2.75 13131.25
0169 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 19 EA 770.00 14630.00 770.00 14630.00 847.00 16093.00
0170 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 4 EA 870.00 3480.00 870.00 3480.00 957.00 3828.00
0171 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 3 EA 1100.00 3300.00 1100.00 3300.00 1210.00 3630.00
0172 7229000000-N SP APS DETECTOR STATION 14 EA 577.00 8078.00 577.00 8078.00 634.70 8885.80
0173 7230000000-N SP CENT CONT UNIT APS DETECT STA 2 EA 2725.00 5450.00 2725.00 5450.00 2997.50 5995.00
0174 7252000000-E 1710 MESSENGER CABLE (1/4") 3,350 LF 1.85 6197.50 1.85 6197.50 2.035 6817.25
0175 7264000000-E 1710 MESSENGER CABLE (3/8") 1,000 LF 1.60 1600.00 1.60 1600.00 1.76 1760.00
0176 7300000000-E 1715 tJlN;,"-)\VED TRENCH (i) 625 LF 7.15 4468.75 7.15 4468.75 7.865 4915.63
0177 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 2,425 LF 5.90 14307.50 5.90 14307.50 6.49 15738.25
0178 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 9 EA 159.00 1431.00 159.00 1431.00 174.90 1574.10
0179 7360000000-N 1720 WOOD POLE 12 EA 682.00 8184.00 682.00 8184.00 750.20 9002.40
0180 7372000000-N 1721 GUY ASSEMBLY 27 EA 359.00 9693.00 359.00 9693.00 394.90 10662.30
0181 7396000000-E 1722 1/2" RISER WITH WEATHERHEAD 8 EA 303.00 2424.00 303.00 2424.00 333.30 2666.40
0182 7408000000-E 1722 1" RISER WITH WEATHERHEAD 3 EA 331.00 993.00 331.00 993.00 364.10 1092.30
0183  7420000000-E 1722 2" RISER WITH WEATHERHEAD 16 EA 359.00 5744.00 359.00 5744.00 394.90 6318.40
0184 7432000000-E 1722 2" RISER WITH TUBING 3 EA 457.00 1371.00 457.00 1371.00 502.70 1508.10
0185 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 5500 LF 4.95 27225.00 4.95 27225.00 5.445 29947.50
0186 7456000000-E 1726 I(E‘AZD)-IN CABLE(*r#itir) 12,625 LF 1.40 17675.00 1.40 17675.00 1.54 19442.50
0187 7516000000-E 1730 8%MMUNICATIONS CABLE (** FIBER) 7,400 LF 1.55 11470.00 1.55 11470.00 1.705 12617.00
0188 7540000000-N 1731 SPLICE ENCLOSURE 2 EA 1107.00 2214.00 1107.00 2214.00 1217.70 2435.40
0189 7552000000-N 1731 INTERCONNECT CENTER 3 EA 1455.00 4365.00 1455.00 4365.00 1600.50 4801.50
0190 7564000000-N 1732 FIBER-OPTIC TRANS DROP/REP 3 EA 1792.00 5376.00 1792.00 5376.00 1971.20 5913.60
0191 7575160000-E 1734 REM EXT COMM CABLE 200 LF 0.60 120.00 0.60 120.00 0.66 132.00
0192 7575180000-N 1735 CABLE TRANSFER 2 EA 421.00 842.00 421.00 842.00 463.10 926.20



JAN 17, 2013 09:06 AM

ORANGE

TIP NO U-2803 34860.3.1 2.00PM 12/ 12 013
DEC 18 2012 C203028
FED AID NO STATE FUNDED 0.809 MI
WIDENING, GRADING, DRAINAGE, PAVING, AND SIGNALS.
SR-1919 (SMITH LEVEL RD) FROM ROCK HAVEN RD TO BRIDGE OVER MORGAN CREEK.
FSC Il LLC DBA FRED SMITH TRIANGLE GRADING & PAVING, INC CAROLINA SUNROCK LLC
COMPANY
RALEIGH, NC BURLINGTON, NC RALEIGH, NC
0193 7636000000-N 1745 SIGN FOR SIGNALS 3 EA 335.00 1005.00 335.00 1005.00 368.50 1105.50
0194 7642100000-N 1743 TYPE I POST W/ FOUNDATION 4 EA 1306.00 5224.00 1306.00 5224.00 1436.60 5746.40
0195 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 1 EA 1930.00 1930.00 1930.00 1930.00 2123.00 2123.00
0196 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 598.00 1196.00 598.00 1196.00 657.80 1315.60
0197 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 11565.00 23130.00 11565.00 23130.00 12721.50 25443.00
0198 7768000000-N 1751 CONTLR WITH CBNT, 2070L POLE MTD 1 EA 10077.00 10077.00 10077.00 10077.00 11084.70 11084.70
0199 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 16 EA 83.00 1328.00 83.00 1328.00 91.30 1460.80
0200 7901000000-N 1753 CABINET BASE EXTENDER 2 EA 471.00 942.00 471.00 942.00 518.10 1036.20
CONTRACT TOTAL TOTAL 5369000.00 TOTAL 5423845.99 TOTAL 5885434.36
ROADWAY ITEMS SUB-TOTAL 5369000.00 SUB-TOTAL 5423845.99 SUB-TOTAL 5885434.36
BIDDERS IN ORDER CONTRACT TOTAL
YATES CONSTRUCTION CO., INC. 1 4946197.82
S. T.WOOTEN CORPORATION 2 5137603.61
DEVERE CONSTRUCTION COMPANY, INC 3 5140037.72
FSC Il LLC DBA FRED SMITH COMPANY 4 5369000.00
TRIANGLE GRADING & PAVING, INC 5 5423845.99
CAROLINA SUNROCK LLC 6 5885434.36



JAN 17, 2013 09:06 AM

TIP NO

FED AID NO BRZ-1723(7)

B-4726

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #5 OVER PANTHER BRANCH CREEK ON SR-1723 (JOHN OAKLEY RD).

CASWELL
38500.3.1

2:00 PM 177 014
DEC 18 2012 C203019
0.076 MI

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

SMITH-ROWE, LLC

HAYMES BROTHERS, INC.

GREENSBORO, NC MOUNT AIRY, NC CHATHAM, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 22000.00 18400.00 12000.00
0002 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 5000.00 4325.00 8000.00
(21+18.61-L-)
0003 0043000000-N 226 GRADING Lump Sum 22000.00 47500.00 20000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 5000.00 5000.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 300 CY 3.00 900.00 3.00 900.00 8.00 2400.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 300 CY 1.00 300.00 10.00 3000.00 35.00 10500.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 300 SY 2.00 600.00 1.00 300.00 4.00 1200.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 2 TON 35.00 70.00 50.00 100.00 110.00 220.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 5 SY 2.00 10.00 10.00 50.00 16.00 80.00
0010 0335200000-E 305 15" DRAINAGE PIPE 12 LF 35.00 420.00 50.00 600.00 120.00 1440.00
0011 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 25.00 2500.00 30.00 3000.00 40.00 4000.00
0012 1330000000-E 607 INCIDENTAL MILLING 280 SY 10.00 2800.00 4.00 1120.00 21.00 5880.00
0013 1489000000-E 610 ASP CONC BASE CRS B25.0B 180 TON 73.00 13140.00 73.00 13140.00 85.00 15300.00
0014 1525000000-E 610 ASP CONC SURF CRS SF9.5A 150 TON 75.00 11250.00 75.00 11250.00 80.00 12000.00
0015 1575000000-E 620 ASP FOR PLANT MIX 20 TON 630.00 12600.00 630.00 12600.00 670.00 13400.00
0016 2022000000-E 815 SUBDRAIN EXCAVATION 25 CY 10.00 250.00 8.00 200.00 36.00 900.00
0017 2033000000-E 815 SUBDRAIN FINE AGGREGATE 20 CY 20.00 400.00 20.00 400.00 65.00 1300.00
0018 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 4.00 400.00 5.00 500.00 14.40 1440.00
0019 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 50.00 50.00 90.00 90.00 500.00 500.00
0020 2077000000-E 815 6" OUTLET PIPE LF 10.00 60.00 10.00 60.00 30.00 180.00
0021 2286000000-N 840 MASNRY DRAINAGE STRUCT EA 1000.00 1000.00 1400.00 1400.00 1500.00 1500.00
0022 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 1000.00 1000.00 550.00 550.00 550.00 550.00
0023 2556000000-E 846 SHOULDER BERM GUTTER 10 LF 50.00 500.00 100.00 1000.00 140.00 1400.00
0024 3030000000-E 862 STL BM GUARDRAIL 50 LF 15.00 750.00 15.00 750.00 16.00 800.00
0025 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 1.00 5.00 1.00 5.00 10.00 50.00
0026 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1425.00 5700.00 1425.00 5700.00 1050.00 4200.00
0027 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1700.00 6800.00 1700.00 6800.00 1775.00 7100.00
0028 3649000000-E 876 RIP RAP, CLASS B 1 TON 40.00 40.00 150.00 150.00 150.00 150.00
0029 3656000000-E 876 GEOTEXTILE FOR DRAINGE 465 SY 2.00 930.00 2.00 930.00 3.40 1581.00
0030 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 74 LF 7.95 588.30 4.95 366.30 5.25 388.50
0031 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 95.00 190.00 95.00 190.00 110.00 220.00
0032 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 1.00 8.00 1.00 8.00 5.00 40.00
0033 4400000000-E 1110 WORK ZONE SIGNS (STAT) 376 SF 3.99 1500.24 3.99 1500.24 4.95 1861.20
0034 4410000000-E 1110 WORK ZONE SIGNS (BARR) 119 SF 6.00 714.00 6.00 714.00 5.10 606.90
0035 4445000000-E 1145 BARRICADES (TYPE Il 80 LF 18.50 1480.00 18.50 1480.00 19.00 1520.00
0036 4810000000-E 1205 PAINT PVMT MARKINGS 4" 4,010 LF 0.43 1724.30 0.43 1724.30 0.65 2606.50
0037 6000000000-E 1605 TEMPORARY SILT FENCE 730 LF 2.50 1825.00 2.60 1898.00 3.00 2190.00
0038 6006000000-E 1610 EROS CONTRL STONE CL A 225 TON 1.00 225.00 19.00 4275.00 38.00 8550.00
0039 6009000000-E 1610 EROS CONTRL STONE CL B 30 TON 40.00 1200.00 43.00 1290.00 50.00 1500.00
0040 6012000000-E 1610 SEDIMENT CONTROL STONE 70 TON 35.00 2450.00 40.00 2800.00 40.00 2800.00



JAN 17, 2013 09:06 AM

TIP NO

FED AID NO BRZ-1723(7)

B-4726

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #5 OVER PANTHER BRANCH CREEK ON SR-1723 (JOHN OAKLEY RD).

CASWELL
38500.3.1

2:00 PM 217 014
DEC 18 2012 C203019
0.076 MI

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

SMITH-ROWE, LLC

HAYMES BROTHERS, INC.

GREENSBORO, NC MOUNT AIRY, NC CHATHAM, VA
0041 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 200.00 200.00 1400.00 1400.00 900.00 900.00
0042 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 2.00 100.00 5.00 250.00 4.00 200.00
0043 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 400.00 100.00 600.00 150.00 1100.00 275.00
0044 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 1.00 200.00 4.00 800.00 8.00 1600.00
0045 6029000000-E SP SAFETY FENCE 100 LF 2.50 250.00 5.00 500.00 6.00 600.00
0046 6030000000-E 1630 SILT EXCAVATION 100 CY 1.00 100.00 3.00 300.00 4.00 400.00
0047 6036000000-E 1631 MATTING FOR EROS CONTROL 1,500 SY 1.25 1875.00 2.25 3375.00 1.80 2700.00
0048 6037000000-E SP COIR FIBER MAT 200 SY 5.00 1000.00 5.00 1000.00 7.00 1400.00
0049 6042000000-E 1632 1/4"HARDWARE CLOTH 325 LF 4.00 1300.00 3.00 975.00 5.00 1625.00
0050 6071010000-E SP  WATTLE 50 LF 9.00 450.00 10.00 500.00 12.00 600.00
0051 6071020000-E SP POLYACRYLAMIDE (PAM) 25 LB 15.00 375.00 10.00 250.00 35.00 875.00
0052 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 2000.00 1000.00 2900.00 1450.00 5000.00 2500.00
0053 6087000000-E 1660 MOWING 0.5 ACR 2.00 1.00 10.00 5.00 80.00 40.00
0054 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 1.00 50.00 1.00 50.00 7.00 350.00
0055 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 400.00 100.00 500.00 125.00 850.00 212.50
0056 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 1.00 50.00 1.00 50.00 3.00 150.00
0057 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 400.00 200.00 500.00 250.00 900.00 450.00
0058 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 1.00 10.00 40.00 400.00 18.00 180.00
0059 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 50.00 900.00 1.00 18.00 200.00 3600.00
STRUCTURE ITEMS
0060 8035000000-N 402 REMV EXIST STR #rsiitiie Lump Sum 10000.00 23000.00 5000.00
(21+18.61-L-)
0061 8121000000-N 412 UNCL STR EXCAV STA ek Lump Sum 2000.00 1650.00 3000.00
(21+18.61-L-)
0062 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 26.6 CY 800.00 21280.00 767.68 20420.29 1100.00 29260.00
0063 8210000000-N 422 BRG APPR SLAB *ttiiiiitk Lump Sum 20000.00 17100.00 19000.00
(21+18.61-L-)
0064 8217000000-E 425 REINF STEEL (BRIDGE) 3,954 LB 1.00 3954.00 1.14 4507.56 0.90 3558.60
0065 8364000000-E 450 HP12X53 PILES 205 LF 40.00 8200.00 52.91 10846.55 70.00 14350.00
0066 8391000000-N 450 STEEL PILE POINTS 10 EA 100.00 1000.00 195.00 1950.00 175.00 1750.00
0067 8505000000-E 460 VERT CONC BARRIER RAIL 140.25 LF 75.00 10518.75 87.71 12301.33 100.00 14025.00
0068 8608000000-E 876 RIP RAP Il (2'-0") 125 TON 48.00 6000.00 45.65 5706.25 50.00 6250.00
0069 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 140 SY 2.00 280.00 2.20 308.00 3.50 490.00
0070 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 4000.00 2185.00 5000.00
0071 8763000000-E 430 3-0"X2'-0"PRESTR SLABS 700 LF 165.00 115500.00 152.94 107058.00 160.00 112000.00
CONTRACT TOTAL TOTAL 334374.59 TOTAL 369947.82 TOTAL 387695.20
ROADWAY ITEMS SUB-TOTAL 131641.84 SUB-TOTAL 162914.84 SUB-TOTAL 174011.60
STRUCTURE ITEMS SUB-TOTAL 202732.75 SUB-TOTAL 207032.98 SUB-TOTAL 213683.60



JAN 17, 2013 09:06 AM

TIP NO

FED AID NO BRZ-1723(7)

B-4726

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #5 OVER PANTHER BRANCH CREEK ON SR-1723 (JOHN OAKLEY RD).

CASWELL
38500.3.1

2:00 PM 3/ 7 014
DEC 18 2012 C203019
0.076 MI

COUNTRY BOY LANDSCAPING INC

FSC Il LLC DBA FRED SMITH

S. T.WOOTEN CORPORATION

COMPANY
HARMONY, NC RALEIGH, NC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 20300.00 20000.00 22000.00
0002 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 8000.00 8500.00 7000.00
(21+18.61-L-)
0003 0043000000-N 226 GRADING Lump Sum 50000.00 56848.00 25000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 1.00 1.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 300 CY 6.00 1800.00 10.00 3000.00 10.00 3000.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 300 CY 1.00 300.00 1.00 300.00 15.00 4500.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 300 SY 0.50 150.00 3.00 900.00 1.00 300.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 2 TON 45.00 90.00 100.00 200.00 35.00 70.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 5 SY 4.50 22.50 10.00 50.00 1.00 5.00
0010 0335200000-E 305 15" DRAINAGE PIPE 12 LF 42.00 504.00 60.00 720.00 80.00 960.00
0011 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 30.00 3000.00 10.00 1000.00 20.00 2000.00
0012 1330000000-E 607 INCIDENTAL MILLING 280 SY 22.00 6160.00 5.00 1400.00 14.00 3920.00
0013 1489000000-E 610 ASP CONC BASE CRS B25.0B 180 TON 73.00 13140.00 70.00 12600.00 88.00 15840.00
0014 1525000000-E 610 ASP CONC SURF CRS SF9.5A 150 TON 75.00 11250.00 70.00 10500.00 88.00 13200.00
0015 1575000000-E 620 ASP FOR PLANT MIX 20 TON 630.00 12600.00 600.00 12000.00 700.00 14000.00
0016 2022000000-E 815 SUBDRAIN EXCAVATION 25 CY 5.00 125.00 20.00 500.00 36.00 900.00
0017 2033000000-E 815 SUBDRAIN FINE AGGREGATE 20 CY 1.00 20.00 20.00 400.00 65.00 1300.00
0018 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 1.00 100.00 4.00 400.00 14.40 1440.00
0019 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 50.00 50.00 200.00 200.00 500.00 500.00
0020 2077000000-E 815 6" OUTLET PIPE LF 1.00 6.00 8.00 48.00 30.00 180.00
0021 2286000000-N 840 MASNRY DRAINAGE STRUCT EA 1500.00 1500.00 1900.00 1900.00 2500.00 2500.00
0022 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 1000.00 1000.00 750.00 750.00 350.00 350.00
0023 2556000000-E 846 SHOULDER BERM GUTTER 10 LF 140.00 1400.00 40.00 400.00 90.00 900.00
0024 3030000000-E 862 STL BM GUARDRAIL 50 LF 12.50 625.00 15.00 750.00 15.00 750.00
0025 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 10.00 50.00 11.00 55.00 11.00 55.00
0026 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1075.00 4300.00 1400.00 5600.00 1400.00 5600.00
0027 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1775.00 7100.00 1800.00 7200.00 1800.00 7200.00
0028 3649000000-E 876 RIP RAP, CLASS B 1 TON 75.00 75.00 300.00 300.00 75.00 75.00
0029 3656000000-E 876 GEOTEXTILE FOR DRAINGE 465 SY 0.50 232.50 0.50 232.50 1.00 465.00
0030 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 74 LF 4.18 309.32 4.00 296.00 3.80 281.20
0031 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 99.00 198.00 100.00 200.00 90.00 180.00
0032 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 3.30 26.40 3.00 24.00 3.00 24.00
0033 4400000000-E 1110 WORK ZONE SIGNS (STAT) 376 SF 4.00 1504.00 4.00 1504.00 3.84 1443.84
0034 4410000000-E 1110 WORK ZONE SIGNS (BARR) 119 SF 4.79 570.01 5.00 595.00 4.58 545.02
0035 4445000000-E 1145 BARRICADES (TYPE Il 80 LF 13.15 1052.00 12.00 960.00 12.58 1006.40
0036 4810000000-E 1205 PAINT PVMT MARKINGS 4" 4,010 LF 0.43 1724.30 0.80 3208.00 0.43 1724.30
0037 6000000000-E 1605 TEMPORARY SILT FENCE 730 LF 2.10 1533.00 2.00 1460.00 2.50 1825.00
0038 6006000000-E 1610 EROS CONTRL STONE CL A 225 TON 32.00 7200.00 1.00 225.00 20.00 4500.00
0039 6009000000-E 1610 EROS CONTRL STONE CL B 30 TON 45.00 1350.00 45.00 1350.00 50.00 1500.00
0040 6012000000-E 1610 SEDIMENT CONTROL STONE 70 TON 40.00 2800.00 20.00 1400.00 45.00 3150.00



JAN 17, 2013 09:06 AM

TIP NO

FED AID NO BRZ-1723(7)

B-4726

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #5 OVER PANTHER BRANCH CREEK ON SR-1723 (JOHN OAKLEY RD).

CASWELL
38500.3.1

2:00 PM 417 014
DEC 18 2012 C203019
0.076 MI

COUNTRY BOY LANDSCAPING INC

FSC Il LLC DBA FRED SMITH

S. T.WOOTEN CORPORATION

COMPANY
HARMONY, NC RALEIGH, NC WILSON, NC
0041 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 1200.00 1200.00 400.00 400.00 900.00 900.00
0042 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 5.00 250.00 4.00 200.00 4.00 200.00
0043 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1200.00 300.00 800.00 200.00 1100.00 275.00
0044 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 0.50 100.00 1.00 200.00 1.00 200.00
0045 6029000000-E SP SAFETY FENCE 100 LF 2.00 200.00 10.00 1000.00 2.50 250.00
0046 6030000000-E 1630 SILT EXCAVATION 100 CY 10.00 1000.00 3.00 300.00 10.00 1000.00
0047 6036000000-E 1631 MATTING FOR EROS CONTROL 1,500 SY 1.40 2100.00 1.00 1500.00 1.80 2700.00
0048 6037000000-E SP COIR FIBER MAT 200 SY 4.00 800.00 3.00 600.00 7.00 1400.00
0049 6042000000-E 1632 1/4"HARDWARE CLOTH 325 LF 3.50 1137.50 3.90 1267.50 3.50 1137.50
0050 6071010000-E SP  WATTLE 50 LF 10.00 500.00 15.00 750.00 10.00 500.00
0051 6071020000-E SP POLYACRYLAMIDE (PAM) 25 LB 15.00 375.00 10.00 250.00 10.00 250.00
0052 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 1500.00 750.00 2500.00 1250.00 5000.00 2500.00
0053 6087000000-E 1660 MOWING 0.5 ACR 50.00 25.00 80.00 40.00 80.00 40.00
0054 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 1.00 50.00 4.00 200.00 7.00 350.00
0055 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 400.00 100.00 800.00 200.00 850.00 212.50
0056 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 1.00 50.00 3.00 150.00 3.00 150.00
0057 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 400.00 200.00 400.00 200.00 950.00 475.00
0058 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 18.00 180.00 18.00 180.00 18.00 180.00
0059 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 1.00 18.00 25.00 450.00 50.00 900.00
STRUCTURE ITEMS
0060 8035000000-N 402 REMV EXIST STR #rsiitiie Lump Sum 22000.00 40000.00 40000.00
(21+18.61-L-)
0061 8121000000-N 412 UNCL STR EXCAV STA ek Lump Sum 14000.00 10000.00 10000.00
(21+18.61-L-)
0062 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 26.6 CY 1200.00 31920.00 1400.00 37240.00 1300.00 34580.00
0063 8210000000-N 422 BRG APPR SLAB *ttiiiiitk Lump Sum 21500.00 18000.00 25000.00
(21+18.61-L-)
0064 8217000000-E 425 REINF STEEL (BRIDGE) 3,954 LB 1.00 3954.00 2.50 9885.00 1.00 3954.00
0065 8364000000-E 450 HP12X53 PILES 205 LF 45.00 9225.00 55.00 11275.00 60.00 12300.00
0066 8391000000-N 450 STEEL PILE POINTS 10 EA 150.00 1500.00 150.00 1500.00 150.00 1500.00
0067 8505000000-E 460 VERT CONC BARRIER RAIL 140.25 LF 105.00 14726.25 104.00 14586.00 140.00 19635.00
0068 8608000000-E 876 RIP RAP Il (2'-0") 125 TON 51.00 6375.00 80.00 10000.00 80.00 10000.00
0069 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 140 SY 2.25 315.00 5.00 700.00 1.00 140.00
0070 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3980.10 4000.00 3000.00
0071 8763000000-E 430 3-0"X2'-0"PRESTR SLABS 700 LF 150.00 105000.00 145.00 101500.00 175.00 122500.00
CONTRACT TOTAL TOTAL 405998.88 TOTAL 426000.00 TOTAL 446419.76
ROADWAY ITEMS SUB-TOTAL 171503.53 SUB-TOTAL 167314.00 SUB-TOTAL 163810.76
STRUCTURE ITEMS SUB-TOTAL 234495.35 SUB-TOTAL 258686.00 SUB-TOTAL 282609.00



JAN 17, 2013 09:06 AM CASWELL

TIP NO B-4726 38500.3.1 2:00 PM 5/ 7 014
DEC 18 2012 C203019
FED AID NO BRZ-1723(7) 0.076 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #5 OVER PANTHER BRANCH CREEK ON SR-1723 (JOHN OAKLEY RD).

CORMAN CONSTRUCTION, INC.

ANNAPOLIS JUNCTION, MD

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 25000.00
0002 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 4950.00
(21+18.61-L-)
0003 0043000000-N 226 GRADING Lump Sum 27000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 13000.00 13000.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 300 CY 27.00 8100.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 300 CY 46.00 13800.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 300 SY 3.50 1050.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 2 TON 115.00 230.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 5 SY 17.00 85.00
0010 0335200000-E 305 15" DRAINAGE PIPE 12 LF 125.00 1500.00
0011 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 40.50 4050.00
0012 1330000000-E 607 INCIDENTAL MILLING 280 SY 12.50 3500.00
0013 1489000000-E 610 ASP CONC BASE CRS B25.0B 180 TON 77.00 13860.00
0014 1525000000-E 610 ASP CONC SURF CRS SF9.5A 150 TON 79.50 11925.00
0015 1575000000-E 620 ASP FOR PLANT MIX 20 TON 665.00 13300.00
0016 2022000000-E 815 SUBDRAIN EXCAVATION 25 CY 38.00 950.00
0017 2033000000-E 815 SUBDRAIN FINE AGGREGATE 20 CY 68.50 1370.00
0018 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 15.00 1500.00
0019 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 530.00 530.00
0020 2077000000-E 815 6" OUTLET PIPE 6 LF 31.50 189.00
0021 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 1600.00 1600.00
0022 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 580.00 580.00
0023 2556000000-E 846 SHOULDER BERM GUTTER 10 LF 150.00 1500.00
0024 3030000000-E 862 STL BM GUARDRAIL 50 LF 13.00 650.00
0025 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 10.50 52.50
0026 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1150.00 4600.00
0027 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1900.00 7600.00
0028 3649000000-E 876 RIP RAP, CLASS B 1 TON 160.00 160.00
0029 3656000000-E 876 GEOTEXTILE FOR DRAINGE 465 SY 3.50 1627.50
0030 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 74 LF 4.00 296.00
0031 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 95.00 190.00
0032 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 3.50 28.00
0033 4400000000-E 1110 WORK ZONE SIGNS (STAT) 376 SF 4.00 1504.00
0034 4410000000-E 1110 WORK ZONE SIGNS (BARR) 119 SF 5.00 595.00
0035 4445000000-E 1145 BARRICADES (TYPE Il 80 LF 12.50 1000.00
0036 4810000000-E 1205 PAINT PVMT MARKINGS 4" 4,010 LF 0.45 1804.50
0037 6000000000-E 1605 TEMPORARY SILT FENCE 730 LF 2.10 1533.00
0038 6006000000-E 1610 EROS CONTRL STONE CL A 225 TON 45.00 10125.00
0039 6009000000-E 1610 EROS CONTRL STONE CL B 30 TON 70.50 2115.00

0040 6012000000-E 1610 SEDIMENT CONTROL STONE 70 TON 39.00 2730.00



JAN 17, 2013 09:06 AM CASWELL

TIP NO B-4726 38500.3.1 2:00 PM 6/ 7 014
DEC 18 2012 C203019
FED AID NO BRZ-1723(7) 0.076 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #5 OVER PANTHER BRANCH CREEK ON SR-1723 (JOHN OAKLEY RD).

CORMAN CONSTRUCTION, INC.

ANNAPOLIS JUNCTION, MD

0041 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 950.00 950.00
0042 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 4.20 210.00
0043 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1150.00 287.50
0044 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 13.00 2600.00
0045 6029000000-E SP SAFETY FENCE 100 LF 6.00 600.00
0046 6030000000-E 1630 SILT EXCAVATION 100 CY 8.00 800.00
0047 6036000000-E 1631 MATTING FOR EROS CONTROL 1,500 SY 1.90 2850.00
0048 6037000000-E SP COIR FIBER MAT 200 SY 7.40 1480.00
0049 6042000000-E 1632 1/4" HARDWARE CLOTH 325 LF 6.30 2047.50
0050 6071010000-E SP  WATTLE 50 LF 6.30 315.00
0051 6071020000-E SP POLYACRYLAMIDE (PAM) 25 LB 37.00 925.00
0052 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 5300.00 2650.00
0053 6087000000-E 1660 MOWING 0.5 ACR 84.00 42.00
0054 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 7.40 370.00
0055 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 900.00 225.00
0056 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.20 160.00
0057 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 1000.00 500.00
0058 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 19.00 190.00
0059 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 21.00 378.00
STRUCTURE ITEMS
0060 8035000000-N 402 REMV EXIST STR **tiiotkk Lump Sum 75000.00
(21+18.61-L-)
0061 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 25000.00
(21+18.61-L-)
0062 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 26.6 CY 1500.00 39900.00
0063 8210000000-N 422 BRG APPR SLAB #*tikkiiix Lump Sum 20000.00
(21+18.61-L-)
0064 8217000000-E 425 REINF STEEL (BRIDGE) 3,954 LB 2.00 7908.00
0065 8364000000-E 450 HP12X53 PILES 205 LF 150.00 30750.00
0066 8391000000-N 450 STEEL PILE POINTS 10 EA 110.00 1100.00
0067 8505000000-E 460 VERT CONC BARRIER RAIL 140.25 LF 130.00 18232.50
0068 8608000000-E 876 RIP RAP 11 (2'-0") 125 TON 80.00 10000.00
0069 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 140 SY 5.50 770.00
0070 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6600.00
0071 8763000000-E 430 3'-0"X2'-0"PRESTR SLABS 700 LF 195.00 136500.00
CONTRACT TOTAL TOTAL 575520.00
ROADWAY ITEMS SUB-TOTAL 203759.50

STRUCTURE ITEMS

SUB-TOTAL 371760.50



JAN 17, 2013 09:06 AM

CASWELL

TIP NO B-4726 38500.3.1 2:00 PM 717 014
DEC 18 2012 C203019
FED AID NO BRZ-1723(7) 0.076 MI
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #5 OVER PANTHER BRANCH CREEK ON SR-1723 (JOHN OAKLEY RD).
BIDDERS IN ORDER CONTRACT TOTAL
APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION 1 334374.59
SMITH-ROWE, LLC 2 369947.82
HAYMES BROTHERS, INC. 3 387695.20
COUNTRY BOY LANDSCAPING INC 4 405998.88
FSC Il LLC DBA FRED SMITH COMPANY 5 426000.00
S. T.WOOTEN CORPORATION 6 446419.76
CORMAN CONSTRUCTION, INC. 7 575520.00



JAN 17, 2013 09:06 AM
TIP NO

FED AID NO STATE FUNDED

MILLING, RESURFACING & MILLED RUMBLE STRIPS.

US-220 FROM NORTH OF BRIDGE #661 OVER 1-85 BUS TO THE RANDOLPH COUNTY LINE.

GUILFORD
7CR.10411.49

2:00 PM 1/ 3 015
DEC 18 2012 C203217
7.916 MI

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

SHARPE BROTHERS A DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO, NC

0001 0000100000-N 800
0002 1297000000-E 607
0003 1297000000-E 607
0004 1297000000-E 607
0005 1308000000-E 607
0006 1330000000-E 607
0007 1489000000-E 610
0008 1498000000-E 610
0009 1519000000-E 610
0010 1523000000-E 610
0011 1575000000-E 620
0012 1840000000-E 665
0013 1891000000-E SP
0014 4399000000-N 1105
0015 4685000000-E 1205
0016 4686000000-E 1205
0017 4695000000-E 1205
0018 4697000000-E 1205
0019 4700000000-E 1205
0020 4721000000-E 1205
0021 4725000000-E 1205
0022 4810000000-E 1205
0023 4820000000-E 1205
0024 4825000000-E 1205
0025 4840000000-N 1205
0026 4845000000-N 1205
0027 4905000000-N 1253
0028 5255000000-N 1413

ROADWAY ITEMS

MOBILIZATION
MILL ASP PVMT *+" DTH
(1-1/2")

MILL ASP PVMT *+" DTH

3"

MILL ASP PVMT *+" DTH

(8"

MILLN ASPHALT PVMT e - ks
(1-1/2"TO 3")

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B

ASP CONC SURF CRS S9.5B
ASP CONC SURF CRS S9.5C
ASP FOR PLANT MIX

MILLED RUMBLE STRIPS

GENERIC PAVING ITEM (SY)
FOG SEAL
TEMP TRAFFIC CONTROL

THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
THERMO PVT MKG LINES 8"90 MILS
THERMO PVT MKG LINE 8"120 MILS
12"WIDE THERMO 90 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"

PAINT PVMT MARKINGS 8"

PAINT PVMT MARKINGS 12"

PAINT PVT MKG CHARACTER
PAINT PVT MKG SYMBOL
SNOWPLB PVMT MRKER
PORTABLE LIGHTING

CONTRACT TOTAL

ROADWAY ITEMS

Lump Sum 18900.00
252,380 SY 0.64 161523.20
266 SY 17.00 4522.00

134 SY 34.45 4616.30

1,944 SY 0.75 1458.00

850 SY 1.30 1105.00

61 TON 90.00 5490.00

45 TON 113.00 5085.00

1,556 TON 38.50 59906.00
19,930 TON 32.60 649718.00
1,274 TON 517.00 658658.00
1,003 LF 7.00 7021.00
153,027 SY 0.27 41317.29
Lump Sum 11235.00
180,560 LF 0.44 79446.40
23,182 LF 0.53 12286.46
11,850 LF 0.90 10665.00

40 LF 5.00 200.00

200 LF 3.00 600.00

8 EA 100.00 800.00

32 EA 100.00 3200.00
203,742 LF 0.22 44823.24
11,890 LF 0.40 4756.00
200 LF 0.50 100.00

8 EA 50.00 400.00

29 EA 50.00 1450.00

1,725 EA 18.90 32602.50
Lump Sum 2000.00
TOTAL 1823884.39

SUB-TOTAL 1823884.39

10000.00

0.62 156475.60
17.00 4522.00
34.00 4556.00
1.60 3110.40
5.00 4250.00
125.00 7625.00
160.00 7200.00
40.00 62240.00
30.00 597900.00
600.00 764400.00
7.00 7021.00
0.21 32135.67
30000.00

0.44 79446.40
0.53 12286.46
0.90 10665.00
5.00 200.00
3.00 600.00
100.00 800.00
100.00 3200.00
0.22 44823.24
0.40 4756.00
0.50 100.00
50.00 400.00
50.00 1450.00
25.00 43125.00
7200.00

TOTAL 1900487.77
SUB-TOTAL 1900487.77

29525.00

0.57 143856.60
12.21 3247.86
21.15 2834.10
3.17 6162.48
5.52 4692.00
59.80 3647.80
51.95 2337.75
49.45 76944.20
36.137 720210.41
574.00 731276.00
5.85 5867.55
0.17 26014.59
10250.00

0.44 79446.40
0.53 12286.46
0.90 10665.00
5.00 200.00
3.00 600.00
100.00 800.00
100.00 3200.00
0.22 44823.24
0.50 5945.00
0.50 100.00
50.00 400.00
50.00 1450.00
25.00 43125.00
4770.00

TOTAL 1974677.44
SUB-TOTAL 1974677.44



JAN 17, 2013 09:06 AM GUILFORD

TIP NO 7CR.10411.49 2:00PM 2/ 3 015
DEC 18 2012 C203217
FEDAID NO STATE FUNDED 7.916 MI

MILLING, RESURFACING & MILLED RUMBLE STRIPS.
US-220 FROM NORTH OF BRIDGE #661 OVER 1-85 BUS TO THE RANDOLPH COUNTY LINE.

RILEY PAVING INC LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC
CARTHAGE, NC WINSTON SALEM, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 36800.00 23276.75
0002  1297000000-E 607 MILL ASP PVMT ***" DTH 252,380 SY 0.89 224618.20 0.53 133761.40
(1-1/27)
0003 1297000000-E 607 MILL ASP PVMT ***" DTH 266 SY 6.50 1729.00 13.00 3458.00
(37
0004  1297000000-E 607 MILL ASP PVMT ***" DTH 134 SY 8.50 1139.00 22.20 2974.80
(8
0005 1308000000-E 607 MILLN ASPHALT PVMT *rtik - ik 1,944 Sy 3.75 7290.00 2.70 5248.80
(1-1/2" TO 3%
0006 1330000000-E 607 INCIDENTAL MILLING 850 SY 4.75 4037.50 6.50 5525.00
0007 1489000000-E 610 ASP CONC BASE CRS B25.0B 61 TON 60.00 3660.00 156.70 9558.70
0008 1498000000-E 610 ASP CONC INTR CRS 119.0B 45 TON 60.00 2700.00 196.70 8851.50
0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,556 TON 35.00 54460.00 55.00 85580.00
0010 1523000000-E 610 ASP CONC SURF CRS S9.5C 19,930 TON 34.86 694759.80 42.70 851011.00
0011  1575000000-E 620 ASP FOR PLANT MIX 1,274 TON 528.54 673359.96 575.00 732550.00
0012 1840000000-E 665 MILLED RUMBLE STRIPS 1,003 LF 6.50 6519.50 8.05 8074.15
0013 1891000000-E SP  GENERIC PAVING ITEM (SY) 153,027 SY 0.64 97937.28 0.45 68862.15
FOG SEAL
0014  4399000000-N 1105 TEMP TRAFFIC CONTROL Lump Sum 26250.00 43846.15
0015 4685000000-E 1205 THERMO PVT MKG LINES 4"90 180,560 LF 0.44 79446.40 0.44 79446.40
0016 4686000000-E 1205 THERMO PVT MKG LINES 4120 23,182 LF 0.90 20863.80 0.53 12286.46
0017 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 11,850 LF 5.00 59250.00 0.90 10665.00
0018 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 40 LF 5.00 200.00 5.00 200.00
0019 4700000000-E 1205 12"WIDE THERMO 90 MILS 200 LF 3.00 600.00 3.00 600.00
0020 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 8 EA 100.00 800.00 100.00 800.00
0021 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 32 EA 100.00 3200.00 100.00 3200.00
0022  4810000000-E 1205 PAINT PVMT MARKINGS 4" 203,742 LF 0.22 44823.24 0.22 44823.24
0023 4820000000-E 1205 PAINT PVYMT MARKINGS 8" 11,890 LF 0.40 4756.00 0.40 4756.00
0024  4825000000-E 1205 PAINT PVMT MARKINGS 12" 200 LF 0.50 100.00 0.50 100.00
0025 4840000000-N 1205 PAINT PVT MKG CHARACTER 8 EA 50.00 400.00 50.00 400.00
0026  4845000000-N 1205 PAINT PVT MKG SYMBOL 29 EA 50.00 1450.00 50.00 1450.00
0027  4905000000-N 1253 SNOWPLB PVMT MRKER 1,725 EA 18.90 32602.50 18.90 32602.50
0028 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 9500.00 13500.00
CONTRACT TOTAL TOTAL 2093252.18 TOTAL 2187408.00
ROADWAY ITEMS SUB-TOTAL 2093252.18 SUB-TOTAL 2187408.00
BIDDERS IN ORDER CONTRACT TOTAL
APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION 1 1823884.39
BLYTHE CONSTRUCTION, INC. 2 1900487.77

SHARPE BROTHERS A DIV OF VECELLIO & GROGAN, INC. 3 1974677.44



JAN 17, 2013 09:06 AM GUILFORD

TIP NO 7CR.10411.49 2:00PM 3/ 3 015
DEC 18 2012 C203217
FEDAID NO STATE FUNDED 7.916 MI
MILLING, RESURFACING & MILLED RUMBLE STRIPS.
US-220 FROM NORTH OF BRIDGE #661 OVER 1-85 BUS TO THE RANDOLPH COUNTY LINE.
RILEY PAVING INC 4 2093252.18
LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC 5 2187408.00



JAN 17, 2013 09:06 AM GUILFORD

TIP NO 7CR.10411.50, 7CR.20411.50 2:00 PM 1/ 4 016
DEC 18 2012 C203222
FED AID NO STATE FUNDED 7.855 MI

MILLING & RESURFACING.
NC-68 FROM CHESTNUT ST TO DAVIDSON COUNTY LINE AND 6 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON BLYTHE CONSTRUCTION, INC. SHARPE BROTHERS A DIV OF

ARTHUR DIVISION VECELLIO & GROGAN, INC.

GREENSBORO, NC CHARLOTTE, NC GREENSBORO, NC

ROADWAY ITEMS
0001  0000100000-N 800 MOBILIZATION Lump Sum 44000.00 28000.00 141065.71
0002 1297000000-E 607 xll_llyzé)SP PVMT #+xt DTH 173,955 SY 0.94 163517.70 0.92 160038.60 1.34 233099.70
0003 1297000000-E 607 z\gll%L ASP PVMT #**x DTH 600 SY 4.45 2670.00 4.58 2748.00 4.68 2808.00
0004 1297000000-E 607 z\:llll_llyzé)SP PVMT #+ex" DTH 1,200 SY 5.50 6600.00 5.40 6480.00 6.28 7536.00
0005 1297000000-E 607 z\gll%L ASP PVMT s+ DTH 268 SY 8.40 2251.20 7.32 1961.76 9.46 2535.28
0006 1308000000-E 607 z\glnL#g /i\SE;";-\LT PVMT wxion _ e 18,333 SY 1.25 22916.25 1.35 24749.55 1.51 27682.83
0007 1330000000-E 607 INCIDENTAL MILLING 2,283 SY 6.60 15067.80 7.16 16346.28 7.52 17168.16
0008  1489000000-E 610 ASP CONC BASE CRS B25.0B 120 TON 70.30 8436.00 125.00 15000.00 53.68 6441.60
0009 1498000000-E 610 ASP CONC INTR CRS 119.0B 410 TON 67.00 27470.00 98.00 40180.00 51.54 21131.40
0010 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,846 TON 37.45 69132.70 35.25 65071.50 38.67 71384.82
0011 1523000000-E 610 ASP CONC SURF CRS S9.5C 4,300 TON 41.00 176300.00 37.50 161250.00 38.67 166281.00
0012 1525000000-E 610 ASP CONC SURF CRS SF9.5A 17,377 TON 39.65 688998.05 33.00 573441.00 38.17 663280.09
0013 1575000000-E 620 ASP FOR PLANT MIX 1,553 TON 530.00 823090.00 600.00 931800.00 579.26 899590.78
0014 1839000000-E 660 GENERIC PAVING ITEM (660) 78,646 SY 1.33 104599.18 1.14 89656.44 1.14 89656.44
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE

0015 2600000000-N SP RETROFIT EXT CURB RAMP 101 EA 399.00 40299.00 399.00 40299.00 399.00 40299.00
0016 2830000000-N 858 ADJ MANHOLES 310 EA 549.00 170190.00 549.00 170190.00 449.00 139190.00
0017 2845000000-N 858 ADJ METER OR VALVE BOXES 199 EA 539.00 107261.00 539.00 107261.00 439.00 87361.00
0018 4399000000-N 1105 TEMP TRAFFIC CONTROL Lump Sum 24665.00 45000.00 28258.44
0019 4685000000-E 1205 THERMO PVT MKG LINES 490 3,595 LF 0.44 1581.80 0.50 1797.50 0.44 1581.80
0020 4686000000-E 1205 THERMO PVT MKG LINES 4120 98,497 LF 0.58 57128.26 0.65 64023.05 0.58 57128.26
0021 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 1,480 LF 0.62 917.60 0.90 1332.00 0.62 917.60
0022 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 600 LF 0.78 468.00 0.95 570.00 0.78 468.00
0023 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,305 LF 2.00 4610.00 2.00 4610.00 2.00 4610.00
0024 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 4,737 LF 2.50 11842.50 2.00 9474.00 2.50 11842.50
0025 4705000000-E 1205 THERMO LINES 16" 120MILS 300 LF 4.00 1200.00 6.00 1800.00 4.00 1200.00
0026 4710000000-E 1205 24"WIDE THERMO 120 MILS 3,366 LF 4.75 15988.50 8.00 26928.00 4.75 15988.50
0027 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 36 EA 95.00 3420.00 100.00 3600.00 95.00 3420.00
0028 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 403 EA 95.00 38285.00 90.00 36270.00 95.00 38285.00
0029 4810000000-E 1205 PAINT PVMT MARKINGS 4" 69,909 LF 0.12 8389.08 0.25 17477.25 0.12 8389.08
0030 4815000000-E 1205 PAINT PVMT MARKINGS 6" 2,080 LF 0.20 416.00 0.50 1040.00 0.20 416.00
0031 4820000000-E 1205 PAINT PVMT MARKINGS 8" 6,782 LF 0.20 1356.40 0.75 5086.50 0.20 1356.40
0032 4830000000-E 1205 PAINT PVT MKGS LINES 16" 300 LF 1.50 450.00 2.00 600.00 1.50 450.00
0033  4835000000-E 1205 PAINT PVT MKG LINES 24" 2,577 LF 2.00 5154.00 3.00 7731.00 2.00 5154.00
0034  4840000000-N 1205 PAINT PVT MKG CHARACTER 36 EA 35.00 1260.00 20.00 720.00 35.00 1260.00
0035  4845000000-N 1205 PAINT PVT MKG SYMBOL 300 EA 35.00 10500.00 20.00 6000.00 35.00 10500.00
0036 4900000000-N 1251 PERM RAISED PVMT MARKERS 25 EA 10.00 250.00 20.00 500.00 10.00 250.00

0037 4905000000-N 1253 SNOWPLB PVMT MRKER 1,350 EA 22.24 30024.00 24.00 32400.00 26.00 35100.00



JAN 17, 2013 09:06 AM
TIP NO

FED AID NO STATE FUNDED
MILLING & RESURFACING.

NC-68 FROM CHESTNUT ST TO DAVIDSON COUNTY LINE AND 6 SECTIONS OF SECONDARY ROADS.

GUILFORD

7CR.10411.50, 7CR.20411.50

2:00 PM 2/ 4 016
DEC 18 2012 C203222
7.855 MI

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

SHARPE BROTHERS A DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO, NC

1413 PORTABLE LIGHTING

1715 UNPAVED TRENCH (***tktiak)
1,29

1716 JUNCTION BOX (STANDARD SIZE)

1722 2" RISER WITH WEATHERHEAD

1725 INDUCTIVE LOOP SAWCUT

1726 LEAD-IN CABLE (i)
(14-2)

0038 5255000000-N
0039 7300000000-E

0040 7324000000-N
0041 7420000000-E
0042 7444000000-E
0043 7456000000-E

CONTRACT TOTAL

ROADWAY ITEMS

Lump Sum
6,220

72
43
20,940
16,200

LF

EA
EA
LF
LF

4300.00

4.50 27990.00

125.00 9000.00
275.00 11825.00

6.10 127734.00

1.50 24300.00

TOTAL 2895854.02
SUB-TOTAL 2895854.02

10000.00

4.50 27990.00

125.00 9000.00
275.00 11825.00

6.10 127734.00

1.50 24300.00

TOTAL 2912281.43
SUB-TOTAL 2912281.43

4395.89

4.50 27990.00

125.00 9000.00
275.00 11825.00

6.10 127734.00

1.50 24300.00

TOTAL 3048332.28
SUB-TOTAL 3048332.28



JAN 17, 2013 09:06 AM GUILFORD

TIP NO 7CR.10411.50, 7CR.20411.50 2:00 PM 3/ 4 016
DEC 18 2012 C203222
FED AID NO STATE FUNDED 7.855 MI

MILLING & RESURFACING.
NC-68 FROM CHESTNUT ST TO DAVIDSON COUNTY LINE AND 6 SECTIONS OF SECONDARY ROADS.

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 32570.00
0002 1297000000-E 607 z\gll_llyzé)SP PVMT **++" DTH 173,955 SY 1.05 182652.75
0003 1297000000-E 607 ?gHSL ASP PVMT *****" DTH 600 SY 7.20 4320.00
0004 1297000000-E 607 z\:llll_llyzé)SP PVMT **++" DTH 1,200 SY 12.80 15360.00
0005 1297000000-E 607 ?g”SL ASP PVMT *****" DTH 268 SY 17.80 4770.40
0006 1308000000-E 607 MILLN ASPHALT PVMT #¥ktx _ sokekokok 18,333 SY 1.25 22916.25
(0" TO 1-1/2")
0007 1330000000-E 607 INCIDENTAL MILLING 2,283 SY 5.75 13127.25
0008 1489000000-E 610 ASP CONC BASE CRS B25.0B 120 TON 141.00 16920.00
0009 1498000000-E 610 ASP CONC INTR CRS 119.0B 410 TON 99.50 40795.00
0010 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,846 TON 48.50 89531.00
0011 1523000000-E 610 ASP CONC SURF CRS S9.5C 4,300 TON 52.50 225750.00
0012 1525000000-E 610 ASP CONC SURF CRS SF9.5A 17,377 TON 45.00 781965.00
0013 1575000000-E 620 ASP FOR PLANT MIX 1,553 TON 575.00 892975.00
0014 1839000000-E 660 GENERIC PAVING ITEM (660) 78,646 SY 1.35 106172.10
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE
0015 2600000000-N SP RETROFIT EXT CURB RAMP 101 EA 443.00 44743.00
0016 2830000000-N 858 ADJ MANHOLES 310 EA 610.00 189100.00
0017 2845000000-N 858 ADJ METER OR VALVE BOXES 199 EA 599.00 119201.00
0018 4399000000-N 1105 TEMP TRAFFIC CONTROL Lump Sum 116670.00
0019 4685000000-E 1205 THERMO PVT MKG LINES 4"90 3,595 LF 0.50 1797.50
0020 4686000000-E 1205 THERMO PVT MKG LINES 4"120 98,497 LF 0.65 64023.05
0021 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 1,480 LF 0.70 1036.00
0022 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 600 LF 0.85 510.00
0023 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,305 LF 2.20 5071.00
0024 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 4,737 LF 2.80 13263.60
0025 4705000000-E 1205 THERMO LINES 16" 120MILS 300 LF 4.45 1335.00
0026 4710000000-E 1205 24"WIDE THERMO 120 MILS 3,366 LF 5.30 17839.80
0027 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 36 EA 106.00 3816.00
0028 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 403 EA 106.00 42718.00
0029 4810000000-E 1205 PAINT PVMT MARKINGS 4" 69,909 LF 0.15 10486.35
0030 4815000000-E 1205 PAINT PVMT MARKINGS 6" 2,080 LF 0.20 416.00
0031 4820000000-E 1205 PAINT PVMT MARKINGS 8" 6,782 LF 0.20 1356.40
0032 4830000000-E 1205 PAINT PVT MKGS LINES 16" 300 LF 1.65 495.00
0033 4835000000-E 1205 PAINT PVT MKG LINES 24" 2,577 LF 2.20 5669.40
0034 4840000000-N 1205 PAINT PVT MKG CHARACTER 36 EA 38.90 1400.40
0035 4845000000-N 1205 PAINT PVT MKG SYMBOL 300 EA 38.90 11670.00
0036 4900000000-N 1251 PERM RAISED PVMT MARKERS 25 EA 11.10 277.50

0037 4905000000-N 1253 SNOWPLB PVMT MRKER 1,350 EA 28.90 39015.00



JAN 17, 2013 09:06 AM GUILFORD

TIP NO 7CR.10411.50, 7CR.20411.50 2:00 PM 4/ 4 016
DEC 18 2012 C203222
FED AID NO STATE FUNDED 7.855 MI

MILLING & RESURFACING.
NC-68 FROM CHESTNUT ST TO DAVIDSON COUNTY LINE AND 6 SECTIONS OF SECONDARY ROADS.

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM, NC

0038 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 17780.00

0039 7300000000-E 1715 UNPAVED TRENCH (**#rkrirr) 6,220 LF 5.00 31100.00
1,27

0040 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 72 EA 139.00 10008.00

0041 7420000000-E 1722 2" RISER WITH WEATHERHEAD 43 EA 306.00 13158.00

0042 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 20,940 LF 6.80 142392.00

0043 7456000000-E 1726 LEAD-IN CABLE(****+*+¥) 16,200 LF 1.65 26730.00
(14-2)
CONTRACT TOTAL TOTAL 3362902.75
ROADWAY ITEMS SUB-TOTAL 3362902.75
BIDDERS IN ORDER CONTRACT TOTAL
APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION 1 2895854.02
BLYTHE CONSTRUCTION, INC. 2 2912281.43
SHARPE BROTHERS A DIV OF VECELLIO & GROGAN, INC. 3 3048332.28
LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC 4 3362902.75



JAN 17, 2013 09:06 AM GUILFORD

TIP NO 7CR.10411.51, 7CR.20411.51 2:00 PM 1/ 4 017
DEC 18 2012 C203221
FED AID NO STATE FUNDED 12.443 M

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
NC-62 FROM SR-3400 TO SR-1006/3549, NC-150 FROM SR-2504 TO US-29 AND 3 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC APAC - ATLANTIC, INC. THOMPSON SHARPE BROTHERS A DIV OF
ARTHUR DIVISION VECELLIO & GROGAN, INC.
CARTHAGE, NC GREENSBORO, NC GREENSBORO, NC
ROADWAY ITEMS
0001  0000100000-N 800 MOBILIZATION Lump Sum 26000.00 68700.00 65175.00
0002 0106000000-E 230 BORROW EXCAVATION 40 CY 28.00 1120.00 16.00 640.00 43.50 1740.00
0003  1220000000-E 545 INCIDENTAL STONE BASE 860 TON 27.00 23220.00 37.40 32164.00 36.65 31519.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 14.95 SMI 1750.00 26162.50 2500.00 37375.00 1250.00 18687.50
0005 1297000000-E 607 z\gll%L ASP PVMT s+ DTH 133 SY 7.25 964.25 16.35 2174.55 8.37 1113.21
0006 1297000000-E 607 z\gll%L ASP PVMT #**x DTH 4,400 SY 11.00 48400.00 4.60 20240.00 3.98 17512.00
0007 1308000000-E 607 MILLN ASPHALT PVMT #tik _ stk 784 SY 1.50 1176.00 6.75 5292.00 6.01 4711.84
(0" TO 1-1/2")
0008 1330000000-E 607 INCIDENTAL MILLING 3,635 SY 4.20 15267.00 4.60 16721.00 457 16611.95
0009 1489000000-E 610 ASP CONC BASE CRS B25.0B 11,268 TON 35.83 403732.44 34.75 391563.00 39.05 440015.40
0010 1498000000-E 610 ASP CONC INTR CRS 119.0B 23 TON 58.00 1334.00 48.39 1112.97 67.40 1550.20
0011 1519000000-E 610 ASP CONC SURF CRS S9.5B 12,129 TON 35.75 433611.75 37.00 448773.00 36.15 438463.35
0012 1525000000-E 610 ASP CONC SURF CRS SF9.5A 4,088 TON 36.42 148884.96 37.70 154117.60 39.45 161271.60
0013 1575000000-E 620 ASP FOR PLANT MIX 1,497 TON 543.54 813679.38 542.00 811374.00 569.50 852541.50
0014 1775000000-E 660 AST, MAT COAT, #78M STONE 2,488 SY 1.00 2488.00 1.34 3333.92 1.26 3134.88
0015 1839000000-E 660 GENERIC PAVING ITEM (660) 165,482 SY 1.10 182030.20 1.16 191959.12 1.09 180375.38
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE
0016 2830000000-N 858 ADJ MANHOLES 2 EA 750.00 1500.00 750.00 1500.00 764.31 1528.62
0017 2845000000-N 858 ADJ METER OR VALVE BOXES 2 EA 725.00 1450.00 725.00 1450.00 732.16 1464.32
0018 4685000000-E 1205 THERMO PVT MKG LINES 490 118,875 LF 0.39 46361.25 0.39 46361.25 0.39 46361.25
0019 4686000000-E 1205 THERMO PVT MKG LINES 4120 106,542 LF 0.49 52205.58 0.49 52205.58 0.49 52205.58
0020 4690000000-E 1205 THERMO PVT MKG LINES 6120 MILS 554 LF 0.62 343.48 0.62 343.48 0.62 343.48
0021 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 536 LF 1.72 921.92 1.75 938.00 1.75 938.00
0022 4705000000-E 1205 THERMO LINES 16" 120MILS 200 LF 2.25 450.00 2.25 450.00 2.25 450.00
0023 4710000000-E 1205 24"WIDE THERMO 120 MILS 590 LF 4.50 2655.00 4.50 2655.00 4.50 2655.00
0024 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 20 EA 95.00 1900.00 95.00 1900.00 95.00 1900.00
0025 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 21 EA 95.00 1995.00 95.00 1995.00 95.00 1995.00
0026 4810000000-E 1205 PAINT PVMT MARKINGS 4" 48,953 LF 0.12 5874.36 0.12 5874.36 0.12 5874.36
0027 4820000000-E 1205 PAINT PVMT MARKINGS 8" 590 LF 0.35 206.50 0.35 206.50 0.35 206.50
0028 4825000000-E 1205 PAINT PVMT MARKINGS 12" 24 LF 2.00 48.00 2.00 48.00 2.00 48.00
0029 4900000000-N 1251 PERM RAISED PVMT MARKERS 500 EA 3.75 1875.00 3.75 1875.00 3.75 1875.00
0030 4905000000-N 1253 SNOWPLB PVMT MRKER 575 EA 25.00 14375.00 25.00 14375.00 25.00 14375.00
0031 6084000000-E 1660 SEEDING AND MULCHING 2.71 ACR 1980.00 5365.80 2850.00 7723.50 2100.00 5691.00
0032 6110000000-E SP RESIDENTIAL SEEDING 2.71 ACR 2490.00 6747.90 3050.00 8265.50 2600.00 7046.00
0033  7300000000-E 1715 tJlN;{-)\VED TRENCH (#xsneir) 1,500 LF 6.00 9000.00 6.00 9000.00 6.00 9000.00
0034 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 10 EA 200.00 2000.00 200.00 2000.00 200.00 2000.00
0035 7420000000-E 1722 2" RISER WITH WEATHERHEAD 6 EA 300.00 1800.00 300.00 1800.00 300.00 1800.00
0036 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,550 LF 3.90 6045.00 3.90 6045.00 3.90 6045.00
0037 7456000000-E 1726 LEAD-IN CABLE(**tirex) 1,100 LF 1.00 1100.00 1.00 1100.00 1.00 1100.00

(14-2)



JAN 17, 2013 09:06 AM GUILFORD

TIP NO 7CR.10411.51, 7CR.20411.51 2:00 PM 2/ 4 017
DEC 18 2012 C203221
FED AID NO STATE FUNDED 12.443 M
MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
NC-62 FROM SR-3400 TO SR-1006/3549, NC-150 FROM SR-2504 TO US-29 AND 3 SECTIONS OF SECONDARY ROADS.
CONTRACT TOTAL TOTAL 2292290.27 TOTAL 2353651.33 TOTAL 2399324.92
ROADWAY ITEMS SUB-TOTAL 2292290.27 SUB-TOTAL 2353651.33 SUB-TOTAL 2399324.92



JAN 17, 2013 09:06 AM GUILFORD

TIP NO 7CR.10411.51, 7CR.20411.51 2:00 PM 3/ 4 017
DEC 18 2012 C203221
FED AID NO STATE FUNDED 12.443 M

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
NC-62 FROM SR-3400 TO SR-1006/3549, NC-150 FROM SR-2504 TO US-29 AND 3 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC. LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC
CHARLOTTE, NC WINSTON SALEM, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 37100.00 72123.74
0002 0106000000-E 230 BORROW EXCAVATION 40 cy 60.00 2400.00 16.68 667.20
0003 1220000000-E 545 INCIDENTAL STONE BASE 860 TON 36.02 30977.20 37.29 32069.40
0004 1245000000-E SP  SHOULDER RECONSTRUCTION 14.95 SMI 2500.00 37375.00 1506.90 22528.16
0005 1297000000-E 607 z\gll%L ASP PVMT *+ DTH 133 sY 8.33 1107.89 21.40 2846.20
0006 1297000000-E 607 z\gll%L ASP PVMT *+ DTH 4,400 SY 5.33 23452.00 472 20768.00
0007 1308000000-E 607 MILLN ASPHALT PVMT #rst - wions 784 SY 6.08 4766.72 8.58 6726.72
(0" TO 1-1/2")
0008 1330000000-E 607 INCIDENTAL MILLING 3,635 SY 5.00 18175.00 6.18 22464.30
0009 1489000000-E 610 ASP CONC BASE CRS B25.08 11,268 TON 41.00 461988.00 46.00 518328.00
0010 1498000000-E 610 ASP CONC INTR CRS 119.08 23 TON 128.00 2944.00 136.00 3128.00
0011 1519000000-E 610 ASP CONC SURF CRS S9.5B 12,129 TON 32.00 388128.00 50.00 606450.00
0012 1525000000-E 610 ASP CONC SURF CRS SF9.5A 4,088 TON 37.75 154322.00 47.00 192136.00
0013 1575000000-E 620 ASP FOR PLANT MIX 1,497 TON 600.00 898200.00 575.00 860775.00
0014 1775000000-E 660 AST, MAT COAT, #78M STONE 2,488 SY 1.32 3284.16 176 4378.88
0015 1839000000-E 660 GENERIC PAVING ITEM (660) 165,482 SY 112 185339.84 1.45 239948.90
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE
0016 2830000000-N 858 ADJ MANHOLES 2 EA 750.00 1500.00 750.00 1500.00
0017 2845000000-N 858 ADJMETER OR VALVE BOXES 2 EA 750.00 1500.00 750.00 1500.00
0018 4685000000-E 1205 THERMO PVT MKG LINES 4"90 118,875 LF 0.39 46361.25 0.41 48738.75
0019  4686000000-E 1205 THERMO PVT MKG LINES 4"120 106,542 LF 0.49 52205.58 0.50 53271.00
0020 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 554 LF 0.62 343.48 1.00 554.00
0021 4695000000-E 1205 THERMO PVT MKG LINES 890 MILS 536 LF 1.75 938.00 1.50 804.00
0022 4705000000-E 1205 THERMO LINES 16" 120MILS 200 LF 2.25 450.00 5.00 1000.00
0023 4710000000-E 1205 24"WIDE THERMO 120 MILS 590 LF 4.50 2655.00 5.50 3245.00
0024 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 20 EA 95.00 1900.00 100.00 2000.00
0025 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 21 EA 95.00 1995.00 100.00 2100.00
0026 4810000000-E 1205 PAINT PVMT MARKINGS 4" 48,953 LF 0.12 5874.36 0.15 7342.95
0027 4820000000-E 1205 PAINT PVMT MARKINGS 8" 590 LF 0.35 206.50 0.60 354.00
0028  4825000000-E 1205 PAINT PVMT MARKINGS 12" 24 LF 2.00 48.00 0.70 16.80
0029 4900000000-N 1251 PERM RAISED PVMT MARKERS 500 EA 3.75 1875.00 4.00 2000.00
0030 4905000000-N 1253 SNOWPLB PVMT MRKER 575 EA 25.00 14375.00 26.00 14950.00
0031 6084000000-E 1660 SEEDING AND MULCHING 2.71 ACR 2100.00 5691.00 1450.00 3929.50
0032 6110000000-E SP  RESIDENTIAL SEEDING 2.71 ACR 2600.00 7046.00 2550.00 6910.50
0033  7300000000-E 1715 tJlN;{-)\VED TRENCH (eseei) 1,500 LF 6.00 9000.00 6.00 9000.00
0034 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 10 EA 200.00 2000.00 200.00 2000.00
0035  7420000000-E 1722 2" RISER WITH WEATHERHEAD 6 EA 300.00 1800.00 300.00 1800.00
0036 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,550 LF 3.90 6045.00 3.90 6045.00
0037  7456000000-E 1726 LEAD-IN CABLE(*) 1,100 LF 1.00 1100.00 1.00 1100.00

(14-2)



JAN 17, 2013 09:06 AM GUILFORD
TIP NO 7CR.10411.51, 7CR.20411.51

FED AID NO STATE FUNDED
MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
NC-62 FROM SR-3400 TO SR-1006/3549, NC-150 FROM SR-2504 TO US-29 AND 3 SECTIONS OF SECONDARY ROADS.

2:00 PM

DEC 18 2012
12.443 M

4/ 4

017

C203221

CONTRACT TOTAL TOTAL 2414468.98 TOTAL
ROADWAY ITEMS SUB-TOTAL 2414468.98 SUB-TOTAL
BIDDERS IN ORDER CONTRACT TOTAL
RILEY PAVING INC 1 2292290.27
APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION 2 2353651.33
SHARPE BROTHERS A DIV OF VECELLIO & GROGAN, INC. 3 2399324.92
BLYTHE CONSTRUCTION, INC. 4 2414468.98
LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC 5 2775500.00

2775500.00

2775500.00



JAN 17, 2013 09:06 AM
TIP NO B-4728

FED AID NO BRZ-1102(4)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #251 OVER BRUSH CREEK ON SR-1102(COLERIDGE RD).

CHATHAM
38501.3.1

2:00 PM 1/ 6 018
DEC 18 2012 C203020
0.105 MI

SMITH-ROWE, LLC

FSC Il LLC DBA FRED SMITH

DANE CONSTRUCTION, INC.

COMPANY
MOUNT AIRY, NC RALEIGH, NC MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 33500.00 34000.00 34250.00
0002 0030000000-N SP l(BlF;G4/(-\))PP SUB REG TIER** Lump Sum 3960.00 8500.00 5060.00
+
0003 0043000000-N 226 GRADING Lump Sum 73000.00 67500.00 50000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 100.00 100.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 150 CY 7.35 1102.50 16.00 2400.00 15.00 2250.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 11.00 1100.00 1.00 100.00 25.00 2500.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 100 SY 1.00 100.00 5.00 500.00 2.00 200.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 12 TON 46.00 552.00 40.00 480.00 35.00 420.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 40 SY 1.50 60.00 3.00 120.00 2.50 100.00
0010 0335200000-E 305 15" DRAINAGE PIPE 24 LF 32.50 780.00 60.00 1440.00 30.00 720.00
0011 0335300000-E 305 18" DRAINAGE PIPE 84 LF 40.00 3360.00 40.00 3360.00 35.00 2940.00
0012 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 2 EA 225.00 450.00 250.00 500.00 205.00 410.00
0013 1330000000-E 607 INCIDENTAL MILLING 90 SY 16.00 1440.00 35.00 3150.00 25.00 2250.00
0014 1489000000-E 610 ASP CONC BASE CRS B25.0B 490 TON 62.00 30380.00 40.00 19600.00 62.00 30380.00
0015 1525000000-E 610 ASP CONC SURF CRS SF9.5A 180 TON 86.00 15480.00 100.00 18000.00 86.00 15480.00
0016 1575000000-E 620 ASP FOR PLANT MIX 35 TON 640.00 22400.00 600.00 21000.00 640.00 22400.00
0017 2000000000-N 806 RIGHT OF WAY MARKERS 8 EA 200.00 1600.00 150.00 1200.00 200.00 1600.00
0018 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1300.00 2600.00 1900.00 3800.00 1375.00 2750.00
0019 2355000000-N 840 FRAME W/GRATE 840.29 STD 1 EA 330.00 330.00 750.00 750.00 575.00 575.00
0020 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 255.00 255.00 750.00 750.00 575.00 575.00
0021 2556000000-E 846 SHOULDER BERM GUTTER 35 LF 75.00 2625.00 30.00 1050.00 35.00 1225.00
0022 3030000000-E 862 STL BM GUARDRAIL 50 LF 15.00 750.00 15.00 750.00 15.00 750.00
0023 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 11.00 55.00
0024 3215000000-N 862 GR ANCHOR TYPE Ill 4 EA 1400.00 5600.00 1400.00 5600.00 1400.00 5600.00
0025 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1800.00 7200.00 1800.00 7200.00 1800.00 7200.00
0026 3628000000-E 876 RIP RAP, CLASS | 4 TON 90.00 360.00 200.00 800.00 50.00 200.00
0027 3656000000-E 876 GEOTEXTILE FOR DRAINGE 830 SY 1.50 1245.00 0.50 415.00 2.05 1701.50
0028 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 61 LF 4.95 301.95 4.00 244.00 4.95 301.95
0029 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 95.00 190.00 145.00 290.00 95.00 190.00
0030 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 4 EA 1.00 4.00 3.00 12.00 1.00 4.00
0031 4400000000-E 1110 WORK ZONE SIGNS (STAT) 345 SF 3.95 1362.75 3.75 1293.75 3.95 1362.75
0032 4410000000-E 1110 WORK ZONE SIGNS (BARR) 131 SF 6.00 786.00 4.25 556.75 6.00 786.00
0033  4445000000-E 1145 BARRICADES (TYPE Ill) 96 LF 17.50 1680.00 12.50 1200.00 17.50 1680.00
0034 4810000000-E 1205 PAINT PVMT MARKINGS 4" 4,440 LF 0.37 1642.80 1.00 4440.00 0.37 1642.80
0035 6000000000-E 1605 TEMPORARY SILT FENCE 850 LF 2.00 1700.00 2.00 1700.00 2.50 2125.00
0036 6006000000-E 1610 EROS CONTRL STONE CL A 190 TON 22.00 4180.00 1.00 190.00 32.00 6080.00
0037 6009000000-E 1610 EROS CONTRL STONE CL B 100 TON 22.00 2200.00 35.00 3500.00 32.00 3200.00
0038 6012000000-E 1610 SEDIMENT CONTROL STONE 240 TON 20.00 4800.00 15.00 3600.00 28.00 6720.00
0039 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 925.00 925.00 800.00 800.00 1000.00 1000.00
0040 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 3.55 177.50 4.00 200.00 3.50 175.00



JAN 17, 2013 09:06 AM
TIP NO B-4728

FED AID NO BRZ-1102(4)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #251 OVER BRUSH CREEK ON SR-1102(COLERIDGE RD).

CHATHAM
38501.3.1

2:00 PM 2/ 6 018
DEC 18 2012 C203020
0.105 MI

SMITH-ROWE, LLC

FSC Il LLC DBA FRED SMITH

DANE CONSTRUCTION, INC.

COMPANY
MOUNT AIRY, NC RALEIGH, NC MOORESVILLE, NC
0041 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 2600.00 650.00 1200.00 300.00 1000.00 250.00
0042 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 6.00 1200.00 1.00 200.00 12.00 2400.00
0043 6029000000-E SP SAFETY FENCE 100 LF 2.00 200.00 10.00 1000.00 2.50 250.00
0044 6030000000-E 1630 SILT EXCAVATION 100 CY 5.50 550.00 3.00 300.00 9.00 900.00
0045 6036000000-E 1631 MATTING FOR EROS CONTROL 1,750 SY 1.00 1750.00 1.75 3062.50 1.50 2625.00
0046 6037000000-E SP COIR FIBER MAT 250 SY 2.25 562.50 4.00 1000.00 3.00 750.00
0047 6038000000-E SP  PERM SOIL REINF MAT 200 SY 5.20 1040.00 4.00 800.00 4.75 950.00
0048 6042000000-E 1632 1/4" HARDWARE CLOTH 425 LF 6.00 2550.00 4.00 1700.00 3.50 1487.50
0049 6070000000-N 1639 SPECIAL STILLING BASINS 6 EA 50.00 300.00 100.00 600.00 475.00 2850.00
0050 6071010000-E SP  WATTLE 30 LF 5.00 150.00 15.00 450.00 7.00 210.00
0051 6071020000-E SP POLYACRYLAMIDE (PAM) 30 LB 7.70 231.00 15.00 450.00 8.50 255.00
0052 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 2100.00 2100.00 1500.00 1500.00 1750.00 1750.00
0053 6087000000-E 1660 MOWING 0.5 ACR 75.00 37.50 125.00 62.50 65.00 32.50
0054 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.55 177.50 3.00 150.00 5.00 250.00
0055 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2600.00 650.00 1000.00 250.00 1000.00 250.00
0056 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.55 177.50 3.00 150.00 5.00 250.00
0057 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 1500.00 1125.00 500.00 375.00 1000.00 750.00
0058 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 18.00 180.00 30.00 300.00 55.00 550.00
0059 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 1.00 18.00 25.00 450.00 125.00 2250.00
STRUCTURE ITEMS
0060 8017000000-N SP  CM&R TEMP ACCESS itk Lump Sum 11600.00 15000.00 15000.00
(15+40.00-L-)
0061 8035000000-N 402 REMV EXIST STR itk Lump Sum 62300.00 50000.00 40000.00
(15+40.00-L-)
0062 8105520000-E 411 3-0"DRILLD PIER IN SOIL 24 LF 283.73 6809.52 800.00 19200.00 475.00 11400.00
0063 8105620000-E 411 3-0"DRILLD PIER NO SOIL 18 LF 3031.05 54558.90 1200.00 21600.00 2200.00 39600.00
0064 8111200000-E 411 PERM STL CASING FOR 3' PIER 24 LF 293.80 7051.20 50.00 1200.00 265.00 6360.00
0065 8113000000-N 411 SID INSPECTIONS 1 EA 565.00 565.00 1000.00 1000.00 500.00 500.00
0066 8115000000-N 411 CSLTESTING 1 EA 2815.00 2815.00 1250.00 1250.00 2500.00 2500.00
0067 8121000000-N 412 UNCL STR EXCAV STA #iktk Lump Sum 3500.00 15000.00 20125.00
(15+40.00-L-)
0068 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 455 CY 738.60 33606.30 1250.00 56875.00 805.00 36627.50
0069 8210000000-N 422 BRG APPR SLAB *tkiiiiitk Lump Sum 15650.00 18000.00 11100.00
(15+40.00-L-)
0070 8217000000-E 425 REINF STEEL (BRIDGE) 13,248 LB 0.97 12850.56 1.50 19872.00 1.00 13248.00
0071 8238000000-E 425 SPIRAL COL REINF STL BRG 1,471 LB 1.82 2677.22 4.00 5884.00 1.25 1838.75
0072 8364000000-E 450 HP12X53 PILES 150 LF 66.62 9993.00 60.00 9000.00 78.95 11842.50
0073 8391000000-N 450 STEEL PILE POINTS 10 EA 195.00 1950.00 150.00 1500.00 235.00 2350.00
0074 8505000000-E 460 VERT CONC BARRIER RAIL 260.5 LF 63.53 16549.57 75.00 19537.50 55.70 14509.85
0075 8608000000-E 876 RIP RAP Il (2'-0") 340 TON 0.50 170.00 40.00 13600.00 43.40 14756.00
0076 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 375 SY 2.20 825.00 4.00 1500.00 2.75 1031.25
0077 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 4265.00 4334.00 7500.00



JAN 17, 2013 09:06 AM
TIP NO B-4728

FED AID NO BRZ-1102(4)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #251 OVER BRUSH CREEK ON SR-1102(COLERIDGE RD).

CHATHAM
38501.3.1

2:00 PM 3/6 018
DEC 18 2012 C203020
0.105 MI

SMITH-ROWE, LLC

FSC Il LLC DBA FRED SMITH

DANE CONSTRUCTION, INC.

COMPANY
MOUNT AIRY, NC RALEIGH, NC MOORESVILLE, NC
0078 8763000000-E 430 3'-0"X2'-0"PRESTR SLABS 1,300 LF 141.80 184340.00 135.00 175500.00 153.25 199225.00
CONTRACT TOTAL TOTAL 675960.77 TOTAL 684000.00 TOTAL 685482.85
ROADWAY ITEMS SUB-TOTAL 243884.50 SUB-TOTAL 234147.50 SUB-TOTAL 235969.00
STRUCTURE ITEMS SUB-TOTAL 432076.27 SUB-TOTAL 449852.50 SUB-TOTAL 449513.85



JAN 17, 2013 09:06 AM CHATHAM

TIP NO B-4728 38501.3.1 2:00 PM 4/ 6 018
DEC 18 2012 C203020
FED AID NO BRZ-1102(4) 0.105 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #251 OVER BRUSH CREEK ON SR-1102(COLERIDGE RD).

S. T.WOOTEN CORPORATION PALMETTO INFRASTRUCTURE INC

WILSON, NC GREENVILLE, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 37150.00 45000.00
0002 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 10000.00 8500.00
(15+40)

0003 0043000000-N 226 GRADING Lump Sum 69000.00 53000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1200.00 1200.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 150 CY 35.00 5250.00 42.00 6300.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 35.00 3500.00 30.00 3000.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 100 SY 3.00 300.00 3.00 300.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 12 TON 25.00 300.00 75.00 900.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 40 SY 4.00 160.00 3.00 120.00
0010 0335200000-E 305 15" DRAINAGE PIPE 24 LF 45.00 1080.00 85.00 2040.00
0011 0335300000-E 305 18" DRAINAGE PIPE 84 LF 50.00 4200.00 82.00 6888.00
0012 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 2 EA 300.00 600.00 200.00 400.00
0013 1330000000-E 607 INCIDENTAL MILLING 90 SY 35.00 3150.00 20.00 1800.00
0014 1489000000-E 610 ASP CONC BASE CRS B25.0B 490 TON 85.00 41650.00 62.00 30380.00
0015 1525000000-E 610 ASP CONC SURF CRS SF9.5A 180 TON 85.00 15300.00 86.00 15480.00
0016 1575000000-E 620 ASP FOR PLANT MIX 35 TON 700.00 24500.00 640.00 22400.00
0017 2000000000-N 806 RIGHT OF WAY MARKERS 8 EA 200.00 1600.00 200.00 1600.00
0018 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 2500.00 5000.00 1250.00 2500.00
0019 2355000000-N 840 FRAME W/GRATE 840.29 STD 1 EA 500.00 500.00 1000.00 1000.00
0020 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 375.00 375.00 1000.00 1000.00
0021 2556000000-E 846 SHOULDER BERM GUTTER 35 LF 35.00 1225.00 55.00 1925.00
0022 3030000000-E 862 STL BM GUARDRAIL 50 LF 15.00 750.00 15.00 750.00
0023 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00
0024 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1400.00 5600.00 1400.00 5600.00
0025 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1800.00 7200.00 1800.00 7200.00
0026 3628000000-E 876 RIP RAP, CLASS | 4 TON 45.00 180.00 95.00 380.00
0027 3656000000-E 876 GEOTEXTILE FOR DRAINGE 830 SY 3.50 2905.00 3.00 2490.00
0028 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 61 LF 5.90 359.90 4.95 301.95
0029 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 150.00 300.00 95.00 190.00
0030 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 4 EA 10.00 40.00 1.00 4.00
0031 4400000000-E 1110 WORK ZONE SIGNS (STAT) 345 SF 3.75 1293.75 3.95 1362.75
0032 4410000000-E 1110 WORK ZONE SIGNS (BARR) 131 SF 4.25 556.75 6.00 786.00
0033 4445000000-E 1145 BARRICADES (TYPE Il 96 LF 15.00 1440.00 17.50 1680.00
0034 4810000000-E 1205 PAINT PVMT MARKINGS 4" 4,440 LF 0.37 1642.80 0.50 2220.00
0035 6000000000-E 1605 TEMPORARY SILT FENCE 850 LF 2.50 2125.00 2.50 2125.00
0036 6006000000-E 1610 EROS CONTRL STONE CL A 190 TON 34.00 6460.00 65.00 12350.00
0037 6009000000-E 1610 EROS CONTRL STONE CL B 100 TON 36.00 3600.00 70.00 7000.00
0038 6012000000-E 1610 SEDIMENT CONTROL STONE 240 TON 29.00 6960.00 58.00 13920.00
0039 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 1000.00 1000.00 900.00 900.00

0040 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 5.00 250.00 3.00 150.00



JAN 17, 2013 09:06 AM CHATHAM

TIP NO B-4728 38501.3.1 2:00 PM 5/ 6 018
DEC 18 2012 C203020
FED AID NO BRZ-1102(4) 0.105 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #251 OVER BRUSH CREEK ON SR-1102(COLERIDGE RD).

S. T.WOOTEN CORPORATION PALMETTO INFRASTRUCTURE INC

WILSON, NC GREENVILLE, SC
0041 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1100.00 275.00 1200.00 300.00
0042 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 1.00 200.00 12.00 2400.00
0043 6029000000-E SP SAFETY FENCE 100 LF 2.50 250.00 2.50 250.00
0044 6030000000-E 1630 SILT EXCAVATION 100 CY 20.00 2000.00 28.00 2800.00
0045 6036000000-E 1631 MATTING FOR EROS CONTROL 1,750 SY 1.85 3237.50 1.50 2625.00
0046 6037000000-E SP COIR FIBER MAT 250 SY 7.00 1750.00 3.00 750.00
0047 6038000000-E SP PERM SOIL REINF MAT 200 SY 7.00 1400.00 8.00 1600.00
0048 6042000000-E 1632 1/4" HARDWARE CLOTH 425 LF 3.50 1487.50 3.50 1487.50
0049 6070000000-N 1639 SPECIAL STILLING BASINS 6 EA 450.00 2700.00 275.00 1650.00
0050 6071010000-E SP  WATTLE 30 LF 6.00 180.00 10.00 300.00
0051 6071020000-E SP POLYACRYLAMIDE (PAM) 30 LB 35.00 1050.00 15.00 450.00
0052 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 3500.00 3500.00 2100.00 2100.00
0053 6087000000-E 1660 MOWING 0.5 ACR 50.00 25.00 350.00 175.00
0054 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.00 250.00 5.00 250.00
0055 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 790.00 197.50 300.00 75.00
0056 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.00 150.00 5.00 250.00
0057 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 850.00 637.50 900.00 675.00
0058 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 18.00 180.00 20.00 200.00
0059 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 200.00 3600.00 200.00 3600.00
STRUCTURE ITEMS
0060 8017000000-N SP CM&R TEMP ACCESS **#ikikik Lump Sum 11000.00 15000.00
(15+40.00-L-)
0061 8035000000-N 402 REMV EXIST STR **ikorkk Lump Sum 32000.00 45000.00
(15+40.00-L-)
0062 8105520000-E 411 3'-0"DRILLD PIER IN SOIL 24 LF 300.00 7200.00 1300.00 31200.00
0063 8105620000-E 411 3'-0"DRILLD PIER NO SOIL 18 LF 2400.00 43200.00 1300.00 23400.00
0064 8111200000-E 411 PERM STL CASING FOR 3' PIER 24 LF 250.00 6000.00 250.00 6000.00
0065 8113000000-N 411 SID INSPECTIONS 1 EA 500.00 500.00 1000.00 1000.00
0066 8115000000-N 411 CSL TESTING 1 EA 2500.00 2500.00 4500.00 4500.00
0067 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 9200.00 5500.00
(15+40.00-L-)
0068 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 455 CY 1050.00 47775.00 1200.00 54600.00
0069 8210000000-N 422 BRG APPR SLAB #*riikkiiiox Lump Sum 18250.00 20000.00
(15+40.00-L-)
0070 8217000000-E 425 REINF STEEL (BRIDGE) 13,248 LB 0.80 10598.40 1.50 19872.00
0071 8238000000-E 425 SPIRAL COL REINF STL BRG 1,471 LB 1.45 2132.95 2.00 2942.00
0072 8364000000-E 450 HP12X53 PILES 150 LF 85.00 12750.00 75.00 11250.00
0073 8391000000-N 450 STEEL PILE POINTS 10 EA 150.00 1500.00 150.00 1500.00
0074 8505000000-E 460 VERT CONC BARRIER RAIL 260.5 LF 55.00 14327.50 85.00 22142.50
0075 8608000000-E 876 RIP RAP Il (2'-0") 340 TON 50.00 17000.00 65.00 22100.00
0076 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 375 SY 3.00 1125.00 4.00 1500.00

0077 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 10000.00



JAN 17, 2013 09:06 AM CHATHAM

TIP NO B-4728 38501.3.1 2:00 PM 6/ 6 018
DEC 18 2012 C203020
FED AID NO BRZ-1102(4) 0.105 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #251 OVER BRUSH CREEK ON SR-1102(COLERIDGE RD).

S. T.WOOTEN CORPORATION PALMETTO INFRASTRUCTURE INC

WILSON, NC GREENVILLE, SC

0078 8763000000-E 430 3'-0"X2'-0"PRESTR SLABS 1,300 LF 162.00 210600.00 125.00 162500.00

CONTRACT TOTAL TOTAL 743288.05 TOTAL 747141.70

ROADWAY ITEMS SUB-TOTAL 290629.20 SUB-TOTAL 287135.20

STRUCTURE ITEMS SUB-TOTAL 452658.85 SUB-TOTAL 460006.50
BIDDERS IN ORDER CONTRACT TOTAL
SMITH-ROWE, LLC 1 675960.77
FSC Il LLC DBA FRED SMITH COMPANY 2 684000.00
DANE CONSTRUCTION, INC. 3 685482.85
S. T.WOOTEN CORPORATION 4 743288.05
PALMETTO INFRASTRUCTURE INC 5 747141.70



JAN 17, 2013 09:06 AM
TIP NO B-4817

FED AID NO BRNHS-74(71)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #23 OVER GUM SWAMP CREEK ON US-74 (FUTURE I-74WBL).

SCOTLAND
38587.3.1

2:00 PM 1/ 8 019
DEC 18 2012 C203022
0.222 MI

THE TARA GROUP OF LUMBERTON PALMETTO INFRASTRUCTURE INC

INC

LUMBERTON, NC

GREENVILLE, SC

SMITH-ROWE, LLC

MOUNT AIRY, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000400000-N 801 CONSTRUCTION SURVEYING

0003 0029000000-N SP  REINF BRG APPR ik
(18+47.50 -L-)

0004 0043000000-N 226 GRADING

0005 0050000000-E 226 SUPP CLEARING & GRUBBING

0006 0057000000-E 226 UNDERCUT EXCAVATION

0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265 SELECT GRANULAR MATERIAL

0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION

0010 0199000000-E SP TEMPORARY SHORING

0011 0318000000-E 300 FND CONDIT MATL MINOR STRS

0012 0320000000-E 300 FND CONDIT GEOTEXTILE

0013 0343000000-E 310 15" SIDE DRAIN PIPE

0014 0348000000-E 310 *" SIDE DRAIN PIPE ELBOW
(15")

0015 0995000000-E 340 PIPE REMOVAL

0016 1121000000-E 520 AGGREGATE BASE COURSE

0017 1330000000-E 607 INCIDENTAL MILLING

0018 1489000000-E 610 ASP CONC BASE CRS B25.0B

0019 1491000000-E 610 ASP CONC BASE CRS B25.0C

0020 1503000000-E 610 ASP CONC INTR CRS 119.0C

0021 1523000000-E 610 ASP CONC SURF CRS S9.5C

0022 1525000000-E 610 ASP CONC SURF CRS SF9.5A

0023 1575000000-E 620 ASP FOR PLANT MIX

0024 2000000000-N 806 RIGHT OF WAY MARKERS

0025 2286000000-N 840 MASNRY DRAINAGE STRUCT

0026 2366000000-N 840 FRAME W/2GRTS 840.24 STD

0027 2367000000-N 840 FRAME W/2GRTS 840.29 STD

0028 2556000000-E 846 SHOULDER BERM GUTTER

0029 3030000000-E 862 STL BM GUARDRAIL

0030 3045000000-E 862 SBGR SHOP CURVED

0031 3105000000-N 862 SBGR TERM SECT

0032 3150000000-N 862 ADDIT GUARDRAIL POSTS

0033 3270000000-N SP  GR ANCHOR TYPE 350

0034 3285000000-N SP  GR ANCHOR TYPE M-350

0035 3317000000-N 862 GR ANCHOR TYPE B-77

0036 3360000000-E 863 REMOVE EXISTING GUARDRAIL

0037 3380000000-E 862 TEMP STL BM GUARDRAIL

0038 3387000000-N 862 TEMP GDRL ANCH UNITS *eex
(B-77)

0039 3389100000-N SP TEMP GDRL ANCH UNITS 350

Lump Sum
Lump Sum
Lump Sum

Lump Sum
1
200
169
200
200
400
5
15
44
2

200
760
300
110
1,670
770
820
100
175
12

50
700
100

20

720
250

ACR
CcYy
CcYy
CcYy
SY
SF

TON
SY

LF
EA

LF
TON
SY
TON
TON
TON
TON
TON
TON
EA
EA
EA
EA
LF
LF
LF
EA
EA
EA
EA
EA
LF
LF
EA

EA

75000.00

6000.00

18000.00

110000.00

1.00 1.00
8.00 1600.00
5.00 845.00
8.00 1600.00
2.00 400.00
22.00 8800.00
26.00 130.00
2.00 30.00
32.00 1408.00
175.00 350.00
5.00 1000.00
25.00 19000.00
15.00 4500.00
119.00 13090.00
54.50 91015.00
62.00 47740.00
65.00 53300.00
129.00 12900.00
660.00 115500.00
200.00 2400.00
1150.00 3450.00
550.00 550.00
550.00 550.00
29.00 1450.00
14.75 10325.00
15.50 1550.00
40.00 160.00
25.00 500.00
1900.00 1900.00
1700.00 3400.00
1425.00 4275.00
0.01 7.20
5.50 1375.00
900.00 2700.00
800.00 2400.00

100000.00

10000.00

12000.00

173000.00

1.00 1.00
16.00 3200.00
9.00 1521.00
17.50 3500.00
2.00 400.00
38.00 15200.00
120.00 600.00
5.00 75.00
50.40 2217.60
835.00 1670.00
25.00 5000.00
23.00 17480.00
10.95 3285.00
110.30 12133.00
49.90 83333.00
59.90 46123.00
72.20 59204.00
116.60 11660.00
597.00 104475.00
250.00 3000.00
1300.00 3900.00
1000.00 1000.00
1000.00 1000.00
45.00 2250.00
14.75 10325.00
15.50 1550.00
40.00 160.00
25.00 500.00
1900.00 1900.00
1700.00 3400.00
1425.00 4275.00
1.00 720.00
5.50 1375.00
900.00 2700.00
800.00 2400.00

105000.00

14000.00

26000.00

175000.00

1.00 1.00
12.00 2400.00
6.00 1014.00
10.00 2000.00
1.00 200.00
70.00 28000.00
80.00 400.00
2.00 30.00
38.00 1672.00
260.00 520.00
6.00 1200.00
25.00 19000.00
14.00 4200.00
110.30 12133.00
49.90 83333.00
59.90 46123.00
72.20 59204.00
116.60 11660.00
597.00 104475.00
175.00 2100.00
1300.00 3900.00
300.00 300.00
330.00 330.00
60.00 3000.00
14.75 10325.00
15.50 1550.00
40.00 160.00
25.00 500.00
1900.00 1900.00
1700.00 3400.00
1425.00 4275.00
1.00 720.00
5.50 1375.00
900.00 2700.00
800.00 2400.00



JAN 17, 2013 09:06 AM
TIP NO B-4817

FED AID NO BRNHS-74(71)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #23 OVER GUM SWAMP CREEK ON US-74 (FUTURE I-74WBL).

SCOTLAND

38587.3.1

2:00 PM 2/ 8 019
DEC 18 2012 C203022
0.222 MI

INC

LUMBERTON, NC

THE TARA GROUP OF LUMBERTON PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0040 3628000000-E 876 RIP RAP, CLASS|

0041 3656000000-E 876 GEOTEXTILE FOR DRAINGE

0042 3659000000-N SP PREFORMED SCOUR HOLES

0043 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN

0044 4096000000-N 904 SIGN ERECTION, TYPE D

0045 4102000000-N 904 SIGN ERECTION, TYPEE

0046 4155000000-N 907 DISPOSE SIGN SYST U-CHAN

0047 4400000000-E 1110 WORK ZONE SIGNS (STAT)

0048 4405000000-E 1110 WORK ZONE SIGNS (PORT)

0049 4410000000-E 1110 WORK ZONE SIGNS (BARR)

0050 4415000000-N 1115 FLASHING ARROW BOARD

0051 4420000000-N 1120 PORTABLE CHANGE MSG SIGN

0052 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM)

0053 4430000000-N 1130 DRUMS

0054 4445000000-E 1145 BARRICADES (TYPE Ill)

0055 4465000000-N 1160 TEMPORARY CRASH CUSHIONS

0056 4470000000-N 1160 RESET CRASH CUSHION

0057 4480000000-N 1165 TMA

0058 4485000000-E 1170 PORT CONC BARRIER

0059 4500000000-E 1170 RESET PORT CONC BARRIER

0060 4510000000-N SP LAW ENFORCEMENT

0061 4650000000-N 1251 TEMP RAISED PVMT MRKS

0062 4685000000-E 1205 THERMO PVT MKG LINES 4"90

0063 4686000000-E 1205 THERMO PVT MKG LINES 4"120

0064 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(1

0065 4810000000-E 1205 PAINT PVMT MARKINGS 4"

0066 4900000000-N 1251 PERM RAISED PVMT MARKERS

0067 6000000000-E 1605 TEMPORARY SILT FENCE

0068 6006000000-E 1610 EROS CONTRL STONE CL A

0069 6009000000-E 1610 EROS CONTRL STONE CL B

0070 6012000000-E 1610 SEDIMENT CONTROL STONE

0071 6015000000-E 1615 TEMPORARY MULCHING

0072 6018000000-E 1620 SEED FOR TEMP SEEDING

0073 6021000000-E 1620 FERT FOR TEMP SEEDING

0074 6024000000-E 1622 TEMPORARY SLOPE DRAINS

0075 6029000000-E SP SAFETY FENCE

0076 6030000000-E 1630 SILT EXCAVATION

0077 6036000000-E 1631 MATTING FOR EROS CONTROL

0078 6037000000-E SP COIR FIBER MAT

0079 6038000000-E SP PERM SOIL REINF MAT

156 TON

860
1
282
2
14
17
432
128
236

20
180
176

1,480
2,960
50

27
1,864
233
423

9,226
15
2,250

SY
EA
LF
EA
EA
EA
SF
SF
SF
EA
EA
DAY
EA
LF
EA
EA
EA
LF
LF
HR
EA
LF
LF
LF

LF
EA
LF

225 TON
390 TON
190 TON

3 ACR

100

LB

0.5 TON

200
1,000
330
7,400
900
770

LF
LF
cYy
SY
SY
SY

42.00
2.20
1500.00
4.95
95.00
75.00
1.00
4.25
8.00
7.00
3850.00
9000.00
45.00
38.00
19.00
3800.00
2500.00
3000.00
21.00
3.50
45.00
25.00
1.10
2.00
3.50

0.45
25.00
1.70
35.00
33.00
31.00
800.00
3.00
650.00
4.00
1.60
1.25
1.50
4.00
4.45

6552.00
1892.00
1500.00
1395.90
190.00
1050.00
17.00
1836.00
1024.00
1652.00
7700.00
9000.00
900.00
6840.00
3344.00
3800.00
5000.00
6000.00
31080.00
10360.00
2250.00
675.00
2050.40
466.00
1480.50

4151.70
375.00
3825.00
7875.00
12870.00
5890.00
2400.00
300.00
325.00
800.00
1600.00
412.50
11100.00
3600.00
3426.50

47.00
3.50
750.00
4.95
95.00
75.00
1.00
4.25
8.00
7.00
3850.00
15500.00
60.00
42.00
19.00
5500.00
2000.00
11000.00
22.15
3.50
28.00
12.00
1.50
1.55
3.75

0.25
25.00
2.50
45.00
45.00
70.00
600.00
3.00
1200.00
12.00
2.50
12.00
1.10
3.00
4.50

7332.00
3010.00
750.00
1395.90
190.00
1050.00
17.00
1836.00
1024.00
1652.00
7700.00
15500.00
1200.00
7560.00
3344.00
5500.00
4000.00
22000.00
32782.00
10360.00
1400.00
324.00
2796.00
361.15
1586.25

2306.50
375.00
5625.00
10125.00
17550.00
13300.00
1800.00
300.00
600.00
2400.00
2500.00
3960.00
8140.00
2700.00
3465.00

32.00 4992.00
1.50 1290.00
870.00 870.00
4.95 1395.90
95.00 190.00
75.00 1050.00
1.00 17.00
4.25 1836.00
10.00 1280.00
7.00 1652.00
500.00 1000.00
9500.00 9500.00
50.00 1000.00
70.00 12600.00
19.00 3344.00
5500.00 5500.00
2000.00 4000.00
1.00 2.00
22.15 32782.00
3.50 10360.00
50.00 2500.00
12.00 324.00
1.50 2796.00
1.55 361.15
3.75 1586.25
0.25 2306.50
25.00 375.00
1.80 4050.00
22.00 4950.00
20.00 7800.00
19.00 3610.00
900.00 2700.00
2.00 200.00
880.00 440.00
7.00 1400.00
1.80 1800.00
2.00 660.00
0.65 4810.00
2.50 2250.00
5.00 3850.00



JAN 17, 2013 09:06 AM
TIP NO B-4817

FED AID NO BRNHS-74(71)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #23 OVER GUM SWAMP CREEK ON US-74 (FUTURE I-74WBL).

SCOTLAND
38587.3.1

2:00 PM 3/8 019
DEC 18 2012 C203022
0.222 MI

THE TARA GROUP OF LUMBERTON PALMETTO INFRASTRUCTURE INC
INC

LUMBERTON, NC GREENVILLE, SC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0080 6042000000-E
0081 6048000000-E
0082 6071010000-E
0083 6071020000-E
0084 6084000000-E
0085 6087000000-E
0086 6090000000-E
0087 6093000000-E
0088 6096000000-E
0089 6108000000-E
0090 6114500000-N
0091 6117000000-N

0092 8007000000-N

0093 8017000000-N

0094 8035000000-N

0095 8112730000-N
0096 8121000000-N

0097 8147000000-E
0098 8161000000-E
0099 8196000000-E
0100 8210000000-N

0101 8217000000-E
0102 8259000000-E
0103 8364000000-E
0104 8385200000-E

0105 8392000000-N
0106 8393000000-N
0107 8503000000-E
0108 8608000000-E
0109 8622000000-E
0110 8657000000-N

1632
SP
SP
SP
1660
1660
1661
1661
1662
1665
1667
SP

SP

SP

402

450
412

420
420
420
422

425
430
450
450

450
450
460
876
876
430

1/4" HARDWARE CLOTH
FLOAT TURBIDITY CURTAIN
WATTLE

POLYACRYLAMIDE (PAM)
SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING

RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

CM&R TEMP STR #*rrkkkkkikk
(18+47.50 -L-)

CM&R TEMP ACCESS #*xtskikikix
(18+47.50 -L-)

REMV EXIST STR **t#kkirrx
(18+47.50 -L-)

PDA TESTING

UNCL STR EXCAV STA *#eex
(18+47.50 -L-)
REINF CONCRETE DECK SLAB

GROOVING BRIDGE FLOORS
CLASS A CONCRETE (CULV)
BRG APPR SLAB *rtrierix
(18+47.50 -L-)

REINF STEEL (BRIDGE)

36" PRESTR CONCRETE GIRDR
HP12X53 PILES

PPrX*++* GALV STL PILE
(24 X 0.50)
PIPE PILE PLATES

PILE REDRIVES

CONCRETE BARRIER RAIL
RIP RAP 11 (2'-0")
GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS

CONTRACT TOTAL

440 LF 1.75 770.00 3.50 1540.00

150 SY 20.00 3000.00 28.00 4200.00

300 LF 6.00 1800.00 5.00 1500.00

160 LB 8.00 1280.00 12.00 1920.00

2 ACR 1755.00 3510.00 2100.00 4200.00

1.5 ACR 40.00 60.00 275.00 412.50

50 LB 2.50 125.00 5.00 250.00

0.25 TON 600.00 150.00 300.00 75.00

75 LB 2.50 187.50 5.00 375.00

2 TON 600.00 1200.00 1200.00 2400.00

10 MHR 25.00 250.00 20.00 200.00

25 EA 150.00 3750.00 200.00 5000.00

Lump Sum 210000.00 250000.00
Lump Sum 1.00 20000.00
Lump Sum 130000.00 80000.00
1 EA 3000.00 3000.00 5000.00 5000.00

Lump Sum 12000.00 10000.00
6,031 SF 23.50 141728.50 26.00 156806.00
7,067 SF 0.49 3462.83 0.75 5300.25
108.6 CY 675.00 73305.00 1250.00 135750.00
Lump Sum 44000.00 45000.00
16,028 LB 1.01 16188.28 1.25 20035.00
645.38 LF 124.00 80027.12 155.00 100033.90
900 LF 38.50 34650.00 75.00 67500.00

518 LF 125.00 64750.00 155.00 80290.00

14 EA 245.00 3430.00 250.00 3500.00

26 EA 175.00 4550.00 400.00 10400.00

266.54 LF 41.20 10981.45 70.00 18657.80
421 TON 45.00 18945.00 65.00 27365.00

468 SY 2.25 1053.00 5.00 2340.00

Lump Sum 4000.00 20000.00

TOTAL 1658361.38 TOTAL 1996399.85

2.10 924.00
24.00 3600.00
4.40 1320.00
7.20 1152.00
1600.00 3200.00
75.00 112.50
3.55 177.50
1125.00 281.25
2.30 172.50
880.00 1760.00
18.00 180.00
1.00 25.00
410000.00

38400.00

185600.00

2875.00 2875.00
13000.00

28.93 174476.83
0.59 4169.53
676.46 73463.56
37900.00

0.97 15547.16
138.57 89430.31
35.99 32391.00
195.99 101522.82
385.00 5390.00
1.00 26.00
73.69 19641.33
1.00 421.00
2.20 1029.60
4960.00

TOTAL 2103078.69



JAN 17, 2013 09:06 AM SCOTLAND
TIP NO B-4817 38587.3.1 2:00 PM 4/ 8 019
DEC 18 2012 C203022
FED AID NO BRNHS-74(71) 0.222 MI
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #23 OVER GUM SWAMP CREEK ON US-74 (FUTURE I-74WBL).
ROADWAY ITEMS SUB-TOTAL 802289.20 SUB-TOTAL 938421.90 SUB-TOTAL 892834.55
STRUCTURE ITEMS SUB-TOTAL 856072.18 SUB-TOTAL 1057977.95 SUB-TOTAL 1210244.14



JAN 17, 2013 09:06 AM SCOTLAND

TIP NO B-4817 38587.3.1 2:00 PM 5/ 8 019
DEC 18 2012 C203022
FED AID NO BRNHS-74(71) 0.222 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #23 OVER GUM SWAMP CREEK ON US-74 (FUTURE I-74WBL).

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 108185.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 11500.00
0003 0029000000-N SP  REINF BRG APPR ik Lump Sum 38575.00
(18+47.50 -L-)
0004 0043000000-N 226 GRADING Lump Sum 170000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 25.00 5000.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 169 CY 20.00 3380.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 30.00 6000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 2.25 450.00
0010 0199000000-E SP TEMPORARY SHORING 400 SF 128.90 51560.00
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 5 TON 45.00 225.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 15 SY 3.00 45.00
0013 0343000000-E 310 15" SIDE DRAIN PIPE 44 LF 30.00 1320.00
0014 0348000000-E 310 Z';;DE DRAIN PIPE ELBOW 2 EA 225.00 450.00
0015 0995000000-E 340 PIPE REMOVAL 200 LF 10.00 2000.00
0016 1121000000-E 520 AGGREGATE BASE COURSE 760 TON 24.00 18240.00
0017 1330000000-E 607 INCIDENTAL MILLING 300 SY 8.50 2550.00
0018 1489000000-E 610 ASP CONC BASE CRS B25.0B 110 TON 110.30 12133.00
0019 1491000000-E 610 ASP CONC BASE CRS B25.0C 1,670 TON 49.90 83333.00
0020 1503000000-E 610 ASP CONC INTR CRS [19.0C 770 TON 59.90 46123.00
0021 1523000000-E 610 ASP CONC SURF CRS S9.5C 820 TON 72.20 59204.00
0022 1525000000-E 610 ASP CONC SURF CRS SF9.5A 100 TON 116.60 11660.00
0023 1575000000-E 620 ASP FOR PLANT MIX 175 TON 597.00 104475.00
0024 2000000000-N 806 RIGHT OF WAY MARKERS 12 EA 250.00 3000.00
0025 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 1375.00 4125.00
0026 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 EA 575.00 575.00
0027 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 575.00 575.00
0028 2556000000-E 846 SHOULDER BERM GUTTER 50 LF 30.00 1500.00
0029 3030000000-E 862 STL BM GUARDRAIL 700 LF 14.75 10325.00
0030 3045000000-E 862 SBGR SHOP CURVED 100 LF 15.50 1550.00
0031 3105000000-N 862 SBGR TERM SECT 4 EA 40.00 160.00
0032 3150000000-N 862 ADDIT GUARDRAIL POSTS 20 EA 25.00 500.00
0033 3270000000-N SP  GR ANCHOR TYPE 350 1 EA 1900.00 1900.00
0034 3285000000-N SP  GR ANCHOR TYPE M-350 2 EA 1700.00 3400.00
0035 3317000000-N 862 GR ANCHOR TYPE B-77 3 EA 1425.00 4275.00
0036 3360000000-E 863 REMOVE EXISTING GUARDRAIL 720 LF 1.00 720.00
0037 3380000000-E 862 TEMP STL BM GUARDRAIL 250 LF 5.50 1375.00
0038 3387000000-N 862 (TBE%F; GDRL ANCH UNITS ##eex 3 EA 900.00 2700.00

0039 3389100000-N SP TEMP GDRL ANCH UNITS 350 3 EA 800.00 2400.00



JAN 17, 2013 09:06 AM SCOTLAND

TIP NO B-4817 38587.3.1 2:00 PM 6/8 019
DEC 18 2012 C203022
FED AID NO BRNHS-74(71) 0.222 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #23 OVER GUM SWAMP CREEK ON US-74 (FUTURE I-74WBL).

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

0040 3628000000-E 876 RIP RAP, CLASS| 156 TON 32.00 4992.00
0041 3656000000-E 876 GEOTEXTILE FOR DRAINGE 860 SY 2.15 1849.00
0042 3659000000-N SP PREFORMED SCOUR HOLES 1 EA 1150.00 1150.00
0043 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 282 LF 4.95 1395.90
0044 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 95.00 190.00
0045 4102000000-N 904 SIGN ERECTION, TYPEE 14 EA 75.00 1050.00
0046 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 17 EA 1.00 17.00
0047 4400000000-E 1110 WORK ZONE SIGNS (STAT) 432 SF 4.25 1836.00
0048 4405000000-E 1110 WORK ZONE SIGNS (PORT) 128 SF 8.00 1024.00
0049 4410000000-E 1110 WORK ZONE SIGNS (BARR) 236 SF 7.00 1652.00
0050 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 3850.00 7700.00
0051 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 1 EA 3500.00 3500.00
0052 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 20 DAY 60.00 1200.00
0053 4430000000-N 1130 DRUMS 180 EA 42.00 7560.00
0054 4445000000-E 1145 BARRICADES (TYPE llI) 176 LF 19.00 3344.00
0055 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 1 EA 5500.00 5500.00
0056 4470000000-N 1160 RESET CRASH CUSHION 2 EA 2000.00 4000.00
0057 4480000000-N 1165 TMA 2 EA 13750.00 27500.00
0058 4485000000-E 1170 PORT CONC BARRIER 1,480 LF 22.15 32782.00
0059 4500000000-E 1170 RESET PORT CONC BARRIER 2,960 LF 3.50 10360.00
0060 4510000000-N SP LAW ENFORCEMENT 50 HR 75.00 3750.00
0061 4650000000-N 1251 TEMP RAISED PVMT MRKS 27 EA 12.00 324.00
0062 4685000000-E 1205 THERMO PVT MKG LINES 4"90 1,864 LF 1.50 2796.00
0063 4686000000-E 1205 THERMO PVT MKG LINES 4"120 233 LF 1.55 361.15
0064 4770000000-E 1205 le'l')COLD APPL PLSTIC LINES TYPE ** 423 LF 3.75 1586.25
0065 4810000000-E 1205 PAINT PVMT MARKINGS 4" 9,226 LF 0.25 2306.50
0066 4900000000-N 1251 PERM RAISED PVMT MARKERS 15 EA 25.00 375.00
0067 6000000000-E 1605 TEMPORARY SILT FENCE 2,250 LF 2.50 5625.00
0068 6006000000-E 1610 EROS CONTRL STONE CL A 225 TON 40.00 9000.00
0069 6009000000-E 1610 EROS CONTRL STONE CL B 390 TON 40.00 15600.00
0070 6012000000-E 1610 SEDIMENT CONTROL STONE 190 TON 30.00 5700.00
0071 6015000000-E 1615 TEMPORARY MULCHING 3 ACR 1500.00 4500.00
0072 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 5.00 500.00
0073 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 1500.00 750.00
0074 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 12.00 2400.00
0075 6029000000-E SP SAFETY FENCE 1,000 LF 2.00 2000.00
0076 6030000000-E 1630 SILT EXCAVATION 330 CY 12.00 3960.00
0077 6036000000-E 1631 MATTING FOR EROS CONTROL 7,400 SY 2.25 16650.00
0078 6037000000-E SP COIR FIBER MAT 900 SY 8.00 7200.00

0079 6038000000-E SP PERM SOIL REINF MAT 770 SY 8.00 6160.00



JAN 17, 2013 09:06 AM SCOTLAND

TIP NO B-4817 38587.3.1 2:00 PM 718 019
DEC 18 2012 C203022
FED AID NO BRNHS-74(71) 0.222 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #23 OVER GUM SWAMP CREEK ON US-74 (FUTURE I-74WBL).

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

0080 6042000000-E 1632 1/4" HARDWARE CLOTH 440 LF 3.50 1540.00
0081 6048000000-E SP FLOAT TURBIDITY CURTAIN 150 SY 15.00 2250.00
0082 6071010000-E SP  WATTLE 300 LF 6.50 1950.00
0083 6071020000-E SP POLYACRYLAMIDE (PAM) 160 LB 7.50 1200.00
0084 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 3850.00 7700.00
0085 6087000000-E 1660 MOWING 1.5 ACR 75.00 112.50
0086 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 7.00 350.00
0087 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00
0088 6096000000-E 1662 SEED FOR SUPP SEEDING 75 LB 3.00 225.00
0089 6108000000-E 1665 FERTILIZER TOPDRESSING 2 TON 850.00 1700.00
0090 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 18.00 180.00
0091 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 125.00 3125.00

STRUCTURE ITEMS

0092 8007000000-N SP CM&R TEMP STR #*ikskiiix Lump Sum 415000.00
(18+47.50 -L-)

0093 8017000000-N SP CM&R TEMP ACCESS **#ikitiik Lump Sum 35000.00
(18+47.50 -L-)

0094 8035000000-N 402 REMV EXIST STR **ikotkk Lump Sum 60000.00
(18+47.50 -L-)

0095 8112730000-N 450 PDATESTING 1 EA 1500.00 1500.00

0096 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 30555.00
(18+47.50 -L-)

0097 8147000000-E 420 REINF CONCRETE DECK SLAB 6,031 SF 28.00 168868.00

0098 8161000000-E 420 GROOVING BRIDGE FLOORS 7,067 SF 0.56 3957.52

0099 8196000000-E 420 CLASS A CONCRETE (CULV) 108.6 CY 985.00 106971.00

0100 8210000000-N 422 BRG APPR SLAB *tiikkikix Lump Sum 33140.00
(18+47.50 -L-)

0101 8217000000-E 425 REINF STEEL (BRIDGE) 16,028 LB 1.00 16028.00

0102 8259000000-E 430 36" PRESTR CONCRETE GIRDR 645.38 LF 112.25 72443.91

0103 8364000000-E 450 HP12X53 PILES 900 LF 47.80 43020.00

0104 8385200000-E 450 PP**X*** GALV STL PILE 518 LF 210.00 108780.00
(24 X 0.50)

0105 8392000000-N 450 PIPE PILE PLATES 14 EA 525.00 7350.00

0106 8393000000-N 450 PILE REDRIVES 26 EA 265.00 6890.00

0107 8503000000-E 460 CONCRETE BARRIER RAIL 266.54 LF 61.75 16458.85

0108 8608000000-E 876 RIP RAP Il (2'-0") 421 TON 53.55 22544.55

0109 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 468 SY 2.95 1380.60

0110 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7500.00

CONTRACT TOTAL TOTAL 2163703.73



JAN 17, 2013 09:06 AM

SCOTLAND

TIP NO B-4817 38587.3.1 2:00 PM 8/ 8 019
DEC 18 2012 C203022
FED AID NO BRNHS-74(71) 0.222 MI
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #23 OVER GUM SWAMP CREEK ON US-74 (FUTURE I-74WBL).
ROADWAY ITEMS SUB-TOTAL 1006316.30
STRUCTURE ITEMS SUB-TOTAL 1157387.43
BIDDERS IN ORDER CONTRACT TOTAL
THE TARA GROUP OF LUMBERTON INC 1 1658361.38
PALMETTO INFRASTRUCTURE INC 2 1996399.85
SMITH-ROWE, LLC 3 2103078.69
DANE CONSTRUCTION, INC. 4 2163703.73



JAN 17, 2013 09:06 AM

ROWAN

TIP NO U-3459 53500.3.STR01T4 2:00 PM 1/ 21 020
DEC 18 2012 C203127
FED AID NO STATE FUNDED 0.571 MI
GRADING, DRAINAGE, PAVING, SIGNALS, TRACKBED, & STRUCTURES.
SR-2541 (KLUMAC RD) AT NORTH CAROLINA RAILROAD IN SALISBURY.
BLYTHE CONSTRUCTION, INC. CAROLINA BRIDGE CO., INC. DEVERE CONSTRUCTION
COMPANY, INC
CHARLOTTE, NC ORANGEBURG, SC ALPENA, MI
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 380000.00 481570.62 412000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 100000.00 59167.87 60000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 320000.00 104591.84 665000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 4500.00 4500.00 6632.65 6632.65 6000.00 6000.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 39,800 CY 8.25 328350.00 6.14 244372.00 12.00 477600.00
0006 0036000000-E 225 UNDERCUT EXCAVATION 4,400 CY 25.00 110000.00 12.76 56144.00 15.00 66000.00
0007 0106000000-E 230 BORROW EXCAVATION 21,200 CY 12.00 254400.00 9.77 207124.00 18.00 381600.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 460 CY 7.50 3450.00 15.31 7042.60 7.00 3220.00
0009 0141000000-E 240 BERMDITCH CONSTRUCTION 640 LF 7.50 4800.00 15.31 9798.40 3.00 1920.00
0010 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 3,110 SY 3.50 10885.00 4.08 12688.80 5.00 15550.00
0011 0192000000-N 260 PROOF ROLLING 5 HR 175.00 875.00 127.55 637.75 250.00 1250.00
0012 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 5,500 SY 1.25 6875.00 2.81 15455.00 2.00 11000.00
0013 0318000000-E 300 FND CONDIT MATL MINOR STRS 860 TON 30.00 25800.00 30.61 26324.60 35.00 30100.00
0014 0320000000-E 300 FND CONDIT GEOTEXTILE 2,660 SY 2.75 7315.00 2.81 7474.60 3.00 7980.00
0015 0335200000-E 305 15" DRAINAGE PIPE 568 LF 29.00 16472.00 37.99 21578.32 25.00 14200.00
0016 0335300000-E 305 18" DRAINAGE PIPE 476 LF 30.00 14280.00 44.32 21096.32 30.00 14280.00
0017 0335400000-E 305 24" DRAINAGE PIPE 448 LF 34.00 15232.00 54.33 24339.84 38.00 17024.00
0018 0378000000-E 310 24"RCPIPE CULV I 60 LF 36.00 2160.00 28.30 1698.00 68.00 4080.00
0019 0390000000-E 310 36"RCPIPE CULV I 252 LF 55.00 13860.00 62.85 15838.20 68.00 17136.00
0020 0448200000-E 310 15"RCP CULV CLASS IV 1,262 LF 32.00 40384.00 14.76 18627.12 25.00 31550.00
0021 0448300000-E 310 18"RCP CULV CLASS IV 600 LF 36.00 21600.00 21.40 12840.00 32.00 19200.00
0022 0448400000-E 310 24"RCP CULV CLASS IV 364 LF 42.00 15288.00 35.05 12758.20 40.00 14560.00
0023 0448500000-E 310 30"RCP CULV CLASS IV 184 LF 52.00 9568.00 52.27 9617.68 52.00 9568.00
0024 0588000000-E 310 18" CS PIPE CULV 0.064" 16 LF 34.00 544.00 45.80 732.80 60.00 960.00
0025 0594000000-E 310 24" CSPIPE CULV 0.064" 140 LF 38.00 5320.00 54.63 7648.20 60.00 8400.00
0026 0636000000-E 310 ’(‘;4(3% |(E)|é4B()3W Fee THICK 4 EA 425.00 1700.00 586.74 2346.96 500.00 2000.00
0027 0973100000-E 330 :;gYIE)D5%TL PIPE GRAD B IN SOIL 46 LF 255.00 11730.00 495.92 22812.32 300.00 13800.00
0028 (0973300000-E 330 ’(‘;"(\3/.\‘I|6D5%TL PIPE GRAD B NOT IN SOIL 46 LF 763.00 35098.00 974.49 44826.54 700.00 32200.00
0029 0974000000-E SP :;IXYIE)D5%TL PIPE **" B RR 72 LF 80.00 5760.00 617.35 44449.20 90.00 6480.00
0030 0986000000-E SP  GENERIC PIPE ITEM (LF) 80 LF 55.00 4400.00 67.35 5388.00 50.00 4000.00
18" BIT COAT CS PIPE, 0.079" THICK (UNDER RAILROAD)
0031 0995000000-E 340 PIPE REMOVAL 807 LF 15.00 12105.00 12.24 9877.68 9.00 7263.00
0032 1011000000-N 500 FINE GRADING Lump Sum 120000.00 66326.53 100000.00
0033 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 30.00 6000.00 45.92 9184.00 75.00 15000.00
0034 1330000000-E 607 INCIDENTAL MILLING 1,175 SY 4.00 4700.00 15.31 17989.25 8.00 9400.00
0035 1489000000-E 610 ASP CONC BASE CRS B25.0B 3,350 TON 45.50 152425.00 46.22 154837.00 42.60 142710.00
0036 1498000000-E 610 ASP CONC INTR CRS 119.0B 2,870 TON 46.00 132020.00 46.14 132421.80 41.10 117957.00
0037 1519000000-E 610 ASP CONC SURF CRS S9.5B 2,540 TON 45.75 116205.00 46.22 117398.80 42.85 108839.00
0038 1575000000-E 620 ASP FOR PLANT MIX 440 TON 580.00 255200.00 627.55 276122.00 610.00 268400.00
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GRADING, DRAINAGE, PAVING, SIGNALS, TRACKBED, & STRUCTURES.
SR-2541 (KLUMAC RD) AT NORTH CAROLINA RAILROAD IN SALISBURY.
BLYTHE CONSTRUCTION, INC. CAROLINA BRIDGE CO., INC. DEVERE CONSTRUCTION
COMPANY, INC
CHARLOTTE, NC ORANGEBURG, SC ALPENA, MI
0039 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 400 TON 125.00 50000.00 152.04 60816.00 150.00 60000.00
0040 2000000000-N 806 RIGHT OF WAY MARKERS 61 EA 120.00 7320.00 131.63 8029.43 186.00 11346.00
0041 2022000000-E 815 SUBDRAIN EXCAVATION 90 CY 7.50 675.00 16.46 1481.40 15.00 1350.00
0042 2033000000-E 815 SUBDRAIN FINE AGGREGATE 70 CY 50.00 3500.00 65.82 4607.40 60.00 4200.00
0043 2044000000-E 815 6" PERF SUBDRN PIPE 400 LF 4.25 1700.00 5.49 2196.00 6.00 2400.00
0044 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 150.00 150.00 383.93 383.93 250.00 250.00
0045 2077000000-E 815 6" OUTLET PIPE 6 LF 7.50 45.00 38.40 230.40 25.00 150.00
0046 2209000000-E 838 ENDWALLS 14 CY 900.00 1260.00 1224.49 1714.29 1000.00 1400.00
0047 2253000000-E 840 PIPE COLLARS 15 CY 900.00 1350.00 1224.49 1836.74 1000.00 1500.00
0048 2275000000-E SP FLOWABLE FILL 30 CY 175.00 5250.00 250.00 7500.00 250.00 7500.00
0049 2286000000-N 840 MASNRY DRAINAGE STRUCT 63 EA 950.00 59850.00 1479.59 93214.17 1300.00 81900.00
0050 2308000000-E 840 MASNRY DRAINAGE STRUCT 139 LF 225.00 3127.50 229.59 3191.30 175.00 2432.50
0051 2364000000-N 840 FRAME W/2GRTS 840.16 STD 4 EA 450.00 1800.00 674.06 2696.24 425.00 1700.00
0052 2365000000-N 840 FRAME W/2GRTS 840.22 STD 5 EA 430.00 2150.00 574.73 2873.65 40.00 200.00
0053 2366000000-N 840 FRAME W/2GRTS 840.24 STD 7 EA 440.00 3080.00 560.29 3922.03 400.00 2800.00
0054 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 500.00 500.00 589.42 589.42 475.00 475.00
0055 2374000000-N 840 |(:EF§AME-GRT-HD 840.03 ** 3 EA 500.00 1500.00 750.83 2252.49 475.00 1425.00
0056 2374000000-N 840 l(:FF§AME-GRT-HD 840.03 ** 20 EA 500.00 10000.00 799.06 15981.20 475.00 9500.00
0057 2374000000-N 840 l(:g)AME-GRT-HD 840.03 ** 19 EA 500.00 9500.00 799.06 15182.14 475.00 9025.00
0058 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 360.00 720.00 444.25 888.50 350.00 700.00
0059 2535000000-E 846 :;':X;*;;;)NCRETE CURB 240 LF 16.00 3840.00 17.63 4231.20 13.50 3240.00
0060 2542000000-E 846 1'-6" CONC CURB & GUTTER 50 LF 25.00 1250.00 27.55 1377.50 14.00 700.00
0061 2549000000-E 846 2'-6" CONC CURB & GUTTER 6,760 LF 16.00 108160.00 17.63 119178.80 11.50 77740.00
0062 2591000000-E 848 4" CONCRETE SIDEWALK 3,370 SY 22.00 74140.00 24.24 81688.80 22.00 74140.00
0063 2605000000-N 848 CONCRETE CURB RAMP 20 EA 610.00 12200.00 672.25 13445.00 1000.00 20000.00
0064 2612000000-E 848 6" CONCRETE DRIVEWAY 320 SY 40.00 12800.00 44.08 14105.60 47.00 15040.00
0065 2619000000-E 850 4" CONCRETE PAVED DITCH 130 SY 26.00 3380.00 28.65 3724.50 48.50 6305.00
0066 2724000000-E 857 PC REINF BARRIER SNGL FC 495 LF 60.00 29700.00 112.24 55558.80 85.00 42075.00
0067 2830000000-N 858 ADJ MANHOLES 4 EA 325.00 1300.00 1479.59 5918.36 750.00 3000.00
0068 2845000000-N 858 ADJ METER OR VALVE BOXES 1 EA 230.00 230.00 1479.59 1479.59 500.00 500.00
0069 3030000000-E 862 STL BM GUARDRAIL 675 LF 15.00 10125.00 17.08 11529.00 15.00 10125.00
0070 3045000000-E 862 SBGR SHOP CURVED 162.5 LF 15.00 2437.50 18.18 2954.25 15.00 2437.50
0071 3105000000-N 862 SBGR TERM SECT 6 EA 25.00 150.00 82.65 495.90 25.00 150.00
0072 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 1.00 10.00 27.55 275.50 1.00 10.00
0073 3270000000-N SP GR ANCHOR TYPE 350 3 EA 1675.00 5025.00 2066.33 6198.99 1675.00 5025.00
0074 3317000000-N 862 GR ANCHOR TYPE B-77 7 EA 1450.00 10150.00 1625.51 11378.57 1450.00 10150.00
0075 3360000000-E 863 REMOVE EXISTING GUARDRAIL 160 LF 0.25 40.00 2.20 352.00 0.25 40.00
0076 3536000000-E 866 CHN LK FENCE 48" FABRIC 276 LF 7.00 1932.00 7.71 2127.96 7.00 1932.00
0077 3542000000-E 866 MET LINE PST 48" CL FEN 24 EA 78.00 1872.00 85.96 2063.04 78.00 1872.00
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BLYTHE CONSTRUCTION, INC. CAROLINA BRIDGE CO., INC. DEVERE CONSTRUCTION
COMPANY, INC
CHARLOTTE, NC ORANGEBURG, SC ALPENA, MI
0078 3548000000-E 866 MET TERM PST 48" CL FEN 7 EA 165.00 1155.00 181.84 1272.88 165.00 1155.00
0079 3649000000-E 876 RIP RAP, CLASS B 175 TON 40.00 7000.00 45.92 8036.00 45.00 7875.00
0080 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,780 SY 4.25 7565.00 2.81 5001.80 3.00 5340.00
0081 3659000000-N SP PREFORMED SCOUR HOLES 1 EA 1100.00 1100.00 2551.02 2551.02 1000.00 1000.00
0082 3804000000-E SP  ABC (SUB-BALLAST) 8,700 TON 25.00 217500.00 28.06 244122.00 24.00 208800.00
0083 4025000000-E 901 ?D(?NTR FURN, TYPE **SIGN 25 SF 12.50 312.50 18.18 454.50 12.50 312.50
0084 4025000000-E 901 E:E?NTR FURN, TYPE **SIGN 157 SF 12.50 1962.50 15.98 2508.86 12.50 1962.50
0085 4025000000-E 901 8:()3NTR FURN, TYPE **SIGN 263 SF 12.50 3287.50 18.18 4781.34 12.50 3287.50
0086 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 675 LF 4.95 3341.25 5.79 3908.25 4.95 3341.25
0087 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 85.00 170.00 121.23 242.46 85.00 170.00
0088 4102000000-N 904 SIGN ERECTION, TYPE E 20 EA 55.00 1100.00 66.12 1322.40 55.00 1100.00
0089 4108000000-N 904 SIGN ERECTION, TYPE F 12 EA 85.00 1020.00 93.68 1124.16 85.00 1020.00
0090 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 16 EA 1.00 16.00 5.51 88.16 1.00 16.00
0091 4238000000-N 907 DISPOSE SIGN, D, E, F 12 EA 1.00 12.00 5.51 66.12 1.00 12.00
0092 4400000000-E 1110 WORK ZONE SIGNS (STAT) 469 SF 4.25 1993.25 4.85 2274.65 3.99 1871.31
0093 4405000000-E 1110 WORK ZONE SIGNS (PORT) 261 SF 9.25 2414.25 9.53 2487.33 7.75 2022.75
0094 4410000000-E 1110 WORK ZONE SIGNS (BARR) 211 SF 7.00 1477.00 5.56 1173.16 6.00 1266.00
0095  4430000000-N 1130 DRUMS 91 EA 45.00 4095.00 56.12 5106.92 60.00 5460.00
0096 4435000000-N 1135 CONES 68 EA 19.00 1292.00 42.86 2914.48 20.00 1360.00
0097  4445000000-E 1145 BARRICADES (TYPE Ill) 575 LF 25.00 14375.00 24.24 13938.00 18.50 10637.50
0098  4450000000-N 1150 FLAGGER 624 HR 25.00 15600.00 45.92 28654.08 20.00 12480.00
0099 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 10000.00 20000.00 5510.21 11020.42 5000.00 10000.00
0100 4485000000-E 1170 PORT CONC BARRIER 620 LF 15.00 9300.00 23.14 14346.80 21.00 13020.00
0101 4516000000-N 1180 SKINNY DRUM 30 EA 35.00 1050.00 51.02 1530.60 60.00 1800.00
0102 4685000000-E 1205 THERMO PVT MKG LINES 4"90 721 LF 0.69 497.49 0.71 511.91 0.69 497.49
0103 4686000000-E 1205 THERMO PVT MKG LINES 4"120 9,943 LF 0.72 7158.96 0.78 7755.54 0.72 7158.96
0104 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 430 LF 1.25 537.50 2.20 946.00 1.25 537.50
0105 4710000000-E 1205 24"WIDE THERMO 120 MILS 294 LF 6.00 1764.00 7.71 2266.74 6.00 1764.00
0106 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 18 EA 125.00 2250.00 137.76 2479.68 125.00 2250.00
0107 4810000000-E 1205 PAINT PVMT MARKINGS 4" 30,176 LF 0.23 6940.48 0.33 9958.08 0.23 6940.48
0108 4815000000-E 1205 PAINT PVMT MARKINGS 6" 598 LF 0.35 209.30 1.10 657.80 0.35 209.30
0109 4835000000-E 1205 PAINT PVT MKG LINES 24" 2,298 LF 1.05 2412.90 2.76 6342.48 1.05 2412.90
0110 4845000000-N 1205 PAINT PVT MKG SYMBOL 9 EA 40.00 360.00 66.12 595.08 40.00 360.00
0111  4870000000-E 1205 LINE REMOVAL 24" WIDE 137 LF 1.75 239.75 4.41 604.17 1.75 239.75
0112  4900000000-N 1251 PERM RAISED PVMT MARKERS 164 EA 7.00 1148.00 9.37 1536.68 7.00 1148.00
0113  4915000000-E 1264 7' U-CHANNEL POSTS 3 EA 4.95 14.85 86.73 260.19 25.00 75.00
0114 4955000000-N 1264 OBJECT MARKERS (END OF RD) 3 EA 82.00 246.00 102.04 306.12 75.00 225.00
0115 5325600000-E 1510 6" WATER LINE 659 LF 60.00 39540.00 77.41 51013.19 48.00 31632.00
0116 5325800000-E 1510 8" WATER LINE 67 LF 100.00 6700.00 164.68 11033.56 110.00 7370.00
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0117 5326200000-E 1510 12" WATER LINE 112 LF 125.00 14000.00 199.38 22330.56 125.00 14000.00
0118 5540000000-E 1515 6" VALVE 2 EA 1000.00 2000.00 1175.61 2351.22 900.00 1800.00
0119 5558000000-E 1515 12" VALVE 2 EA 2400.00 4800.00 2566.87 5133.74 2500.00 5000.00
0120 5606000000-E 1515 2" BLOW OFF 2 EA 2000.00 4000.00 2402.50 4805.00 2000.00 4000.00
0121 5648000000-N 1515 RELOCATE WATER METER 4 EA 850.00 3400.00 1611.83 6447.32 1250.00 5000.00
0122 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 EA 2500.00 2500.00 3234.13 3234.13 3000.00 3000.00
0123 5691300000-E 1520 8" SANITARY GRAVITY SEWER 2,607 LF 70.00 182490.00 68.99 179856.93 50.00 130350.00
0124 5775000000-E 1525 4' DIA UTILITY MANHOLE 10 EA 2100.00 21000.00 1791.63 17916.30 2200.00 22000.00
0125 5776000000-E 1525 5' DIA UTILITY MANHOLE 4 EA 2700.00 10800.00 2417.93 9671.72 2750.00 11000.00
0126 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 2.79 LF 165.00 460.35 305.95 853.60 125.00 348.75
0127 5782000000-E 1525 UTILITY MANHOLE WALL, 5' DIA 14.64 LF 200.00 2928.00 381.91 5591.16 175.00 2562.00
0128 5800000000-E 1530 ABANDON 6" UTILITY PIPE 532 LF 8.00 4256.00 12.45 6623.40 6.00 3192.00
0129 5801000000-E 1530 ABANDON 8" UTILITY PIPE 1,102 LF 10.00 11020.00 15.16 16706.32 8.00 8816.00
0130 5804000000-E 1530 ABANDON 12" UTILITY PIPE 309 LF 12.00 3708.00 22.62 6989.58 15.00 4635.00
0131 5815500000-N 1530 REMOVE FIRE HYDRANT 1 EA 500.00 500.00 955.80 955.80 750.00 750.00
0132 5816000000-N 1530 ABANDON UTILITY MANHOLE 1 EA 750.00 750.00 1406.55 1406.55 1000.00 1000.00
0133 5828000000-N 1530 REMOVE UTILITY MANHOLE EA 1000.00 2000.00 1047.21 2094.42 1250.00 2500.00
0134 5835700000-E 1540 16" ENCASEMENT PIPE 76 LF 150.00 11400.00 132.39 10061.64 95.00 7220.00
0135 5835800000-E 1540 18" ENCASEMENT PIPE 162 LF 100.00 16200.00 144.98 23486.76 65.00 10530.00
0136 5872000000-E 1550 18" TRENCHLESS INSTALL (IN SOIL) 40 LF 350.00 14000.00 412.93 16517.20 110.00 4400.00
0137 5872010000-E 1550 18" TRENCHLESS INSTALL (NOT IN SOIL) 40 LF 900.00 36000.00 758.47 30338.80 495.00 19800.00
0138 6000000000-E 1605 TEMPORARY SILT FENCE 18,210 LF 1.55 28225.50 1.70 30957.00 1.68 30592.80
0139 6006000000-E 1610 EROS CONTRL STONE CL A 345 TON 45.00 15525.00 42.86 14786.70 40.00 13800.00
0140 6009000000-E 1610 EROS CONTRL STONE CL B 3,095 TON 45.00 139275.00 42.86 132651.70 40.00 123800.00
0141 6012000000-E 1610 SEDIMENT CONTROL STONE 1,760 TON 35.00 61600.00 42.86 75433.60 40.00 70400.00
0142 6015000000-E 1615 TEMPORARY MULCHING 24 ACR 400.00 9600.00 440.82 10579.68 900.00 21600.00
0143 6018000000-E 1620 SEED FOR TEMP SEEDING 500 LB 4.50 2250.00 4.96 2480.00 7.00 3500.00
0144 6021000000-E 1620 FERT FOR TEMP SEEDING 3 TON 700.00 2100.00 771.43 2314.29 1800.00 5400.00
0145 6024000000-E 1622 TEMPORARY SLOPE DRAINS 793 LF 10.00 7930.00 26.53 21038.29 15.00 11895.00
0146 6030000000-E 1630 SILT EXCAVATION 5,610 CY 15.00 84150.00 14.29 80166.90 5.00 28050.00
0147 6036000000-E 1631 MATTING FOR EROS CONTROL 18,850 SY 1.19 22431.50 1.32 24882.00 1.75 32987.50
0148 6037000000-E SP COIR FIBER MAT 60 SY 4.00 240.00 4.41 264.60 8.00 480.00
0149 6038000000-E SP PERM SOIL REINF MAT 1,575 SY 3.40 5355.00 3.74 5890.50 4.00 6300.00
0150 6042000000-E 1632 1/4" HARDWARE CLOTH 3,900 LF 3.00 11700.00 3.31 12909.00 2.90 11310.00
0151 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 150.00 600.00 816.33 3265.32 500.00 2000.00
0152 6071012000-E SP COIR FIBER WATTLE 1,975 LF 7.00 13825.00 7.71 15227.25 8.00 15800.00
0153  6071020000-E SP  POLYACRYLAMIDE (PAM) 865 LB 5.00 4325.00 5.51 4766.15 10.00 8650.00
0154 6071030000-E 1640 COIR FIBER BAFFLE 905 LF 4.25 3846.25 4.68 4235.40 4.74 4289.70
0155 6071050000-E SP ’a lS/;I‘;\/IMER 4 EA 525.00 2100.00 1224.49 4897.96 1250.00 5000.00
0156 6084000000-E 1660 SEEDING AND MULCHING 15 ACR 1620.00 24300.00 1785.31 26779.65 1695.00 25425.00
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0157 6087000000-E 1660 MOWING 18 ACR 40.00 720.00 44.08 793.44 100.00 1800.00
0158 6090000000-E 1661 SEED FOR REPAIR SEEDING 250 LB 2.75 687.50 3.03 757.50 8.00 2000.00
0159 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.75 TON 700.00 525.00 771.43 578.57 2000.00 1500.00
0160 6096000000-E 1662 SEED FOR SUPP SEEDING 350 LB 3.00 1050.00 3.31 1158.50 6.00 2100.00
0161 6108000000-E 1665 FERTILIZER TOPDRESSING 11 TON 680.00 7480.00 749.39 8243.29 1400.00 15400.00
0162 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 29.00 290.00 31.96 319.60 65.00 650.00
0163 6117000000-N SP RESPONSE FOR EROS CONTROL 150 EA 50.00 7500.00 55.10 8265.00 200.00 30000.00
0164 7060000000-E 1705 SIGNAL CABLE 2,300 LF 2.65 6095.00 2.64 6072.00 2.65 6095.00
0165 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 21 EA 668.00 14028.00 859.59 18051.39 668.00 14028.00
0166 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 2 EA 756.25 1512.50 1074.49 2148.98 756.25 1512.50
0167 7252000000-E 1710 MESSENGER CABLE (1/4") 1,050 LF 1.35 1417.50 1.27 1333.50 1.35 1417.50
0168 7264000000-E 1710 MESSENGER CABLE (3/8") 960 LF 2.75 2640.00 3.69 3542.40 2.75 2640.00
0169 7279000000-E 1715 TRACER WIRE 3,625 LF 0.35 1233.75 0.55 1938.75 0.35 1233.75
0170 7300000000-E 1715 tJlN;,"-)\VED TRENCH (ririoaion) 3,470 LF 4.75 16482.50 6.11 21201.70 4.75 16482.50
0171 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 30 LF 3.00 90.00 4.80 144.00 3.00 90.00
0172 7301000000-E 1715 (D1IR2I§§3T DRILL (irionrion) 500 LF 14.10 7050.00 15.98 7990.00 14.10 7050.00
0173 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 10 EA 205.00 2050.00 336.12 3361.20 205.00 2050.00
0174 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 11 EA 390.15 4291.65 721.84 7940.24 390.15 4291.65
0175 7360000000-N 1720 WOOD POLE 7 EA 684.30 4790.10 991.84 6942.88 684.30 4790.10
0176 7372000000-N 1721 GUY ASSEMBLY 18 EA 345.10 6211.80 247.96 4463.28 345.10 6211.80
0177 7396000000-E 1722 1/2" RISER WITH WEATHERHEAD 2 EA 175.45 350.90 165.31 330.62 175.45 350.90
0178 7408000000-E 1722 1" RISER WITH WEATHERHEAD 2 EA 267.45 534.90 495.92 991.84 267.45 534.90
0179 7420000000-E 1722 2" RISER WITH WEATHERHEAD 10 EA 373.05 3730.50 391.23 3912.30 373.05 3730.50
0180 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,400 LF 5.60 7840.00 5.40 7560.00 5.60 7840.00
0181 7456000000-E 1726 I(_1E4A2D)_|N CABLE(¥ixix) 4,150 LF 1.30 5395.00 143 5934.50 1.30 5395.00
0182 7516000000-E 1730 8%MMUNICATIONS CABLE (** FIBER) 3,650 LF 1.51 5511.50 2.26 8249.00 1.51 5511.50
0183 7528000000-E 1730 DROP CABLE 1,100 LF 1.40 1540.00 1.65 1815.00 1.40 1540.00
0184 7540000000-N 1731 SPLICE ENCLOSURE 2 EA 864.00 1728.00 1801.84 3603.68 864.00 1728.00
0185 7552000000-N 1731 INTERCONNECT CENTER 1 EA 873.52 873.52 1801.84 1801.84 873.52 873.52
0186 7566000000-N 1733 DELINEATOR MARKER 4 EA 84.00 336.00 60.61 242.44 84.00 336.00
0187 7568000000-N SP FURN FIB-OPT RESTORAT KIT 1 EA 1620.00 1620.00 1575.92 1575.92 1620.00 1620.00
0188 7570000000-N SP FURN FIB-OPT POWER METER 1 EA 1620.00 1620.00 1608.98 1608.98 1620.00 1620.00
0189 7572000000-N SP FURN OPTIC LIGHT GENERATOR 1 EA 1620.00 1620.00 661.22 661.22 1620.00 1620.00
0190 7575160000-E 1734 REM EXT COMM CABLE 1,000 LF 0.90 900.00 1.38 1380.00 0.90 900.00
0191 7575180000-N 1735 CABLE TRANSFER 7 EA 270.00 1890.00 115.71 809.97 270.00 1890.00
0192 7576000000-N SP METAL STRAIN SIGNAL POLE 2 EA 6950.00 13900.00 8248.78 16497.56 6950.50 13901.00
0193 7613000000-N SP SOIL TEST 2 EA 925.00 1850.00 1531.84 3063.68 925.00 1850.00
0194 7614100000-E SP DRILLED PIER FOUND 16 CY 675.00 10800.00 1013.88 16222.08 675.00 10800.00
0195 7636000000-N 1745 SIGN FOR SIGNALS 2 EA 179.20 358.40 308.57 617.14 179.20 358.40



JAN 17, 2013 09:06 AM

ROWAN

TIP NO U-3459 53500.3.STR01T4 2:00PM 6/ 21 020
DEC 18 2012 C203127
FED AID NO STATE FUNDED 0.571 MI
GRADING, DRAINAGE, PAVING, SIGNALS, TRACKBED, & STRUCTURES.
SR-2541 (KLUMAC RD) AT NORTH CAROLINA RAILROAD IN SALISBURY.
BLYTHE CONSTRUCTION, INC. CAROLINA BRIDGE CO., INC. DEVERE CONSTRUCTION
COMPANY, INC
CHARLOTTE, NC ORANGEBURG, SC ALPENA, MI
0196 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 1 EA 1148.50 1148.50 1272.86 1272.86 1148.50 1148.50
0197 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 1117.15 2234.30 1239.80 2479.60 1117.15 2234.30
0198 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 1 EA 10826.25 10826.25 13874.69 13874.69 10826.25 10826.25
0199 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 6 EA 108.50 651.00 165.31 991.86 108.50 651.00
0200 7828000000-N 1751 CONTRLR W/ CBNT, NEMA TS-2 BASE MTD 1 EA 16153.75 16153.75 21258.37 21258.37 16153.75 16153.75
0201 7852000000-N 1751 DETECTOR CARD (NEMA TS-2) 6 EA 167.00 1002.00 236.94 1421.64 167.00 1002.00
0202 7901000000-N 1753 CABINET BASE EXTENDER 1 EA 290.70 290.70 402.24 402.24 290.70 290.70
0203 7948000000-N 1757 TRAFFIC SIGNAL REMOVAL 1 EA 2122.35 2122.35 1531.84 1531.84 2122.35 2122.35
WALL ITEMS
0204 8802014000-E SP SOLDIER PILE RETAINING WALLS 2,806 SF 135.00 378810.00 140.51 394271.06 109.16 306302.96
0205 8839000000-E SP GENERIC RET WALL ITEM (LF) 97 LF 112.00 10864.00 145.73 14135.81 112.00 10864.00
RETAINING WALL SAFETY RAIL
STRUCTURE ITEMS
0206 8112730000-N 450 PDATESTING 1 EA 2300.00 2300.00 5933.71 5933.71 1500.00 1500.00
0207 8147000000-E 420 REINF CONCRETE DECK SLAB 5182 SF 35.00 181370.00 49.15 254695.30 45.00 233190.00
0208 8175000000-E 420 CLASS AA CONC (BRIDGE) 3746 CY 450.00 168570.00 1111.38 416322.95 675.00 252855.00
0209 8217000000-E 425 REINF STEEL (BRIDGE) 64,412 LB 1.00 64412.00 0.88 56682.56 1.00 64412.00
0210 8238000000-E 425 SPIRAL COL REINF STL BRG 3,644 LB 1.50 5466.00 1.23 4482.12 1.25 4555.00
0211  8280000000-E 440 STRUCTURAL STEEL Lump Sum 900500.00 903662.41 800000.00
0212 8294000000-N 442 PAINTING STR STL Lump Sum 43000.00 61900.00 85000.00
0213 8364000000-E 450 HP12X53 PILES 6,149 LF 47.00 289003.00 51.72 318026.28 32.00 196768.00
0214 8453000000-E 454 METHOD B DAMPPROOFING 470 SY 22.00 10340.00 26.59 12497.30 40.00 18800.00
0215 8517000000-E 460 %loxxzfgmc PARAPET 287.9 LF 100.00 28790.00 71.59 20610.76 225.00 64777.50
0216 8531000000-E 462 4" SLOPE PROTECTION 425 SY 65.00 27625.00 75.00 31875.00 70.00 29750.00
0217 8741000000-N SP  STR DRN SYS ikt Lump Sum 120000.00 202172.74 175000.00
(8916+54.58-MAIN1-)
0218 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 7131.39 12500.00
FOUND EXCAV FOR ABUTMENT 1 AT STA
8916+54.582-MAIN1-
0219 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 10697.09 12500.00
FOUND EXCAV FOR ABUTMENT 2 AT STA
8916+54.582-MAIN1-
0220 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00 10697.09 15000.00
FOUND EXCAV FOR PIER 1 AT STA 8916+54.582-MAIN1-
0221 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00 7131.39 15000.00
FOUND EXCAV FOR PIER 2 AT STA 8916+54.582-MAIN1-
0222 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 80000.00 89232.71 100000.00
SELF-LUBRICATING EXPANSION BEARING ASSEMBLIES
0223 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 800000.00 906299.66 1000000.00
TEMPORARY RAILROAD SHORING
0224 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 365.3 LF 110.00 40183.00 267.44 97695.83 150.00 54795.00

METAL HANDRAIL



JAN 17, 2013 09:06 AM

ROWAN

TIP NO U-3459 53500.3.STR01T4 2:00 PM 7121 020
DEC 18 2012 C203127
FED AID NO STATE FUNDED 0.571 MI
GRADING, DRAINAGE, PAVING, SIGNALS, TRACKBED, & STRUCTURES.
SR-2541 (KLUMAC RD) AT NORTH CAROLINA RAILROAD IN SALISBURY.
BLYTHE CONSTRUCTION, INC. CAROLINA BRIDGE CO., INC. DEVERE CONSTRUCTION
COMPANY, INC
CHARLOTTE, NC ORANGEBURG, SC ALPENA, MI
0225 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 525 SY 0.01 5.25 72.47 38046.75 59.86 31426.50
1" ASPHALT PLANKING PRO- TECTIVE COURSE FOR
DECK
0226 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 545 SY 134.00 73030.00 52.43 28574.35 85.00 46325.00
MEMBRANE LAYER WATER-PROOFING FOR DECK
0227 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 70 SY 85.00 5950.00 295.81 20706.70 100.00 7000.00
TWO PART MEMBRANE WATER- PROOFING SYSTEM
CONTRACT TOTAL TOTAL 7629459.20 TOTAL 8298379.38 TOTAL 8390767.77
ROADWAY ITEMS SUB-TOTAL 4369240.95 SUB-TOTAL 4384898.42 SUB-TOTAL 4852446.81
WALL ITEMS SUB-TOTAL 389674.00 SUB-TOTAL 408406.87 SUB-TOTAL 317166.96
STRUCTURE ITEMS SUB-TOTAL 2870544.25 SUB-TOTAL 3505074.09 SUB-TOTAL 3221154.00



JAN 17, 2013 09:06 AM ROWAN

TIP NO U-3459 53500.3.STR01T4 2:00 PM 8/ 21 020
DEC 18 2012 C203127
FED AID NO STATE FUNDED 0.571 MI

GRADING, DRAINAGE, PAVING, SIGNALS, TRACKBED, & STRUCTURES.
SR-2541 (KLUMAC RD) AT NORTH CAROLINA RAILROAD IN SALISBURY.

W. C. ENGLISH, INC. BLYTHE DEVELOPMENT CO. SMITH-ROWE, LLC
LYNCHBURG, VA CHARLOTTE, NC MOUNT AIRY, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 435000.00 448000.00 459500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 101000.00 178000.00 60000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 221700.00 200000.00 300000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 11000.00 11000.00 2500.00 2500.00 1.00 1.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 39,800 CY 9.00 358200.00 7.25 288550.00 6.65 264670.00
0006 0036000000-E 225 UNDERCUT EXCAVATION 4,400 CY 5.05 22220.00 14.00 61600.00 7.00 30800.00
0007 0106000000-E 230 BORROW EXCAVATION 21,200 CY 17.40 368880.00 12.00 254400.00 9.75 206700.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 460 CY 6.80 3128.00 7.00 3220.00 7.00 3220.00
0009 0141000000-E 240 BERMDITCH CONSTRUCTION 640 LF 2.15 1376.00 2.00 1280.00 3.75 2400.00
0010 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 3,110 SY 2.35 7308.50 4.00 12440.00 3.25 10107.50
0011 0192000000-N 260 PROOF ROLLING 5 HR 175.65 878.25 195.00 975.00 200.00 1000.00
0012 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 5,500 SY 2.00 11000.00 2.00 11000.00 1.25 6875.00
0013 0318000000-E 300 FND CONDIT MATL MINOR STRS 860 TON 32.30 27778.00 38.00 32680.00 25.00 21500.00
0014 0320000000-E 300 FND CONDIT GEOTEXTILE 2,660 SY 2.30 6118.00 3.00 7980.00 1.50 3990.00
0015 0335200000-E 305 15" DRAINAGE PIPE 568 LF 40.75 23146.00 34.00 19312.00 38.00 21584.00
0016 0335300000-E 305 18" DRAINAGE PIPE 476 LF 47.10 22419.60 40.00 19040.00 42.00 19992.00
0017 0335400000-E 305 24" DRAINAGE PIPE 448 LF 57.80 25894.40 47.00 21056.00 50.00 22400.00
0018 0378000000-E 310 24"RCPIPE CULV I 60 LF 63.40 3804.00 48.00 2880.00 55.00 3300.00
0019 0390000000-E 310 36"RCPIPE CULV I 252 LF 97.15 24481.80 69.00 17388.00 85.00 21420.00
0020 0448200000-E 310 15"RCP CULV CLASS IV 1,262 LF 41.75 52688.50 34.00 42908.00 40.00 50480.00
0021 0448300000-E 310 18"RCP CULV CLASS IV 600 LF 50.00 30000.00 39.00 23400.00 45.00 27000.00
0022 0448400000-E 310 24"RCP CULV CLASS IV 364 LF 67.00 24388.00 48.00 17472.00 52.00 18928.00
0023 0448500000-E 310 30"RCP CULV CLASS IV 184 LF 83.00 15272.00 60.00 11040.00 70.00 12880.00
0024 0588000000-E 310 18" CS PIPE CULV 0.064" 16 LF 57.00 912.00 53.00 848.00 50.00 800.00
0025 0594000000-E 310 24" CSPIPE CULV 0.064" 140 LF 59.00 8260.00 64.00 8960.00 60.00 8400.00
0026 0636000000-E 310 ’(‘;4(3% I(E)Ié4B())W Fee THICK 4 EA 295.00 1180.00 525.00 2100.00 580.00 2320.00
0027 0973100000-E 330 :;'g/l\‘llbDS%TL PIPE GRAD B IN SOIL 46 LF 341.00 15686.00 525.00 24150.00 950.00 43700.00
0028 (0973300000-E 330 :;'gll\‘llbDS%TL PIPE GRAD B NOT IN SOIL 46 LF 769.00 35374.00 525.00 24150.00 100.00 4600.00
0029 0974000000-E SP :;'XYIE)DS%TL PIPE **" B RR 72 LF 106.60 7675.20 140.00 10080.00 250.00 18000.00
0030 0986000000-E SP  GENERIC PIPE ITEM (LF) 80 LF 58.00 4640.00 66.00 5280.00 50.00 4000.00
18" BIT COAT CS PIPE, 0.079" THICK (UNDER RAILROAD)
0031 0995000000-E 340 PIPE REMOVAL 807 LF 9.35 7545.45 16.00 12912.00 15.00 12105.00
0032 1011000000-N 500 FINE GRADING Lump Sum 100102.00 125000.00 315000.00
0033 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 29.95 5990.00 28.00 5600.00 23.00 4600.00
0034 1330000000-E 607 INCIDENTAL MILLING 1,175 SY 6.65 7813.75 11.00 12925.00 15.00 17625.00
0035 1489000000-E 610 ASP CONC BASE CRS B25.0B 3,350 TON 49.00 164150.00 48.00 160800.00 42.60 142710.00
0036 1498000000-E 610 ASP CONC INTR CRS 119.0B 2,870 TON 47.25 135607.50 48.00 137760.00 41.10 117957.00
0037 1519000000-E 610 ASP CONC SURF CRS S9.5B 2,540 TON 49.25 125095.00 48.00 121920.00 42.85 108839.00

0038 1575000000-E 620 ASP FOR PLANT MIX 440 TON 700.80 308352.00 600.00 264000.00 610.00 268400.00



JAN 17, 2013 09:06 AM
TIP NO U-3459

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, TRACKBED, & STRUCTURES.
SR-2541 (KLUMAC RD) AT NORTH CAROLINA RAILROAD IN SALISBURY.

ROWAN
53500.3.STR01T4

2:00 PM 9/ 21 020
DEC 18 2012 C203127
0.571 MI

W. C. ENGLISH, INC.

LYNCHBURG, VA

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0039 1693000000-E 654
0040 2000000000-N 806
0041 2022000000-E 815
0042 2033000000-E 815
0043 2044000000-E 815
0044 2070000000-N 815
0045 2077000000-E 815
0046 2209000000-E 838
0047 2253000000-E 840
0048 2275000000-E SP

0049 2286000000-N 840
0050 2308000000-E 840
0051 2364000000-N 840
0052 2365000000-N 840
0053 2366000000-N 840
0054 2367000000-N 840
0055 2374000000-N 840
0056 2374000000-N 840
0057 2374000000-N 840
0058 2396000000-N 840
0059 2535000000-E 846
0060 2542000000-E 846
0061 2549000000-E 846
0062 2591000000-E 848
0063 2605000000-N 848
0064 2612000000-E 848
0065 2619000000-E 850
0066 2724000000-E 857
0067 2830000000-N 858
0068 2845000000-N 858
0069 3030000000-E 862
0070 3045000000-E 862
0071 3105000000-N 862
0072 3150000000-N 862
0073 3270000000-N SP

0074 3317000000-N 862
0075 3360000000-E 863
0076 3536000000-E 866

0077 3542000000-E 866

ASPH PLT MIX PVMT REPAIR
RIGHT OF WAY MARKERS
SUBDRAIN EXCAVATION
SUBDRAIN FINE AGGREGATE
6" PERF SUBDRN PIPE
SUBDRN PIPE OUTLET

6" OUTLET PIPE

ENDWALLS

PIPE COLLARS

FLOWABLE FILL

MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.16 STD
FRAME W/2GRTS 840.22 STD
FRAME W/2GRTS 840.24 STD
FRAME W/2GRTS 840.29 STD
FRAME-GRT-HD 840.03 **

(B)

FRAME-GRT-HD 840.03 **

F

FRAME-GRT-HD 840.03 **

(G)

FRAME W/COVER STD 840.54
st CONCRETE CURB

(8" X 12"

1'-6" CONC CURB & GUTTER
2'-6" CONC CURB & GUTTER
4" CONCRETE SIDEWALK
CONCRETE CURB RAMP

6" CONCRETE DRIVEWAY

4" CONCRETE PAVED DITCH
PC REINF BARRIER SNGL FC
ADJ MANHOLES

ADJ METER OR VALVE BOXES
STL BM GUARDRAIL

SBGR SHOP CURVED

SBGR TERM SECT

ADDIT GUARDRAIL POSTS
GR ANCHOR TYPE 350

GR ANCHOR TYPE B-77
REMOVE EXISTING GUARDRAIL
CHN LK FENCE 48" FABRIC
MET LINE PST 48" CL FEN

400 TON

61
90
70
400

1.4
15
30
63
13.9

[CS I N )]

20

19

240

50
6,760
3,370

20

320
130
495

675

162.5

10

160

276
24

EA
CcYy
CcYy
LF
EA
LF
CcYy
CcYy
CcYy
EA
LF
EA
EA
EA
EA
EA

EA

EA

EA
LF

LF
LF
SY
EA
SY
SY
LF
EA
EA
LF
LF
EA
EA
EA
EA
LF
LF
EA

172.00 68800.00
208.00 12688.00
16.25 1462.50
65.00 4550.00
5.40 2160.00
378.00 378.00
37.00 222.00
1149.65 1609.51
788.60 1182.90
191.00 5730.00
1264.00 79632.00
528.00 7339.20
487.20 1948.80
487.20 2436.00
487.20 3410.40
487.20 487.20
406.00 1218.00
406.00 8120.00
406.00 7714.00
378.00 756.00
19.35 4644.00
29.65 1482.50
19.90 134524.00
28.35 95539.50
664.90 13298.00
47.85 15312.00
32.70 4251.00
64.90 32125.50
1068.50 4274.00
1301.80 1301.80
16.25 10968.75
16.25 2640.63
27.00 162.00
27.00 270.00
1813.00 5439.00
1569.00 10983.00
1.30 208.00
7.60 2097.60
84.45 2026.80

145.00 58000.00
180.00 10980.00
11.00 990.00
51.00 3570.00
7.00 2800.00
300.00 300.00
23.00 138.00
1175.00 1645.00
700.00 1050.00
151.00 4530.00
1175.00 74025.00
360.00 5004.00
520.00 2080.00
520.00 2600.00
520.00 3640.00
520.00 520.00
430.00 1290.00
430.00 8600.00
430.00 8170.00
400.00 800.00
20.00 4800.00
22.00 1100.00
12.25 82810.00
24.00 80880.00
530.00 10600.00
46.00 14720.00
72.00 9360.00
100.00 49500.00
525.00 2100.00
330.00 330.00
18.00 12150.00
19.00 3087.50
88.00 528.00
29.00 290.00
2200.00 6600.00
1700.00 11900.00
2.50 400.00
8.00 2208.00
90.00 2160.00

225.00 90000.00
155.00 9455.00
15.00 1350.00
60.00 4200.00
5.00 2000.00
350.00 350.00
35.00 210.00
2000.00 2800.00
1750.00 2625.00
175.00 5250.00
1250.00 78750.00
225.00 3127.50
535.00 2140.00
512.00 2560.00
541.00 3787.00
550.00 550.00
575.00 1725.00
575.00 11500.00
575.00 10925.00
400.00 800.00
19.00 4560.00
23.50 1175.00
15.95 107822.00
29.00 97730.00
975.00 19500.00
68.00 21760.00
40.00 5200.00
95.00 47025.00
2050.00 8200.00
1850.00 1850.00
16.00 10800.00
17.00 2762.50
45.00 270.00
35.00 350.00
1900.00 5700.00
1500.00 10500.00
1.00 160.00
7.00 1932.00
78.00 1872.00



JAN 17, 2013 09:06 AM
TIP NO U-3459

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, TRACKBED, & STRUCTURES.
SR-2541 (KLUMAC RD) AT NORTH CAROLINA RAILROAD IN SALISBURY.

ROWAN
53500.3.STR01T4

2:00PM 10/ 21 020

DEC 18 2012 C203127

0.571 MI

W. C. ENGLISH, INC.

LYNCHBURG, VA

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0078 3548000000-E 866
0079 3649000000-E 876
0080 3656000000-E 876
0081 3659000000-N SP
0082 3804000000-E SP
0083 4025000000-E 901
0084 4025000000-E 901
0085 4025000000-E 901
0086 4072000000-E 903
0087 4096000000-N 904
0088 4102000000-N 904
0089 4108000000-N 904
0090 4155000000-N 907
0091 4238000000-N 907
0092 4400000000-E 1110
0093 4405000000-E 1110
0094 4410000000-E 1110
0095 4430000000-N 1130
0096 4435000000-N 1135
0097 4445000000-E 1145
0098 4450000000-N 1150
0099 4465000000-N 1160
0100 4485000000-E 1170
0101 4516000000-N 1180
0102 4685000000-E 1205
0103 4686000000-E 1205
0104 4695000000-E 1205
0105 4710000000-E 1205
0106 4725000000-E 1205
0107 4810000000-E 1205
0108 4815000000-E 1205
0109 4835000000-E 1205
0110 4845000000-N 1205
0111 4870000000-E 1205
0112 4900000000-N 1251
0113 4915000000-E 1264
0114 4955000000-N 1264
0115 5325600000-E 1510

0116 5325800000-E 1510

MET TERM PST 48" CL FEN
RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
PREFORMED SCOUR HOLES
ABC (SUB-BALLAST)

CONTR FURN, TYPE ***SIGN
(©)

CONTR FURN, TYPE ***SIGN
E

E:()DNTR FURN, TYPE ***SIGN
F

(SJPPORT, 3-LB STL U-CHAN

SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E

SIGN ERECTION, TYPE F
DISPOSE SIGN SYST U-CHAN
DISPOSE SIGN, D, E, F

WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
DRUMS

CONES

BARRICADES (TYPE llI)
FLAGGER

TEMPORARY CRASH CUSHIONS
PORT CONC BARRIER

SKINNY DRUM

THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
THERMO PVT MKG LINES 8"90 MILS
24"WIDE THERMO 120 MILS
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"
PAINT PVMT MARKINGS 6"
PAINT PVT MKG LINES 24"
PAINT PVT MKG SYMBOL

LINE REMOVAL 24" WIDE

PERM RAISED PVYMT MARKERS
7' U-CHANNEL POSTS

OBJECT MARKERS (END OF RD)
6" WATER LINE

8" WATER LINE

7

EA

175 TON

1,780
1

SY
EA

8,700 TON

25
157
263

675
2
20
12
16
12
469
261
211
91
68
575
624

620

30

721
9,943
430
294

18
30,176
598
2,298

137

164

659
67

SF

SF

SF

LF
EA
EA
EA
EA
EA
SF
SF
SF
EA
EA
LF
HR
EA
LF
EA
LF
LF
LF
LF
EA
LF
LF
LF
EA
LF
EA
EA
EA
LF
LF

178.60 1250.20
46.50 8137.50
1.90 3382.00
2157.00 2157.00
24.50 213150.00
13.50 337.50
13.50 2119.50
13.50 3550.50
5.35 3611.25
92.00 184.00
59.55 1191.00
92.00 1104.00
1.10 17.60
1.10 13.20
4.30 2016.70
11.60 3027.60
6.50 1371.50
71.25 6483.75
40.85 2777.80
20.00 11500.00
22.15 13821.60
5304.00 10608.00
33.25 20615.00
52.25 1567.50
0.75 540.75
0.75 7457.25
1.35 580.50
6.50 1911.00
135.35 2436.30
0.25 7544.00
0.40 239.20
1.15 2642.70
43.35 390.15
1.90 260.30
7.60 1246.40
54.15 162.45
54.15 162.45
78.25 51566.75
166.40 11148.80

190.00 1330.00
53.00 9275.00
2.20 3916.00
700.00 700.00
26.00 226200.00
12.00 300.00
12.00 1884.00
12.00 3156.00
7.00 4725.00
60.00 120.00
60.00 1200.00
60.00 720.00
30.00 480.00
29.00 348.00
6.00 2814.00
21.00 5481.00
7.00 1477.00
65.00 5915.00
35.00 2380.00
23.00 13225.00
20.00 12480.00
5700.00 11400.00
23.00 14260.00
50.00 1500.00
1.00 721.00
1.00 9943.00
2.00 860.00
6.00 1764.00
92.00 1656.00
0.25 7544.00
0.60 358.80
1.75 4021.50
29.00 261.00
6.00 822.00
6.00 984.00
60.00 180.00
145.00 435.00
50.00 32950.00
80.00 5360.00

165.00 1155.00
34.00 5950.00
1.75 3115.00
880.00 880.00
25.00 217500.00
12.50 312.50
12.50 1962.50
12.50 3287.50
4.95 3341.25
85.00 170.00
55.00 1100.00
85.00 1020.00
1.00 16.00
1.00 12.00
3.99 1871.31
20.00 5220.00
6.00 1266.00
100.00 9100.00
50.00 3400.00
18.50 10637.50
20.00 12480.00
4900.00 9800.00
20.00 12400.00
60.00 1800.00
0.65 468.65
0.70 6960.10
2.00 860.00
7.00 2058.00
125.00 2250.00
0.30 9052.80
1.00 598.00
2.50 5745.00
60.00 540.00
4.00 548.00
85.00 13940.00
100.00 300.00
50.00 150.00
107.75 71007.25
261.00 17487.00



JAN 17, 2013 09:06 AM
TIP NO

U-3459

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, TRACKBED, & STRUCTURES.
SR-2541 (KLUMAC RD) AT NORTH CAROLINA RAILROAD IN SALISBURY.

ROWAN
53500.3.STR01T4

2.00PM 11/ 21 020
DEC 18 2012 C203127
0.571 MI

W. C. ENGLISH, INC.

LYNCHBURG, VA

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0117
0118
0119
0120
0121
0122
0123
0124
0125
0126
0127
0128
0129
0130
0131
0132
0133
0134
0135
0136
0137
0138
0139
0140
0141
0142
0143
0144
0145
0146
0147
0148
0149
0150
0151
0152
0153
0154
0155

0156

5326200000-E
5540000000-E
5558000000-E
5606000000-E
5648000000-N
5672000000-N
5691300000-E
5775000000-E
5776000000-E
5781000000-E
5782000000-E
5800000000-E
5801000000-E
5804000000-E
5815500000-N
5816000000-N
5828000000-N
5835700000-E
5835800000-E
5872000000-E
5872010000-E
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E
6042000000-E
6070000000-N
6071012000-E
6071020000-E
6071030000-E
6071050000-E

6084000000-E

1510
1515
1515
1515
1515
1515
1520
1525
1525
1525
1525
1530
1530
1530
1530
1530
1530
1540
1540
1550
1550
1605
1610
1610
1610
1615
1620
1620
1622
1630
1631
SP

SP

1632
1639
SP

SP

1640
SP

1660

12" WATER LINE

6" VALVE

12" VALVE

2" BLOW OFF

RELOCATE WATER METER
RELOCATE FIRE HYDRANT

8" SANITARY GRAVITY SEWER
4' DIA UTILITY MANHOLE

5'DIA UTILITY MANHOLE
UTILITY MANHOLE WALL, 4' DIA
UTILITY MANHOLE WALL, 5' DIA
ABANDON 6" UTILITY PIPE
ABANDON 8" UTILITY PIPE
ABANDON 12" UTILITY PIPE
REMOVE FIRE HYDRANT
ABANDON UTILITY MANHOLE
REMOVE UTILITY MANHOLE

16" ENCASEMENT PIPE

18" ENCASEMENT PIPE

18" TRENCHLESS INSTALL (IN SOIL)
18" TRENCHLESS INSTALL (NOT IN SOIL)
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

1/4" HARDWARE CLOTH
SPECIAL STILLING BASINS
COIR FIBER WATTLE
POLYACRYLAMIDE (PAM)

COIR FIBER BAFFLE

" SKIMMER
(1-1/2")
SEEDING AND MULCHING

112 LF 201.50 22568.00
2 EA 1188.00 2376.00

2 EA 2594.00 5188.00

2 EA 2428.00 4856.00

4 EA 1630.00 6520.00

1 EA 3270.00 3270.00
2,607 LF 69.70 181707.90
10 EA 1810.00 18100.00

4 EA 2444.00 9776.00
279 LF 309.15 862.53
14.64 LF 385.90 5649.58
532 LF 12.60 6703.20
1,102 LF 15.35 16915.70
309 LF 22.85 7060.65
1 EA 965.80 965.80

1 EA 1421.25 1421.25

EA 1058.15 2116.30

76 LF 133.75 10165.00
162 LF 146.50 23733.00
40 LF 417.25 16690.00
40 LF 766.40 30656.00
18,210 LF 2.05 37330.50
345 TON 45.00 15525.00
3,095 TON 44.40 137418.00
1,760 TON 38.45 67672.00
24 ACR 433.05 10393.20
500 LB 4.90 2450.00
3 TON 757.85 2273.55
793 LF 10.25 8128.25
5,610 CY 0.05 280.50
18,850 SY 1.30 24505.00
60 SY 4.35 261.00
1,575 SY 3.70 5827.50
3,900 LF 3.25 12675.00
4 EA 1388.75 5555.00
1,975 LF 7.60 15010.00
865 LB 5.40 4671.00
905 LF 4.60 4163.00
4 EA 853.50 3414.00

15 ACR 1753.85 26307.75

100.00 11200.00
1250.00 2500.00
2600.00 5200.00
1700.00 3400.00

700.00 2800.00

675.00 675.00

43.00 112101.00
1900.00 19000.00
3200.00 12800.00

200.00 558.00

250.00 3660.00

15.00 7980.00

16.00 17632.00

16.00 4944.00

400.00 400.00

700.00 700.00

675.00 1350.00

130.00 9880.00

130.00 21060.00

400.00 16000.00

400.00 16000.00

2.00 36420.00
54.00 18630.00
52.00 160940.00
51.00 89760.00

460.00 11040.00

5.25 2625.00

825.00 2475.00

11.50 9119.50

6.75 37867.50

1.40 26390.00

4.75 285.00

4.00 6300.00

3.50 13650.00

600.00 2400.00

8.25 16293.75

5.75 4973.75

5.00 4525.00

725.00 2900.00
2000.00 30000.00

213.00 23856.00
1985.00 3970.00
7725.00 15450.00
4152.00 8304.00
1950.00 7800.00
4288.00 4288.00

58.00 151206.00
2500.00 25000.00
6500.00 26000.00

250.00 697.50

280.00 4099.20

12.00 6384.00

15.00 16530.00

25.00 7725.00

750.00 750.00
1250.00 1250.00
2250.00 4500.00

85.00 6460.00
90.00 14580.00
500.00 20000.00
25.00 1000.00
1.65 30046.50
21.00 7245.00
21.00 64995.00
19.00 33440.00
700.00 16800.00
3.55 1775.00
880.00 2640.00
5.00 3965.00
2.00 11220.00
0.80 15080.00
6.00 360.00
4.40 6930.00
3.50 13650.00
300.00 1200.00
7.00 13825.00
7.20 6228.00
5.00 4525.00

780.00 3120.00
1500.00 22500.00



JAN 17, 2013 09:06 AM

ROWAN

TIP NO U-3459 53500.3.STRO1T4 200PM 12/ 21 020
DEC 18 2012 C203127
FED AID NO STATE FUNDED 0.571 MI
GRADING, DRAINAGE, PAVING, SIGNALS, TRACKBED, & STRUCTURES.
SR-2541 (KLUMAC RD) AT NORTH CAROLINA RAILROAD IN SALISBURY.
W. C. ENGLISH, INC. BLYTHE DEVELOPMENT CO. SMITH-ROWE, LLC
LYNCHBURG, VA CHARLOTTE, NC MOUNT AIRY, NC
0157 6087000000-E 1660 MOWING 18 ACR 43.30 779.40 46.00 828.00 75.00 1350.00
0158 6090000000-E 1661 SEED FOR REPAIR SEEDING 250 LB 3.00 750.00 3.00 750.00 3.00 750.00
0159 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.75 TON 757.85 568.39 825.00 618.75 1100.00 825.00
0160 6096000000-E 1662 SEED FOR SUPP SEEDING 350 LB 3.25 1137.50 3.50 1225.00 2.00 700.00
0161 6108000000-E 1665 FERTILIZER TOPDRESSING 11 TON 736.20 8098.20 800.00 8800.00 700.00 7700.00
0162 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 31.40 314.00 34.00 340.00 17.00 170.00
0163 6117000000-N SP RESPONSE FOR EROS CONTROL 150 EA 54.15 8122.50 60.00 9000.00 1.00 150.00
0164 7060000000-E 1705 SIGNAL CABLE 2,300 LF 2.85 6555.00 3.00 6900.00 2.65 6095.00
0165 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 21 EA 723.20 15187.20 800.00 16800.00 668.00 14028.00
0166 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 2 EA 818.75 1637.50 900.00 1800.00 756.25 1512.50
0167 7252000000-E 1710 MESSENGER CABLE (1/4") 1,050 LF 1.50 1575.00 1.60 1680.00 1.35 1417.50
0168 7264000000-E 1710 MESSENGER CABLE (3/8") 960 LF 3.00 2880.00 3.25 3120.00 2.75 2640.00
0169 7279000000-E 1715 TRACER WIRE 3,625 LF 0.40 1410.00 0.40 1410.00 0.35 1233.75
0170 7300000000-E 1715 tJlN;,"-)\VED TRENCH (ririoaion) 3,470 LF 5.05 17523.50 6.00 20820.00 4.75 16482.50
0171 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 30 LF 3.25 97.50 4.00 120.00 3.00 90.00
0172 7301000000-E 1715 (D1IR2I§§3T DRILL (irionrion) 500 LF 15.25 7625.00 17.00 8500.00 14.10 7050.00
0173 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 10 EA 221.95 2219.50 250.00 2500.00 205.00 2050.00
0174 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 11 EA 422.40 4646.40 460.00 5060.00 390.15 4291.65
0175 7360000000-N 1720 WOOD POLE 7 EA 740.85 5185.95 825.00 5775.00 684.30 4790.10
0176 7372000000-N 1721 GUY ASSEMBLY 18 EA 373.60 6724.80 410.00 7380.00 345.10 6211.80
0177 7396000000-E 1722 1/2" RISER WITH WEATHERHEAD 2 EA 189.95 379.90 220.00 440.00 175.45 350.90
0178 7408000000-E 1722 1" RISER WITH WEATHERHEAD 2 EA 289.55 579.10 320.00 640.00 267.45 534.90
0179 7420000000-E 1722 2" RISER WITH WEATHERHEAD 10 EA 403.85 4038.50 450.00 4500.00 373.05 3730.50
0180 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,400 LF 6.05 8470.00 7.00 9800.00 5.60 7840.00
0181 7456000000-E 1726 I(_1E4A2D)_|N CABLE(¥ixix) 4,150 LF 1.40 5810.00 1.50 6225.00 1.30 5395.00
0182 7516000000-E 1730 8%MMUNICATIONS CABLE (** FIBER) 3,650 LF 1.60 5840.00 2.00 7300.00 1.51 5511.50
0183 7528000000-E 1730 DROP CABLE 1,100 LF 1.55 1705.00 1.75 1925.00 1.40 1540.00
0184 7540000000-N 1731 SPLICE ENCLOSURE 2 EA 935.40 1870.80 1020.00 2040.00 864.00 1728.00
0185 7552000000-N 1731 INTERCONNECT CENTER 1 EA 945.70 945.70 1050.00 1050.00 873.52 873.52
0186 7566000000-N 1733 DELINEATOR MARKER 4 EA 90.95 363.80 99.00 396.00 84.00 336.00
0187 7568000000-N SP FURN FIB-OPT RESTORAT KIT 1 EA 1753.85 1753.85 1950.00 1950.00 1620.00 1620.00
0188 7570000000-N SP FURN FIB-OPT POWER METER 1 EA 1753.85 1753.85 1950.00 1950.00 1620.00 1620.00
0189 7572000000-N SP FURN OPTIC LIGHT GENERATOR 1 EA 1753.85 1753.85 1950.00 1950.00 1620.00 1620.00
0190 7575160000-E 1734 REM EXT COMM CABLE 1,000 LF 1.00 1000.00 1.20 1200.00 0.90 900.00
0191 7575180000-N 1735 CABLE TRANSFER 7 EA 292.30 2046.10 320.00 2240.00 270.00 1890.00
0192 7576000000-N SP METAL STRAIN SIGNAL POLE 2 EA 7525.00 15050.00 8200.00 16400.00 6950.50 13901.00
0193 7613000000-N SP SOIL TEST 2 EA 1001.45 2002.90 1100.00 2200.00 925.00 1850.00
0194 7614100000-E SP DRILLED PIER FOUND 16 CY 730.75 11692.00 800.00 12800.00 675.00 10800.00
0195 7636000000-N 1745 SIGN FOR SIGNALS 2 EA 194.05 388.10 220.00 440.00 179.20 358.40



JAN 17, 2013 09:06 AM

ROWAN

TIP NO U-3459 53500.3.STR01T4 2:00PM 13/ 21 020
DEC 18 2012 C203127
FED AID NO STATE FUNDED 0.571 MI
GRADING, DRAINAGE, PAVING, SIGNALS, TRACKBED, & STRUCTURES.
SR-2541 (KLUMAC RD) AT NORTH CAROLINA RAILROAD IN SALISBURY.
W. C. ENGLISH, INC. BLYTHE DEVELOPMENT CO. SMITH-ROWE, LLC
LYNCHBURG, VA CHARLOTTE, NC MOUNT AIRY, NC
0196 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 1 EA 1243.50 1243.50 1350.00 1350.00 1148.50 1148.50
0197 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 1210.00 2420.00 1350.00 2700.00 1117.15 2234.30
0198 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 1 EA 11720.00 11720.00 13000.00 13000.00 14926.25 14926.25
0199 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 6 EA 118.00 708.00 130.00 780.00 108.50 651.00
0200 7828000000-N 1751 CONTRLR W/ CBNT, NEMA TS-2 BASE MTD 1 EA 17489.00 17489.00 20000.00 20000.00 16153.75 16153.75
0201 7852000000-N 1751 DETECTOR CARD (NEMA TS-2) 6 EA 180.80 1084.80 200.00 1200.00 167.00 1002.00
0202 7901000000-N 1753 CABINET BASE EXTENDER 1 EA 315.00 315.00 350.00 350.00 290.70 290.70
0203 7948000000-N 1757 TRAFFIC SIGNAL REMOVAL 1 EA 2300.00 2300.00 2500.00 2500.00 2122.35 2122.35
WALL ITEMS
0204 8802014000-E SP SOLDIER PILE RETAINING WALLS 2,806 SF 125.00 350750.00 185.00 519110.00 149.10 418374.60
0205 8839000000-E SP GENERIC RET WALL ITEM (LF) 97 LF 120.00 11640.00 120.00 11640.00 126.10 12231.70
RETAINING WALL SAFETY RAIL
STRUCTURE ITEMS
0206 8112730000-N 450 PDATESTING 1 EA 2500.00 2500.00 8700.00 8700.00 2750.00 2750.00
0207 8147000000-E 420 REINF CONCRETE DECK SLAB 5182 SF 36.00 186552.00 47.00 243554.00 28.29 146598.78
0208 8175000000-E 420 CLASS AA CONC (BRIDGE) 3746 CY 765.00 286569.00 690.00 258474.00 725.46 271757.32
0209 8217000000-E 425 REINF STEEL (BRIDGE) 64,412 LB 1.00 64412.00 1.20 77294.40 0.90 57970.80
0210 8238000000-E 425 SPIRAL COL REINF STL BRG 3,644 LB 2.25 8199.00 2.75 10021.00 1.73 6304.12
0211  8280000000-E 440 STRUCTURAL STEEL Lump Sum 883000.00 1268000.00 867000.00
0212 8294000000-N 442 PAINTING STR STL Lump Sum 25000.00 129000.00 47000.00
0213 8364000000-E 450 HP12X53 PILES 6,149 LF 43.50 267481.50 61.00 375089.00 36.83 226467.67
0214 8453000000-E 454 METHOD B DAMPPROOFING 470 SY 12.00 5640.00 52.00 24440.00 16.00 7520.00
0215 8517000000-E 460 %loxxzfgmc PARAPET 287.9 LF 180.00 51822.00 80.00 23032.00 132.30 38089.17
0216 8531000000-E 462 4" SLOPE PROTECTION 425 SY 100.00 42500.00 82.00 34850.00 87.50 37187.50
0217 8741000000-N SP  STR DRN SYS ikt Lump Sum 280000.00 188000.00 315000.00
(8916+54.58-MAIN1-)
0218 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 20000.00 38000.00 19500.00
FOUND EXCAV FOR ABUTMENT 1 AT STA
8916+54.582-MAIN1-
0219 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 20000.00 38000.00 19500.00
FOUND EXCAV FOR ABUTMENT 2 AT STA
8916+54.582-MAIN1-
0220 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 35000.00 38000.00 49500.00
FOUND EXCAV FOR PIER 1 AT STA 8916+54.582-MAIN1-
0221 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 35000.00 38000.00 54000.00
FOUND EXCAV FOR PIER 2 AT STA 8916+54.582-MAIN1-
0222 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 88000.00 128000.00 108350.00
SELF-LUBRICATING EXPANSION BEARING ASSEMBLIES
0223 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1366720.00 875000.00 1910000.00
TEMPORARY RAILROAD SHORING
0224 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 365.3 LF 210.00 76713.00 130.00 47489.00 201.23 73509.32

METAL HANDRAIL



JAN 17, 2013 09:06 AM
TIP NO U-3459

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, TRACKBED, & STRUCTURES.
SR-2541 (KLUMAC RD) AT NORTH CAROLINA RAILROAD IN SALISBURY.

ROWAN

53500.3.STR01T4

2.00PM 14/ 21 020

DEC 18 2012 C203127
0.571 MI

W. C. ENGLISH, INC.

LYNCHBURG, VA

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0225 8893000000-E

0226 8893000000-E

0227 8893000000-E

SP

SP

SP

GENERIC STRUCTURE ITEM (SY)

1" ASPHALT PLANKING PRO- TECTIVE COURSE FOR
DECK

GENERIC STRUCTURE ITEM (SY)

MEMBRANE LAYER WATER-PROOFING FOR DECK
GENERIC STRUCTURE ITEM (SY)

TWO PART MEMBRANE WATER- PROOFING SYSTEM

CONTRACT TOTAL

ROADWAY ITEMS
WALL ITEMS
STRUCTURE ITEMS

525 SY

545 SY

70 SY

1.00

85.00

60.00

TOTAL

SUB-TOTAL
SUB-TOTAL
SUB-TOTAL

525.00

46325.00

4200.00

8799210.99

4640662.49
362390.00
3796158.50

11.00 5775.00

75.00 40875.00
100.00 7000.00
TOTAL 8867538.45
SUB-TOTAL 4440195.05
SUB-TOTAL 530750.00
SUB-TOTAL 3896593.40

75.30 39532.50

20.85 11363.25

49.45 3461.50
TOTAL 9193666.66
SUB-TOTAL 4450698.43
SUB-TOTAL 430606.30

SUB-TOTAL 4312361.93



JAN 17, 2013 09:06 AM ROWAN

TIP NO U-3459 53500.3.STR01T4 2.00PM 15/ 21 020
DEC 18 2012 C203127
FED AID NO STATE FUNDED 0.571 MI

GRADING, DRAINAGE, PAVING, SIGNALS, TRACKBED, & STRUCTURES.
SR-2541 (KLUMAC RD) AT NORTH CAROLINA RAILROAD IN SALISBURY.

TRIANGLE GRADING & PAVING, INC

BURLINGTON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 250000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 85000.00
0003  0001000000-E 200 CLEARING & GRUBBING Lump Sum 955000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 4500.00 4500.00
0005  0022000000-E 225 UNCLASSIFIED EXCAVATION 39,800 CY 10.00 398000.00
0006 0036000000-E 225 UNDERCUT EXCAVATION 4,400 CY 14.00 61600.00
0007 0106000000-E 230 BORROW EXCAVATION 21,200 CY 9.00 190800.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 460 CY 12.00 5520.00
0009 0141000000-E 240 BERM DITCH CONSTRUCTION 640 LF 6.00 3840.00
0010 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 3,110 SY 453 14088.30
0011 0192000000-N 260 PROOF ROLLING 5 HR 250.00 1250.00
0012 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 5500 SY 3.06 16830.00
0013 0318000000-E 300 FND CONDIT MATL MINOR STRS 860 TON 35.00 30100.00
0014 0320000000-E 300 FND CONDIT GEOTEXTILE 2,660 SY 2.00 5320.00
0015 0335200000-E 305 15" DRAINAGE PIPE 568 LF 38.00 21584.00
0016 0335300000-E 305 18" DRAINAGE PIPE 476 LF 40.00 19040.00
0017 0335400000-E 305 24" DRAINAGE PIPE 448 LF 50.00 22400.00
0018 0378000000-E 310 24"RCPIPE CULV Il 60 LF 58.00 3480.00
0019 0390000000-E 310 36"RC PIPE CULV Il 252 LF 98.00 24696.00
0020 0448200000-E 310 15"RCP CULV CLASS IV 1,262 LF 32.00 40384.00
0021 0448300000-E 310 18"RCP CULV CLASS IV 600 LF 36.00 21600.00
0022 0448400000-E 310 24"RCP CULV CLASS IV 364 LF 38.00 13832.00
0023 0448500000-E 310 30"RCP CULV CLASS IV 184 LF 60.00 11040.00
0024 0588000000-E 310 18"CS PIPE CULV 0.064" 16 LF 40.00 640.00
0025 0594000000-E 310 24" CS PIPE CULV 0.064" 140 LF 45.00 6300.00
0026 0636000000-E 310 *"CS ELBOW ****" THICK 4 EA 450.00 1800.00
(24", 0.064")
0027 0973100000-E 330 :g‘é\sll\‘llstiTL PIPE GRAD B IN SOIL 46 LF 290.00 13340.00
0028 0973300000-E 330 :;gll\‘llstiTL PIPE GRAD B NOT IN SOIL 46 LF 685.00 31510.00
0029 0974000000-E sP :;'X\‘IIE)DE)%TL PIPE **' B RR 72 LF 78.00 5616.00
0030 0986000000-E SP  GENERIC PIPE ITEM (LF) 80 LF 67.00 5360.00
18" BIT COAT CS PIPE, 0.079" THICK (UNDER RAILROAD)
0031 0995000000-E 340 PIPE REMOVAL 807 LF 12.00 9684.00
0032 1011000000-N 500 FINE GRADING Lump Sum 280000.00
0033 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 51.95 10390.00
0034 1330000000-E 607 INCIDENTAL MILLING 1,175 SY 15.00 17625.00
0035 1489000000-E 610 ASP CONC BASE CRS B25.0B 3,350 TON 45.00 150750.00
0036 1498000000-E 610 ASP CONC INTR CRS 119.08 2,870 TON 43.50 124845.00
0037 1519000000-E 610 ASP CONC SURF CRS S9.5B 2,540 TON 45.25 114935.00

0038 1575000000-E 620 ASP FOR PLANT MIX 440 TON 610.00 268400.00



JAN 17, 2013 09:06 AM ROWAN

TIP NO U-3459 53500.3.STR01T4 2.00PM 16/ 21 020
DEC 18 2012 C203127
FED AID NO STATE FUNDED 0.571 MI

GRADING, DRAINAGE, PAVING, SIGNALS, TRACKBED, & STRUCTURES.
SR-2541 (KLUMAC RD) AT NORTH CAROLINA RAILROAD IN SALISBURY.

TRIANGLE GRADING & PAVING, INC

BURLINGTON, NC

0039 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 400 TON 135.00 54000.00
0040 2000000000-N 806 RIGHT OF WAY MARKERS 61 EA 125.00 7625.00
0041 2022000000-E 815 SUBDRAIN EXCAVATION 90 CY 23.00 2070.00
0042 2033000000-E 815 SUBDRAIN FINE AGGREGATE 70 CY 45.00 3150.00
0043 2044000000-E 815 6" PERF SUBDRN PIPE 400 LF 7.00 2800.00
0044 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 300.00 300.00
0045 2077000000-E 815 6" OUTLET PIPE 6 LF 11.00 66.00
0046 2209000000-E 838 ENDWALLS 14 CY 900.00 1260.00
0047 2253000000-E 840 PIPE COLLARS 15 CY 1450.00 2175.00
0048 2275000000-E SP FLOWABLE FILL 30 CY 200.00 6000.00
0049 2286000000-N 840 MASNRY DRAINAGE STRUCT 63 EA 950.00 59850.00
0050 2308000000-E 840 MASNRY DRAINAGE STRUCT 139 LF 215.00 2988.50
0051 2364000000-N 840 FRAME W/2GRTS 840.16 STD 4 EA 450.00 1800.00
0052 2365000000-N 840 FRAME W/2GRTS 840.22 STD 5 EA 450.00 2250.00
0053 2366000000-N 840 FRAME W/2GRTS 840.24 STD 7 EA 450.00 3150.00
0054 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 450.00 450.00
0055 2374000000-N 840 |(:EF§AME-GRT—HD 840.03 ** 3 EA 450.00 1350.00
0056 2374000000-N 840 |(:FF§AME-GRT-HD 840.03 ** 20 EA 450.00 9000.00
0057 2374000000-N 840 |(:§)AME-GRT—HD 840.03 ** 19 EA 450.00 8550.00
0058 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 300.00 600.00
0059 2535000000-E 846 :;:X;*IS?NCRETE CURB 240 LF 12.00 2880.00
0060 2542000000-E 846 1'-6" CONC CURB & GUTTER 50 LF 15.00 750.00
0061 2549000000-E 846 2'-6" CONC CURB & GUTTER 6,760 LF 13.00 87880.00
0062 2591000000-E 848 4" CONCRETE SIDEWALK 3,370 SY 26.00 87620.00
0063 2605000000-N 848 CONCRETE CURB RAMP 20 EA 775.00 15500.00
0064 2612000000-E 848 6" CONCRETE DRIVEWAY 320 SY 45.00 14400.00
0065 2619000000-E 850 4" CONCRETE PAVED DITCH 130 SY 50.00 6500.00
0066 2724000000-E 857 PC REINF BARRIER SNGL FC 495 LF 85.00 42075.00
0067 2830000000-N 858 ADJ MANHOLES 4 EA 500.00 2000.00
0068 2845000000-N 858 ADJ METER OR VALVE BOXES 1 EA 544.58 544.58
0069 3030000000-E 862 STL BM GUARDRAIL 675 LF 15.50 10462.50
0070 3045000000-E 862 SBGR SHOP CURVED 162.5 LF 16.50 2681.25
0071 3105000000-N 862 SBGR TERM SECT 6 EA 75.00 450.00
0072 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 25.00 250.00
0073 3270000000-N SP GR ANCHOR TYPE 350 3 EA 1875.00 5625.00
0074 3317000000-N 862 GR ANCHOR TYPE B-77 7 EA 1475.00 10325.00
0075 3360000000-E 863 REMOVE EXISTING GUARDRAIL 160 LF 2.00 320.00
0076 3536000000-E 866 CHN LK FENCE 48" FABRIC 276 LF 8.00 2208.00

0077 3542000000-E 866 MET LINE PST 48" CL FEN 24 EA 50.00 1200.00



JAN 17, 2013 09:06 AM ROWAN

TIP NO U-3459 53500.3.STR01T4 2.00PM 17/ 21 020
DEC 18 2012 C203127
FED AID NO STATE FUNDED 0.571 MI

GRADING, DRAINAGE, PAVING, SIGNALS, TRACKBED, & STRUCTURES.
SR-2541 (KLUMAC RD) AT NORTH CAROLINA RAILROAD IN SALISBURY.

TRIANGLE GRADING & PAVING, INC

BURLINGTON, NC

0078 3548000000-E 866 MET TERM PST 48" CL FEN 7 EA 75.00 525.00
0079 3649000000-E 876 RIP RAP, CLASS B 175 TON 79.12 13846.00
0080 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,780 SY 2.33 4147.40
0081 3659000000-N SP PREFORMED SCOUR HOLES 1 EA 1550.31 1550.31
0082 3804000000-E SP ABC (SUB-BALLAST) 8,700 TON 41.96 365052.00
0083 4025000000-E 901 ?D?NTR FURN, TYPE ***SIGN 25 SF 12.50 312.50
0084 4025000000-E 901 &())NTR FURN, TYPE ***SIGN 157 SF 12.50 1962.50
0085 4025000000-E 901 8:()3NTR FURN, TYPE ***SIGN 263 SF 12.50 3287.50
0086 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 675 LF 4.95 3341.25
0087 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 85.00 170.00
0088 4102000000-N 904 SIGN ERECTION, TYPE E 20 EA 55.00 1100.00
0089 4108000000-N 904 SIGN ERECTION, TYPE F 12 EA 85.00 1020.00
0090 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 16 EA 1.00 16.00
0091 4238000000-N 907 DISPOSE SIGN, D, E, F 12 EA 1.00 12.00
0092 4400000000-E 1110 WORK ZONE SIGNS (STAT) 469 SF 3.99 1871.31
0093 4405000000-E 1110 WORK ZONE SIGNS (PORT) 261 SF

0094 4410000000-E 1110 WORK ZONE SIGNS (BARR) 211 SF 6.00 1266.00
0095 4430000000-N 1130 DRUMS 91 EA 85.22 7755.02
0096 4435000000-N 1135 CONES 68 EA 25.60 1740.80
0097 4445000000-E 1145 BARRICADES (TYPE Il 575 LF 18.50 10637.50
0098 4450000000-N 1150 FLAGGER 624 HR 28.27 17640.48
0099 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 4900.00 9800.00
0100 4485000000-E 1170 PORT CONC BARRIER 620 LF 20.00 12400.00
0101 4516000000-N 1180 SKINNY DRUM 30 EA 54.28 1628.40
0102 4685000000-E 1205 THERMO PVT MKG LINES 4"90 721 LF 0.65 468.65
0103 4686000000-E 1205 THERMO PVT MKG LINES 4"120 9,943 LF 0.70 6960.10
0104 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 430 LF 2.00 860.00
0105 4710000000-E 1205 24"WIDE THERMO 120 MILS 294 LF 7.00 2058.00
0106 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 18 EA 125.00 2250.00
0107 4810000000-E 1205 PAINT PVMT MARKINGS 4" 30,176 LF 0.30 9052.80
0108 4815000000-E 1205 PAINT PVMT MARKINGS 6" 598 LF 1.00 598.00
0109 4835000000-E 1205 PAINT PVT MKG LINES 24" 2,298 LF 2.50 5745.00
0110 4845000000-N 1205 PAINT PVT MKG SYMBOL 9 EA 60.00 540.00
0111  4870000000-E 1205 LINE REMOVAL 24" WIDE 137 LF 4.00 548.00
0112 4900000000-N 1251 PERM RAISED PVMT MARKERS 164 EA 8.50 1394.00
0113 4915000000-E 1264 7' U-CHANNEL POSTS 3 EA

0114 4955000000-N 1264 OBJECT MARKERS (END OF RD) 3 EA

0115 5325600000-E 1510 6" WATER LINE 659 LF 61.89 40785.51

0116 5325800000-E 1510 8" WATER LINE 67 LF 126.66 8486.22
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GRADING, DRAINAGE, PAVING, SIGNALS, TRACKBED, & STRUCTURES.
SR-2541 (KLUMAC RD) AT NORTH CAROLINA RAILROAD IN SALISBURY.

TRIANGLE GRADING & PAVING, INC

BURLINGTON, NC

0117 5326200000-E 1510 12" WATER LINE 112 LF 159.50 17864.00
0118 5540000000-E 1515 6" VALVE 2 EA 1675.76 3351.52
0119 5558000000-E 1515 12" VALVE 2 EA 4746.23 9492.46
0120 5606000000-E 1515 2" BLOW OFF 2 EA 3130.26 6260.52
0121 5648000000-N 1515 RELOCATE WATER METER 4 EA 2176.23 8704.92
0122 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 EA 3664.26 3664.26
0123 5691300000-E 1520 8" SANITARY GRAVITY SEWER 2,607 LF 70.44 183637.08
0124 5775000000-E 1525 4' DIA UTILITY MANHOLE 10 EA 1829.34 18293.40
0125 5776000000-E 1525 5' DIA UTILITY MANHOLE 4 EA 2468.82 09875.28
0126 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 279 LF 312.39 871.57
0127 5782000000-E 1525 UTILITY MANHOLE WALL, 5' DIA 1464 LF 879.02 12868.85
0128 5800000000-E 1530 ABANDON 6" UTILITY PIPE 532 LF 9.56 5085.92
0129 5801000000-E 1530 ABANDON 8" UTILITY PIPE 1,102 LF 13.82 15229.64
0130 5804000000-E 1530 ABANDON 12" UTILITY PIPE 309 LF 12.63 3902.67
0131 5815500000-N 1530 REMOVE FIRE HYDRANT 1 EA 1376.35 1376.35
0132 5816000000-N 1530 ABANDON UTILITY MANHOLE 1 EA 1090.64 1090.64
0133 5828000000-N 1530 REMOVE UTILITY MANHOLE 2 EA 1580.41 3160.82
0134 5835700000-E 1540 16" ENCASEMENT PIPE 76 LF 44.00 3344.00
0135 5835800000-E 1540 18" ENCASEMENT PIPE 162 LF 48.00 7776.00
0136 5872000000-E 1550 18" TRENCHLESS INSTALL (IN SOIL) 40 LF 110.00 4400.00
0137 5872010000-E 1550 18" TRENCHLESS INSTALL (NOT IN SOIL) 40 LF 495.00 19800.00
0138 6000000000-E 1605 TEMPORARY SILT FENCE 18,210 LF 1.62 29500.20
0139 6006000000-E 1610 EROS CONTRL STONE CL A 345 TON 53.66 18512.70
0140 6009000000-E 1610 EROS CONTRL STONE CL B 3,095 TON 56.26 174124.70
0141 6012000000-E 1610 SEDIMENT CONTROL STONE 1,760 TON 52.80 92928.00
0142 6015000000-E 1615 TEMPORARY MULCHING 24 ACR

0143 6018000000-E 1620 SEED FOR TEMP SEEDING 500 LB

0144 6021000000-E 1620 FERT FOR TEMP SEEDING 3 TON

0145 6024000000-E 1622 TEMPORARY SLOPE DRAINS 793 LF 19.27 15281.11
0146 6030000000-E 1630 SILT EXCAVATION 5610 CY 9.14 51275.40
0147 6036000000-E 1631 MATTING FOR EROS CONTROL 18,850 SY

0148 6037000000-E SP COIR FIBER MAT 60 SY

0149 6038000000-E SP PERM SOIL REINF MAT 1,575 SY

0150 6042000000-E 1632 1/4" HARDWARE CLOTH 3,900 LF 3.25 12675.00
0151 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA

0152 6071012000-E SP COIR FIBER WATTLE 1,975 LF

0153 6071020000-E SP POLYACRYLAMIDE (PAM) 865 LB

0154 6071030000-E 1640 COIR FIBER BAFFLE 905 LF 4.15 3755.75
0155 6071050000-E SP :;_ f/;I‘;VIMER 4 EA 1300.60 5202.40

0156 6084000000-E 1660 SEEDING AND MULCHING 15 ACR
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TRIANGLE GRADING & PAVING, INC

BURLINGTON, NC

0157
0158
0159
0160
0161
0162
0163
0164
0165
0166
0167
0168
0169
0170

0171
0172

0173
0174
0175
0176
0177
0178
0179
0180
0181

0182

0183
0184
0185
0186
0187
0188
0189
0190
0191
0192
0193
0194
0195

6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114500000-N
6117000000-N
7060000000-E
7120000000-E
7132000000-E
7252000000-E
7264000000-E
7279000000-E
7300000000-E

7300100000-E
7301000000-E

7324000000-N
7348000000-N
7360000000-N
7372000000-N
7396000000-E
7408000000-E
7420000000-E
7444000000-E
7456000000-E

7516000000-E

7528000000-E
7540000000-N
7552000000-N
7566000000-N
7568000000-N
7570000000-N
7572000000-N
7575160000-E
7575180000-N
7576000000-N
7613000000-N
7614100000-E
7636000000-N

1660
1661
1661
1662
1665
1667
SP

1705
1705
1705
1710
1710
1715
1715

1715
1715

1716
1716
1720
1721
1722
1722
1722
1725
1726

1730

1730
1731
1731
1733
SP
SP
SP
1734
1735
SP
SP
SP
1745

MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
SIGNAL CABLE

VEHICLE SIGNAL HD (12", 3 SECT)
VEHICLE SIGNAL HD (12", 4 SECT)
MESSENGER CABLE (1/4")
MESSENGER CABLE (3/8")
TRACER WIRE

UNPAVED TRENCH (trttni)
(L.27)

UNPAVED TRENCH TEMP LEADIN
DIRECT DRILL (#rseriin)

1,27

JUNCTION BOX (STANDARD SIZE)
JUNCTION BOX (OVER-SIZED, HVY-DUTY)
WOOD POLE

GUY ASSEMBLY

1/2" RISER WITH WEATHERHEAD
1" RISER WITH WEATHERHEAD
2" RISER WITH WEATHERHEAD
INDUCTIVE LOOP SAWCUT
LEAD-IN CABLE(*srier)

(14-2)

COMMUNICATIONS CABLE (** FIBER)
(12)

DROP CABLE

SPLICE ENCLOSURE
INTERCONNECT CENTER
DELINEATOR MARKER

FURN FIB-OPT RESTORAT KIT
FURN FIB-OPT POWER METER
FURN OPTIC LIGHT GENERATOR
REM EXT COMM CABLE

CABLE TRANSFER

METAL STRAIN SIGNAL POLE
SOIL TEST

DRILLED PIER FOUND

SIGN FOR SIGNALS

18 ACR

250

LB

0.75 TON

350

LB

11 TON
10 MHR

150
2,300
21

2
1,050
960
3,525
3,470

30
500

10
11

18

10
1,400
4,150

3,650

1,100

R R R AR N

1,000

EA
LF
EA
EA
LF
LF
LF
LF

LF
LF

EA
EA
EA
EA
EA
EA
EA
LF
LF

LF

LF
EA
EA
EA
EA
EA
EA
LF
EA
EA
EA
CcYy
EA

2.85 6555.00
900.00 18900.00
980.00 1960.00

1.75 1837.50

3.80 3648.00

2.00 7050.00

6.50 22555.00

5.95 178.50

20.00 10000.00
250.00 2500.00
550.00 6050.00
900.00 6300.00
400.00 7200.00
200.00 400.00
300.00 600.00
495.00 4950.00

6.00 8400.00

1.95 8092.50

2.50 9125.00

2.50 2750.00

1695.00 3390.00
1695.00 1695.00

200.00 800.00
3000.00 3000.00
1000.00 1000.00
1000.00 1000.00

2.00 2000.00

400.00 2800.00
9850.00 19700.00
1400.00 2800.00

850.00 13600.00

350.00 700.00
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TRIANGLE GRADING & PAVING, INC

BURLINGTON, NC

0196 7642200000-N 1743 TYPE Il PED W/ FOUNDATION
0197 7684000000-N 1750 SIGNAL CABINET FOUNDATION
0198 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD
0199 7780000000-N 1751 DETECTOR CARD (TYPE 2070L)
0200 7828000000-N 1751 CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0201 7852000000-N 1751 DETECTOR CARD (NEMA TS-2)
0202 7901000000-N 1753 CABINET BASE EXTENDER
0203 7948000000-N 1757 TRAFFIC SIGNAL REMOVAL
WALL ITEMS
0204 8802014000-E SP SOLDIER PILE RETAINING WALLS
0205 8839000000-E SP  GENERIC RET WALL ITEM (LF)

RETAINING WALL SAFETY RAIL
STRUCTURE ITEMS

0206 8112730000-N 450 PDATESTING

0207 8147000000-E 420 REINF CONCRETE DECK SLAB

0208 8175000000-E 420 CLASS AA CONC (BRIDGE)

0209 8217000000-E 425 REINF STEEL (BRIDGE)

0210 8238000000-E 425 SPIRAL COL REINF STL BRG

0211 8280000000-E 440 STRUCTURAL STEEL

0212 8294000000-N 442 PAINTING STR STL

0213 8364000000-E 450 HP12X53 PILES

0214 8453000000-E 454 METHOD B DAMPPROOFING

0215 8517000000-E 460 1-w"Xoo"CONC PARAPET
(10" X 2-1%

0216 8531000000-E 462 4" SLOPE PROTECTION

0217 8741000000-N SP  STR DRN SYS #ersiriee
(8916+54.58-MAIN1-)

0218 8860000000-N SP  GENERIC STRUCTURE ITEM (LS)

FOUND EXCAV FOR ABUTMENT 1 AT STA
8916+54.582-MAIN1-

0219 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
FOUND EXCAV FOR ABUTMENT 2 AT STA
8916+54.582-MAIN1-

0220 8860000000-N SP  GENERIC STRUCTURE ITEM (LS)

FOUND EXCAYV FOR PIER 1 AT STA 8916+54.582-MAIN1-
0221 8860000000-N SP GENERIC STRUCTURE ITEM (LS)

FOUND EXCAYV FOR PIER 2 AT STA 8916+54.582-MAIN1-
0222 8860000000-N SP GENERIC STRUCTURE ITEM (LS)

SELF-LUBRICATING EXPANSION BEARING ASSEMBLIES
0223 8860000000-N SP GENERIC STRUCTURE ITEM (LS)

TEMPORARY RAILROAD SHORING
0224 8867000000-E SP GENERIC STRUCTURE ITEM (LF)

METAL HANDRAIL

PR OR ORNR

2,806
97

1

5,182
374.6
64,412
3,644
Lump Sum
Lump Sum
6,149

470

287.9

425
Lump Sum

Lump Sum

Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum

365.3

EA
EA
EA
EA
EA
EA
EA
EA

SF
LF

EA
SF
cYy
LB
LB

LF
SY
LF

SY

LF

1650.00
900.00
14890.00
150.00
18675.00
250.00
350.00
2000.00

133.00
127.25

5000.00
35.00
1350.00
1.25
2.00

75.00
65.00
75.00

85.00

145.00

1650.00
1800.00
14890.00
900.00
18675.00
1500.00
350.00
2000.00

373198.00
12343.25

5000.00
181370.00
505710.00

80515.00
7288.00
1250000.00
75000.00
461175.00
30550.00
21592.50

36125.00
150000.00

25000.00

25000.00

45000.00

45000.00

90000.00

1000000.00

52968.50
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GRADING, DRAINAGE, PAVING, SIGNALS, TRACKBED, & STRUCTURES.
SR-2541 (KLUMAC RD) AT NORTH CAROLINA RAILROAD IN SALISBURY.

TRIANGLE GRADING & PAVING, INC

BURLINGTON, NC

0225 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 525 SY 55.00 28875.00
1" ASPHALT PLANKING PRO- TECTIVE COURSE FOR
DECK

0226 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 545 SY 75.00 40875.00
MEMBRANE LAYER WATER-PROOFING FOR DECK

0227 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 70 SY 75.00 5250.00

TWO PART MEMBRANE WATER- PROOFING SYSTEM

CONTRACT TOTAL TOTAL 9759475.29
ROADWAY ITEMS SUB-TOTAL 5211640.04
WALL ITEMS SUB-TOTAL 385541.25
STRUCTURE ITEMS SUB-TOTAL 4162294.00
BIDDERS IN ORDER CONTRACT TOTAL
BLYTHE CONSTRUCTION, INC. 1 7629459.20
CAROLINA BRIDGE CO., INC. 2 8298379.38
DEVERE CONSTRUCTION COMPANY, INC 3 8390767.77
W. C. ENGLISH, INC. 4 8799210.99
BLYTHE DEVELOPMENT CO. 5 8867538.45
SMITH-ROWE, LLC 6 9193666.66
TRIANGLE GRADING & PAVING, INC 7 9759475.29
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TIP NO

FED AID NO BRZ-1138(15)
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #163 OVER REEDY CREEK ON SR-1138.

CABARRUS
38493.3.1

2:00 PM 1/ 9 021
DEC 18 2012 C203018
0.066 MI

TCB BUILDERS, LLC

APPLE TUCK & ASSOCIATES, INC.

DELLINGER, INC.

LEXINGTON, NC RUTHERFORDTON, NC MONROE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 40500.00 40000.00 43000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 3200.00 5000.00 5000.00
0003 0030000000-N SP (BzFiGg,:)PP SUB REG TIER** Lump Sum 3300.00 5000.00 8000.00
+
0004 0043000000-N 226 GRADING Lump Sum 32050.00 31000.00 25500.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 100.00 100.00 1000.00 1000.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 50 CY 5.00 250.00 5.00 250.00 22.00 1100.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 175 CY 12.00 2100.00 12.00 2100.00 10.89 1905.75
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 160 SY 2.00 320.00 2.00 320.00 2.00 320.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 6 TON 34.00 204.00 34.00 204.00 34.00 204.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 16 SY 2.00 32.00 2.00 32.00 5.00 80.00
0011 0335200000-E 305 15" DRAINAGE PIPE 48 LF 30.00 1440.00 30.00 1440.00 32.00 1536.00
0012 0995000000-E 340 PIPE REMOVAL 22 LF 10.00 220.00 10.00 220.00 8.00 176.00
0013 1099500000-E 505 SHALLOW UNDERCUT 25 CY 5.00 125.00 5.00 125.00 11.70 292.50
0014 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 50 TON 23.00 1150.00 23.00 1150.00 26.00 1300.00
0015 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 26.00 1300.00 26.00 1300.00 26.00 1300.00
0016 1330000000-E 607 INCIDENTAL MILLING 130 SY 28.00 3640.00 28.00 3640.00 28.00 3640.00
0017 1489000000-E 610 ASP CONC BASE CRS B25.0B 170 TON 67.87 11537.90 67.87 11537.90 67.87 11537.90
0018 1498000000-E 610 ASP CONC INTR CRS 119.0B 140 TON 73.32 10264.80 73.32 10264.80 73.32 10264.80
0019 1519000000-E 610 ASP CONC SURF CRS S9.5B 200 TON 64.57 12914.00 64.57 12914.00 64.57 12914.00
0020 1575000000-E 620 ASP FOR PLANT MIX 27 TON 645.00 17415.00 645.00 17415.00 645.00 17415.00
0021 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 25 TON 155.00 3875.00 155.00 3875.00 155.00 3875.00
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1450.00 2900.00 1700.00 3400.00 1200.00 2400.00
0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 350.00 700.00 800.00 1600.00 450.00 900.00
0024 2556000000-E 846 SHOULDER BERM GUTTER 60 LF 31.00 1860.00 75.00 4500.00 50.00 3000.00
0025 3030000000-E 862 STL BM GUARDRAIL 125 LF 14.25 1781.25 14.25 1781.25 14.25 1781.25
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 11.00 55.00
0027 3165000000-N SP gEOA’;l'(L:Hz?R TYPE ixwieionx 4 EA 1650.00 6600.00 1650.00 6600.00 1650.00 6600.00
0028 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1350.00 5400.00 1350.00 5400.00 1350.00 5400.00
0029 3628000000-E 876 RIP RAP, CLASS| 8 TON 37.00 296.00 37.00 296.00 54.00 432.00
0030 3635000000-E 876 RIP RAP, CLASSIII 71 TON 37.00 2627.00 37.00 2627.00 52.00 3692.00
0031 3649000000-E 876 RIP RAP, CLASS B 2 TON 37.00 74.00 37.00 74.00 60.00 120.00
0032 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,342 SY 1.25 1677.50 2.00 2684.00 2.10 2818.20
0033 4400000000-E 1110 WORK ZONE SIGNS (STAT) 366 SF 4.00 1464.00 5.00 1830.00 3.80 1390.80
0034 4410000000-E 1110 WORK ZONE SIGNS (BARR) 119 SF 6.00 714.00 6.00 714.00 4.95 589.05
0035 4445000000-E 1145 BARRICADES (TYPE Il 88 LF 17.00 1496.00 20.00 1760.00 11.50 1012.00
0036 6000000000-E 1605 TEMPORARY SILT FENCE 700 LF 2.25 1575.00 2.25 1575.00 2.60 1820.00
0037 6006000000-E 1610 EROS CONTRL STONE CL A 225 TON 22.00 4950.00 35.00 7875.00 47.25 10631.25
0038 6009000000-E 1610 EROS CONTRL STONE CL B 10 TON 39.00 390.00 39.00 390.00 52.05 520.50
0039 6012000000-E 1610 SEDIMENT CONTROL STONE 305 TON 22.00 6710.00 30.00 9150.00 33.00 10065.00
0040 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 1400.00 1400.00 1400.00 1400.00 1400.00 1400.00



JAN 17, 2013 09:06 AM
TIP NO B-4719

FED AID NO BRZ-1138(15)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #163 OVER REEDY CREEK ON SR-1138.

CABARRUS
38493.3.1

2:00 PM 2/ 9 021
DEC 18 2012 C203018
0.066 MI

TCB BUILDERS, LLC

APPLE TUCK & ASSOCIATES, INC.

DELLINGER, INC.

LEXINGTON, NC RUTHERFORDTON, NC MONROE, NC
0041 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 4.00 200.00 4.00 200.00 5.00 250.00
0042 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 475.00 593.75 475.00 593.75 600.00 750.00
0043  6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 2.00 400.00 7.00 1400.00 10.00 2000.00
0044 6029000000-E SP SAFETY FENCE 100 LF 2.00 200.00 2.00 200.00 5.00 500.00
0045 6030000000-E 1630 SILT EXCAVATION 100 CY 5.00 500.00 5.00 500.00 10.00 1000.00
0046 6036000000-E 1631 MATTING FOR EROS CONTROL 1,500 SY 1.50 2250.00 1.50 2250.00 2.25 3375.00
0047 6037000000-E SP COIR FIBER MAT 480 SY 2.00 960.00 3.00 1440.00 5.00 2400.00
0048 6042000000-E 1632 1/4" HARDWARE CLOTH 150 LF 3.00 450.00 3.00 450.00 3.00 450.00
0049 6048000000-E SP FLOAT TURBIDITY CURTAIN 50 SY 32.00 1600.00 15.00 750.00 15.00 750.00
0050 6070000000-N 1639 SPECIAL STILLING BASINS 12 EA 135.00 1620.00 300.00 3600.00 250.00 3000.00
0051 6071010000-E SP WATTLE 45 LF 4.00 180.00 4.00 180.00 10.00 450.00
0052 6071012000-E SP COIR FIBER WATTLE 120 LF 4.00 480.00 4.00 480.00 10.00 1200.00
0053 6071020000-E SP POLYACRYLAMIDE (PAM) 15 LB 10.00 150.00 10.00 150.00 10.00 150.00
0054 6071030000-E 1640 COIR FIBER BAFFLE 75 LF 4.00 300.00 4.00 300.00 8.00 600.00
0055 6071050000-E SP (1 ls/;[;\AMER 1 EA 800.00 800.00 800.00 800.00 825.00 825.00
0056 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 3000.00 3000.00 3000.00 3000.00 2900.00 2900.00
0057 6087000000-E 1660 MOWING 0.5 ACR 200.00 100.00 200.00 100.00 10.00 5.00
0058 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 4.00 200.00 4.00 200.00 1.00 50.00
0059 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 475.00 118.75 475.00 118.75 500.00 125.00
0060 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.00 200.00 4.00 200.00 1.00 50.00
0061 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 475.00 356.25 475.00 356.25 500.00 375.00
0062 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 15.00 150.00 15.00 150.00 40.00 400.00
0063 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 50.00 900.00 200.00 3600.00 1.00 18.00
0064 6126000000-E SP STREAMBANK REFORESTATION 0.07 ACR 10000.00 700.00 10000.00 700.00 10000.00 700.00
STRUCTURE ITEMS
0065 8017000000-N SP  CM&R TEMP ACCESS itk Lump Sum 8200.00 10000.00 12000.00
(21+94.00-L-)
0066 8021000000-N SP  REMV EXIST STR itk Lump Sum 31000.00 30000.00 21000.00
(21+94.00-L-)
0067 8105520000-E 411 3-0"DRILLD PIER IN SOIL 1055 LF 1000.00 105500.00 493.00 52011.50 460.00 48530.00
0068 8105620000-E 411 3-0"DRILLD PIER NO SOIL 65 LF 1100.00 71500.00 1453.00 94445.00 1500.00 97500.00
0069 8111200000-E 411 PERM STL CASING FOR 3' PIER 51 LF 50.00 2550.00 174.00 8874.00 200.00 10200.00
0070 8113000000-N 411 SID INSPECTIONS 1 EA 1500.00 1500.00 500.00 500.00 1200.00 1200.00
0071 8114000000-N 411 SPT TESTING 1 EA 1500.00 1500.00 500.00 500.00 500.00 500.00
0072 8115000000-N 411 CSLTESTING 1 EA 2500.00 2500.00 2000.00 2000.00 3000.00 3000.00
0073 8121000000-N 412 UNCL STR EXCAV STA #ek Lump Sum 14500.00 15000.00 25000.00
(21+94.00-L-)
0074 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 61.6 CY 855.00 52668.00 1000.00 61600.00 758.49 46722.98
0075 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 11500.00 20000.00 25614.68
(21+94.00-L-)
0076 8217000000-E 425 REINF STEEL (BRIDGE) 22,297 LB 0.90 20067.30 1.00 22297.00 1.00 22297.00



JAN 17, 2013 09:06 AM
TIP NO

FED AID NO BRZ-1138(15)

B-4719

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #163 OVER REEDY CREEK ON SR-1138.

CABARRUS
38493.3.1

2:00 PM 3/9 021
DEC 18 2012 C203018
0.066 MI

TCB BUILDERS, LLC

APPLE TUCK & ASSOCIATES, INC.

DELLINGER, INC.

LEXINGTON, NC RUTHERFORDTON, NC MONROE, NC
0077 8238000000-E 425 SPIRAL COL REINF STL BRG 3,344 LB 1.10 3678.40 3.00 10032.00 1.50 5016.00
0078 8364000000-E 450 HP12X53 PILES 320 LF 59.00 18880.00 40.00 12800.00 45.00 14400.00
0079 8475000000-E 460 TWO BAR METAL RAIL 3149 LF 96.00 30230.40 110.00 34639.00 93.00 29285.70
0080 8517000000-E 460 1'-*"X****"CONC PARAPET 330.52 LF 52.00 17187.04 55.00 18178.60 55.00 18178.60
(1'-2" X 2'-10 3/4")
0081 8608000000-E 876 RIP RAP I (2'-0") 400 TON 37.00 14800.00 40.00 16000.00 42.00 16800.00
0082 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 440 SY 1.15 506.00 2.00 880.00 3.50 1540.00
0083 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5583.00 10000.00 7000.00
0084 8762000000-E 430 3-0"X 1'-9"PRESTR SLABS 1,045 LF 102.00 106590.00 120.00 125400.00 125.00 130625.00
0085 8763000000-E 430 3'-0"X2'-0"PRESTR SLABS 770 LF 120.00 92400.00 135.00 103950.00 151.00 116270.00
CONTRACT TOTAL TOTAL 817757.34 TOTAL 872424.80 TOTAL 879990.96
ROADWAY ITEMS SUB-TOTAL 204917.20 SUB-TOTAL 223317.70 SUB-TOTAL 227311.00
STRUCTURE ITEMS SUB-TOTAL 612840.14 SUB-TOTAL 649107.10 SUB-TOTAL 652679.96



JAN 17, 2013 09:06 AM
TIP NO

FED AID NO BRZ-1138(15)

B-4719

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #163 OVER REEDY CREEK ON SR-1138.

CABARRUS
38493.3.1

2:00 PM 4/ 9 021
DEC 18 2012 C203018
0.066 MI

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

0001
0002
0003

0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027

0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038
0039
0040

0000100000-N
0000400000-N
0030000000-N

0043000000-N
0050000000-E
0057000000-E
0134000000-E
0196000000-E
0318000000-E
0320000000-E
0335200000-E
0995000000-E
1099500000-E
1099700000-E
1220000000-E
1330000000-E
1489000000-E
1498000000-E
1519000000-E
1575000000-E
1693000000-E
2286000000-N
2367000000-N
2556000000-E
3030000000-E
3150000000-N
3165000000-N

3215000000-N
3628000000-E
3635000000-E
3649000000-E
3656000000-E
4400000000-E
4410000000-E
4445000000-E
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E

800
801
SP

226
226
226
240
270
300
300
305
340
505
505
545
607
610
610
610
620
654
840
840
846
862
862
SP

862
876
876
876
876
1110
1110
1145
1605
1610
1610
1610
1615

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING

BRG APP SUB REG TIER**
(21+94)
GRADING

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
DRAINAGE DITCH EXCAVATION

GEOTEXTILE SOIL STABILIZATION
FND CONDIT MATL MINOR STRS

FND CONDIT GEOTEXTILE
15" DRAINAGE PIPE

PIPE REMOVAL

SHALLOW UNDERCUT

CLASS IV SUBGRD STABILIZATION

INCIDENTAL STONE BASE
INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX

ASPH PLT MIX PVMT REPAIR
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.29 STD
SHOULDER BERM GUTTER
STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS
GR ANCHOR TYPE ##eerreir
(350, TL-2)

GR ANCHOR TYPE Ill

RIP RAP, CLASS |

RIP RAP, CLASS Il

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (BARR)
BARRICADES (TYPE Ill)
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

Lump Sum
Lump Sum
Lump Sum

Lump Sum

1 ACR
50 CY
175 CY
160 SY
6 TON
16 SY
48 LF
22 LF
25 CY
50 TON
50 TON
130 SY
170 TON
140 TON
200 TON
27 TON
25 TON
2 EA

2 EA
60 LF
125 LF
5 EA

4 EA

4 EA

8 TON
71 TON
2 TON
1,342 SY
366 SF
119 SF
88 LF
700 LF
225 TON
10 TON
305 TON
1 ACR

44075.00

7500.00

5075.00

28000.00

1000.00 1000.00
5.00 250.00
12.00 2100.00
2.00 320.00
34.00 204.00
2.00 32.00
30.00 1440.00
10.00 220.00
5.00 125.00
23.00 1150.00
26.00 1300.00
28.00 3640.00
67.87 11537.90
73.32 10264.80
64.57 12914.00
645.00 17415.00
155.00 3875.00
1700.00 3400.00
800.00 1600.00
30.00 1800.00
14.25 1781.25
11.00 55.00
1650.00 6600.00
1350.00 5400.00
37.00 296.00
37.00 2627.00
37.00 74.00
2.00 2684.00
3.80 1390.80
4.95 589.05
11.50 1012.00
2.25 1575.00
35.00 7875.00
39.00 390.00
30.00 9150.00
600.00 600.00

44250.00

4500.00

4300.00

25000.00

100.00 100.00
8.00 400.00
8.25 1443.75
4.00 640.00
35.00 210.00
4.00 64.00
28.00 1344.00
12.00 264.00
6.00 150.00
28.00 1400.00
28.00 1400.00
10.00 1300.00
67.87 11537.90
73.32 10264.80
64.57 12914.00
645.00 17415.00
50.00 1250.00
1350.00 2700.00
500.00 1000.00
50.00 3000.00
14.25 1781.25
11.00 55.00
1650.00 6600.00
1350.00 5400.00
45.00 360.00
45.00 3195.00
45.00 90.00
2.00 2684.00
4.00 1464.00
6.00 714.00
17.00 1496.00
2.25 1575.00
35.00 7875.00
45.00 450.00
35.00 10675.00
600.00 600.00

44000.00

6500.00

7500.00

20000.00

1500.00 1500.00
25.00 1250.00
15.00 2625.00
2.50 400.00
40.00 240.00
2.50 40.00
65.00 3120.00
15.00 330.00
15.00 375.00
30.00 1500.00
45.00 2250.00
28.00 3640.00
64.57 10976.90
73.32 10264.80
67.87 13574.00
645.00 17415.00
155.00 3875.00
1600.00 3200.00
685.00 1370.00
55.00 3300.00
15.68 1960.00
12.10 60.50
1815.00 7260.00
1485.00 5940.00
42.00 336.00
42.00 2982.00
42.00 84.00
2.50 3355.00
4.40 1610.40
6.60 785.40
18.70 1645.60
2.20 1540.00
42.00 9450.00
42.00 420.00
42.00 12810.00
1210.00 1210.00



JAN 17, 2013 09:06 AM
TIP NO B-4719

FED AID NO BRZ-1138(15)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #163 OVER REEDY CREEK ON SR-1138.

CABARRUS
38493.3.1

2:00 PM 5/ 9 021
DEC 18 2012 C203018
0.066 MI

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

0041 6018000000-E 1620 SEED FOR TEMP SEEDING
0042 6021000000-E 1620 FERT FOR TEMP SEEDING
0043 6024000000-E 1622 TEMPORARY SLOPE DRAINS
0044 6029000000-E SP  SAFETY FENCE
0045 6030000000-E 1630 SILT EXCAVATION
0046 6036000000-E 1631 MATTING FOR EROS CONTROL
0047 6037000000-E SP  COIR FIBER MAT
0048 6042000000-E 1632 1/4" HARDWARE CLOTH
0049 6048000000-E SP FLOAT TURBIDITY CURTAIN
0050 6070000000-N 1639 SPECIAL STILLING BASINS
0051 6071010000-E SP  WATTLE
0052 6071012000-E SP COIR FIBER WATTLE
0053 6071020000-E SP  POLYACRYLAMIDE (PAM)
0054 6071030000-E 1640 COIR FIBER BAFFLE
0055 6071050000-E SP " SKIMMER

(1-1/2")
0056 6084000000-E 1660 SEEDING AND MULCHING
0057 6087000000-E 1660 MOWING
0058 6090000000-E 1661 SEED FOR REPAIR SEEDING
0059 6093000000-E 1661 FERT FOR REPAIR SEEDING
0060 6096000000-E 1662 SEED FOR SUPP SEEDING
0061 6108000000-E 1665 FERTILIZER TOPDRESSING
0062 6114500000-N 1667 SPECIALIZED HAND MOWING
0063 6117000000-N SP RESPONSE FOR EROS CONTROL
0064 6126000000-E SP STREAMBANK REFORESTATION

STRUCTURE ITEMS

0065 8017000000-N SP  CM&R TEMP ACCESS *iirteex
(21+94.00-L-)

0066 8021000000-N SP  REMV EXIST STR s
(21+94.00-L-)

0067 8105520000-E 411 3-0"DRILLD PIER IN SOIL

0068 8105620000-E 411 3-0"DRILLD PIER NO SOIL

0069 8111200000-E 411 PERM STL CASING FOR 3' PIER

0070 8113000000-N 411 SID INSPECTIONS

0071 8114000000-N 411 SPT TESTING

0072 8115000000-N 411 CSLTESTING

0073 8121000000-N 412 UNCL STR EXCAV STA *#eex
(21+94.00-L-)

0074 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0075 8210000000-N 422 BRG APPR SLAB *rtconses

(21+94.00-L-)
0076 8217000000-E 425 REINF STEEL (BRIDGE)

50

LB

1.25 TON

200
100
100
1,500
480
150
50
12
45
120
15
75
1

LF
LF
cYy
SY
SY
LF
SY
EA
LF
LF
LB
LF
EA

1 ACR
0.5 ACR

50

LB

0.25 TON

50

LB

0.75 TON
10 MHR

18

EA

0.07 ACR

Lump Sum
Lump Sum

105.5

65

51

1

1

1

Lump Sum

61.6
Lump Sum

22,297

LF
LF
LF
EA
EA
EA

cYy

LB

2.00 100.00
1600.00 2000.00
7.00 1400.00
2.00 200.00
5.00 500.00
1.20 1800.00
2.50 1200.00
3.00 450.00
10.00 500.00
300.00 3600.00
4.00 180.00
4.00 480.00
10.00 150.00
4.00 300.00
800.00 800.00
1675.00 1675.00
35.00 17.50
2.25 112.50
1600.00 400.00
2.00 100.00
1400.00 1050.00
35.00 350.00
125.00 2250.00
21500.00 1505.00
35000.00

37670.00

580.00 61190.00
1230.00 79950.00
295.00 15045.00
1000.00 1000.00
600.00 600.00
2000.00 2000.00
15000.00

825.00 50820.00
11450.00

1.00 22297.00

2.00 100.00
1600.00 2000.00
12.00 2400.00
1.40 140.00
8.00 800.00
1.20 1800.00
2.50 1200.00
5.00 750.00
20.00 1000.00
65.00 780.00
8.00 360.00
5.00 600.00
20.00 300.00
8.00 600.00
900.00 900.00
1675.00 1675.00
35.00 17.50
2.25 112.50
1600.00 400.00
2.00 100.00
1400.00 1050.00
35.00 350.00
15.00 270.00
12000.00 840.00
11000.00

66200.00

483.12 50969.16
1736.13 112848.45
321.05 16373.55
1125.00 1125.00
675.00 675.00
2250.00 2250.00
15000.00

756.37 46592.39
16125.00

0.96 21405.12

8.80 440.00
1650.00 2062.50
26.00 5200.00
3.30 330.00
25.00 2500.00
1.93 2895.00
7.70 3696.00
2.20 330.00
12.00 600.00
550.00 6600.00
6.60 297.00
8.80 1056.00
33.00 495.00
8.80 660.00
1200.00 1200.00
1644.50 1644.50
440.00 220.00
8.80 440.00
2200.00 550.00
6.60 330.00
1320.00 990.00
49.50 495.00
165.00 2970.00
39270.00 2748.90
20000.00

26000.00

1050.00 110775.00
1050.00 68250.00
52.50 2677.50
1575.00 1575.00
1575.00 1575.00
2625.00 2625.00
17185.40

790.14 48672.62
23914.73

1.12 24972.64



JAN 17, 2013 09:06 AM
TIP NO

FED AID NO BRZ-1138(15)

B-4719

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #163 OVER REEDY CREEK ON SR-1138.

CABARRUS
38493.3.1

2:00 PM 6/9 021
DEC 18 2012 C203018
0.066 MI

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

0077
0078
0079
0080

0081
0082
0083
0084
0085

8238000000-E
8364000000-E
8475000000-E
8517000000-E

8608000000-E
8622000000-E
8657000000-N
8762000000-E
8763000000-E

425
450
460
460

876
876
430
430
430

SPIRAL COL REINF STL BRG
HP12X53 PILES

TWO BAR METAL RAIL
11" CONC PARAPET
(1'-2" X 2'-10 3/4")

RIP RAP 11 (2'-0")
GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS
3'-0"X 1'-9"PRESTR SLABS
3'-0" X 2'-0"PRESTR SLABS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

3,344 LB 1.25 4180.00
320 LF 50.00 16000.00
3149 LF 96.45 30372.11
330.52 LF 75.00 24789.00
400 TON 1.00 400.00
440 SY 3.00 1320.00
Lump Sum 9000.00
1,045 LF 120.00 125400.00
770 LF 150.00 115500.00
TOTAL 881439.91

SUB-TOTAL 222456.80

SUB-TOTAL 658983.11

1.78 5952.32

39.80 12736.00
121.04 38115.50
63.752 21071.31

0.50 200.00

2.20 968.00
6915.00

116.06 121282.70
142.20 109494.00
TOTAL 887705.20
SUB-TOTAL 210406.70
SUB-TOTAL 677298.50

3.10 10366.40

68.00 21760.00
150.00 47235.00
40.10 13253.85

42.00 16800.00

2.50 1100.00
7500.00

104.76 109474.20
130.35 100369.50
TOTAL 925526.34
SUB-TOTAL 249444.50
SUB-TOTAL 676081.84



JAN 17, 2013 09:06 AM
TIP NO

FED AID NO BRZ-1138(15)

B-4719

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #163 OVER REEDY CREEK ON SR-1138.

CABARRUS

38493.3.1

2:00 PM 719 021
DEC 18 2012 C203018
0.066 MI

COUNTRY BOY LANDSCAPING INC

BOGGS PAVING, INC.

BLYTHE CONSTRUCTION, INC.

HARMONY, NC MONROE, NC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 45000.00 48200.00 45000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 5200.00 5000.00 10000.00
0003 0030000000-N SP (BzFiGg,:)PP SUB REG TIER** Lump Sum 7800.00 20000.00 6000.00
+
0004 0043000000-N 226 GRADING Lump Sum 48000.00 66000.00 55000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 4500.00 4500.00 100.00 100.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 50 CY 12.00 600.00 30.00 1500.00 22.00 1100.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 175 CY 5.00 875.00 14.00 2450.00 8.00 1400.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 160 SY 2.25 360.00 4.00 640.00 3.00 480.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 6 TON 40.00 240.00 25.00 150.00 28.00 168.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 16 SY 4.50 72.00 2.00 32.00 3.00 48.00
0011 0335200000-E 305 15" DRAINAGE PIPE 48 LF 42.00 2016.00 50.00 2400.00 30.00 1440.00
0012 0995000000-E 340 PIPE REMOVAL 22 LF 10.00 220.00 15.00 330.00 13.00 286.00
0013 1099500000-E 505 SHALLOW UNDERCUT 25 CY 5.00 125.00 60.00 1500.00 6.00 150.00
0014 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 50 TON 30.00 1500.00 25.00 1250.00 23.00 1150.00
0015 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 30.00 1500.00 45.00 2250.00 26.00 1300.00
0016 1330000000-E 607 INCIDENTAL MILLING 130 SY 10.00 1300.00 10.00 1300.00 40.00 5200.00
0017 1489000000-E 610 ASP CONC BASE CRS B25.0B 170 TON 75.00 12750.00 70.00 11900.00 80.00 13600.00
0018 1498000000-E 610 ASP CONC INTR CRS 119.0B 140 TON 75.00 10500.00 70.00 9800.00 80.00 11200.00
0019 1519000000-E 610 ASP CONC SURF CRS S9.5B 200 TON 85.00 17000.00 80.00 16000.00 80.00 16000.00
0020 1575000000-E 620 ASP FOR PLANT MIX 27 TON 675.00 18225.00 575.00 15525.00 615.00 16605.00
0021 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 25 TON 150.00 3750.00 170.00 4250.00 100.00 2500.00
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1250.00 2500.00 2200.00 4400.00 1200.00 2400.00
0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 1000.00 2000.00 400.00 800.00 500.00 1000.00
0024 2556000000-E 846 SHOULDER BERM GUTTER 60 LF 35.00 2100.00 23.00 1380.00 70.00 4200.00
0025 3030000000-E 862 STL BM GUARDRAIL 125 LF 14.25 1781.25 14.25 1781.25 14.25 1781.25
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 11.00 55.00
0027 3165000000-N SP gEOA’;l'(L:Hz?R TYPE ixwieionx 4 EA 1650.00 6600.00 1650.00 6600.00 1650.00 6600.00
0028 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1350.00 5400.00 1350.00 5400.00 1350.00 5400.00
0029 3628000000-E 876 RIP RAP, CLASS| 8 TON 75.00 600.00 50.00 400.00 55.00 440.00
0030 3635000000-E 876 RIP RAP, CLASSIII 71 TON 44.00 3124.00 50.00 3550.00 55.00 3905.00
0031 3649000000-E 876 RIP RAP, CLASS B 2 TON 75.00 150.00 125.00 250.00 50.00 100.00
0032 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,342 SY 0.50 671.00 3.00 4026.00 3.00 4026.00
0033 4400000000-E 1110 WORK ZONE SIGNS (STAT) 366 SF 4.18 1529.88 3.80 1390.80 15.00 5490.00
0034 4410000000-E 1110 WORK ZONE SIGNS (BARR) 119 SF 5.45 648.55 4.95 589.05 10.00 1190.00
0035 4445000000-E 1145 BARRICADES (TYPE Il 88 LF 12.65 1113.20 11.50 1012.00 22.00 1936.00
0036 6000000000-E 1605 TEMPORARY SILT FENCE 700 LF 2.10 1470.00 2.25 1575.00 3.00 2100.00
0037 6006000000-E 1610 EROS CONTRL STONE CL A 225 TON 25.00 5625.00 44.00 9900.00 45.00 10125.00
0038 6009000000-E 1610 EROS CONTRL STONE CL B 10 TON 75.00 750.00 55.00 550.00 50.00 500.00
0039 6012000000-E 1610 SEDIMENT CONTROL STONE 305 TON 34.00 10370.00 45.00 13725.00 40.00 12200.00
0040 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 1000.00 1000.00 1000.00 1000.00 600.00 600.00



JAN 17, 2013 09:06 AM
TIP NO B-4719

FED AID NO BRZ-1138(15)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #163 OVER REEDY CREEK ON SR-1138.

CABARRUS
38493.3.1

2:00 PM

DEC 18 2012
0.066 MI

8/9 021

C203018

COUNTRY BOY LANDSCAPING INC

BOGGS PAVING, INC.

BLYTHE CONSTRUCTION, INC.

HARMONY, NC MONROE, NC CHARLOTTE, NC
0041 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 5.00 250.00 7.00 350.00 2.00 100.00
0042 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 1000.00 1250.00 1800.00 2250.00 1600.00 2000.00
0043  6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 1.00 200.00 14.00 2800.00 15.00 3000.00
0044 6029000000-E SP SAFETY FENCE 100 LF 2.00 200.00 5.00 500.00 3.00 300.00
0045 6030000000-E 1630 SILT EXCAVATION 100 CY 10.00 1000.00 55.00 5500.00 11.00 1100.00
0046 6036000000-E 1631 MATTING FOR EROS CONTROL 1,500 SY 1.50 2250.00 1.75 2625.00 2.60 3900.00
0047 6037000000-E SP COIR FIBER MAT 480 SY 6.00 2880.00 2.00 960.00 2.50 1200.00
0048 6042000000-E 1632 1/4" HARDWARE CLOTH 150 LF 10.00 1500.00 5.00 750.00 2.00 300.00
0049 6048000000-E SP FLOAT TURBIDITY CURTAIN 50 SY 25.00 1250.00 35.00 1750.00 52.89 2644.50
0050 6070000000-N 1639 SPECIAL STILLING BASINS 12 EA 50.00 600.00 250.00 3000.00 145.51 1746.12
0051 6071010000-E SP WATTLE 45 LF 10.00 450.00 8.00 360.00 12.23 550.35
0052 6071012000-E SP COIR FIBER WATTLE 120 LF 10.00 1200.00 8.00 960.00 12.15 1458.00
0053 6071020000-E SP POLYACRYLAMIDE (PAM) 15 LB 15.00 225.00 30.00 450.00 15.00 225.00
0054 6071030000-E 1640 COIR FIBER BAFFLE 75 LF 10.00 750.00 23.00 1725.00 12.15 911.25
0055 6071050000-E SP (1 ls/;[;\AMER 1 EA 925.00 925.00 1700.00 1700.00 800.00 800.00
0056 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 1350.00 1350.00 1695.00 1695.00 1675.00 1675.00
0057 6087000000-E 1660 MOWING 0.5 ACR 50.00 25.00 300.00 150.00 35.00 17.50
0058 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 1.00 50.00 8.00 400.00 2.25 112.50
0059 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 400.00 100.00 2000.00 500.00 1600.00 400.00
0060 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 1.00 50.00 6.00 300.00 2.00 100.00
0061 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 400.00 300.00 1500.00 1125.00 1400.00 1050.00
0062 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 18.00 180.00 45.00 450.00 35.00 350.00
0063 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 1.00 18.00 150.00 2700.00 15.00 270.00
0064 6126000000-E SP STREAMBANK REFORESTATION 0.07 ACR 12500.00 875.00 5000.00 350.00 4000.00 280.00
STRUCTURE ITEMS
0065 8017000000-N SP  CM&R TEMP ACCESS itk Lump Sum 35000.00 7500.00 15000.00
(21+94.00-L-)
0066 8021000000-N SP  REMV EXIST STR itk Lump Sum 50000.00 56900.00 20000.00
(21+94.00-L-)
0067 8105520000-E 411 3-0"DRILLD PIER IN SOIL 1055 LF 742.00 78281.00 742.00 78281.00 850.00 89675.00
0068 8105620000-E 411 3-0"DRILLD PIER NO SOIL 65 LF 742.00 48230.00 742.00 48230.00 1150.00 74750.00
0069 8111200000-E 411 PERM STL CASING FOR 3' PIER 51 LF 111.00 5661.00 111.00 5661.00 120.00 6120.00
0070 8113000000-N 411 SID INSPECTIONS 1 EA 500.00 500.00 500.00 500.00 500.00 500.00
0071 8114000000-N 411 SPT TESTING 1 EA 500.00 500.00 500.00 500.00 500.00 500.00
0072 8115000000-N 411 CSLTESTING 1 EA 2000.00 2000.00 2000.00 2000.00 2000.00 2000.00
0073 8121000000-N 412 UNCL STR EXCAV STA #ek Lump Sum 25000.00 10000.00 10000.00
(21+94.00-L-)
0074 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 61.6 CY 1100.00 67760.00 900.00 55440.00 1000.00 61600.00
0075 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 21850.00 25000.00 15000.00
(21+94.00-L-)
0076 8217000000-E 425 REINF STEEL (BRIDGE) 22,297 LB 1.00 22297.00 1.00 22297.00 0.75 16722.75



JAN 17, 2013 09:06 AM
TIP NO

FED AID NO BRZ-1138(15)

B-4719

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #163 OVER REEDY CREEK ON SR-1138.

CABARRUS
38493.3.1

2:00 PM 9/ 9 021
DEC 18 2012 C203018
0.066 MI

COUNTRY BOY LANDSCAPING INC

BOGGS PAVING, INC.

BLYTHE CONSTRUCTION, INC.

HARMONY, NC MONROE, NC CHARLOTTE, NC

0077 8238000000-E 425 SPIRAL COL REINF STL BRG 3,344 LB 1.50 5016.00 2.25 7524.00 1.50 5016.00
0078 8364000000-E 450 HP12X53 PILES 320 LF 50.00 16000.00 85.00 27200.00 50.00 16000.00
0079 8475000000-E 460 TWO BAR METAL RAIL 3149 LF 125.00 39362.50 124.75 39283.78 120.00 37788.00
0080 8517000000-E 460 1'-*"X****"CONC PARAPET 330.52 LF 80.00 26441.60 36.45 12047.45 80.00 26441.60

(1'-2" X 2'-10 3/4")
0081 8608000000-E 876 RIP RAP I (2'-0") 400 TON 49.00 19600.00 55.00 22000.00 20.00 8000.00
0082 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 440 SY 2.25 990.00 2.00 880.00 3.00 1320.00
0083 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6350.00 11000.00 10000.00
0084 8762000000-E 430 3-0"X 1'-9"PRESTR SLABS 1,045 LF 125.00 130625.00 125.00 130625.00 160.00 167200.00
0085 8763000000-E 430 3'-0"X2'-0"PRESTR SLABS 770 LF 150.00 115500.00 156.00 120120.00 180.00 138600.00

CONTRACT TOTAL TOTAL 959363.98 TOTAL 989700.33 TOTAL 999498.82

ROADWAY ITEMS SUB-TOTAL 242399.88 SUB-TOTAL 306711.10 SUB-TOTAL 277265.47

STRUCTURE ITEMS SUB-TOTAL 716964.10 SUB-TOTAL 682989.23 SUB-TOTAL 722233.35

BIDDERS IN ORDER CONTRACT TOTAL

TCB BUILDERS, LLC 1 817757.34

APPLE TUCK & ASSOCIATES, INC. 2 872424.80

DELLINGER, INC. 3 879990.96

DANE CONSTRUCTION, INC. 4 881439.91

SMITH-ROWE, LLC 5 887705.20

J. T. RUSSELL & SONS, INC. 6 925526.34

COUNTRY BOY LANDSCAPING INC 7 959363.98

BOGGS PAVING, INC. 8 989700.33

BLYTHE CONSTRUCTION, INC. 9 999498.82



JAN 17, 2013 09:06 AM GASTON

TIP NO B-4753 38525.3.1 2:00 PM 1/ 3 022
DEC 18 2012 C202814
FED AID NO BRSTP-2439(1) 0.099 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE OVER DUHART'S CREEK AND APPROACHES ON SR-2439 (LOWELL BETHESDA RD).

DANE CONSTRUCTION, INC. BLYTHE DEVELOPMENT CO.

MOORESVILLE, NC

CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 38320.00 44000.00
0002 0030000000-N SP  BRG APP SUB REG TIER* Lump Sum 9975.00 33000.00
(23+51.50)
0003 0043000000-N 226 GRADING Lump Sum 60000.00 28000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 2000.00 2000.00
0005 0134000000-E 240 DRAINAGE DITCH EXCAVATION 55 CY 25.00 1375.00 10.00 550.00
0006 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 500 SY 2.15 1075.00 1.60 800.00
0007 0335200000-E 305 15" DRAINAGE PIPE 36 LF 30.00 1080.00 33.00 1188.00
0008 0335300000-E 305 18" DRAINAGE PIPE 208 LF 32.00 6656.00 34.00 7072.00
0009 0448200000-E 310 15"RCP CULV CLASS IV 44 LF 32.00 1408.00 34.00 1496.00
0010 0582000000-E 310 15"CS PIPE CULV 0.064" 40 LF 25.00 1000.00 44.00 1760.00
0011 0636000000-E 310 *" CS ELBOW **+" THICK 2 EA 225.00 450.00 525.00 1050.00
(15", 0.064")
0012 0995000000-E 340 PIPE REMOVAL 225 LF 10.00 2250.00 15.00 3375.00
0013 1099500000-E 505 SHALLOW UNDERCUT 175 CY 10.00 1750.00 12.00 2100.00
0014 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 350 TON 25.00 8750.00 25.00 8750.00
0015 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 25.00 5000.00 28.00 5600.00
0016 1330000000-E 607 INCIDENTAL MILLING 125 sY 15.00 1875.00 23.00 2875.00
0017 1489000000-E 610 ASP CONC BASE CRS B25.0B 295 TON 50.00 14750.00 58.00 17110.00
0018 1498000000-E 610 ASP CONC INTR CRS 119.0B 230 TON 50.00 11500.00 67.86 15607.80
0019 1519000000-E 610 ASP CONC SURF CRS S9.5B 245 TON 50.00 12250.00 56.00 13720.00
0020 1575000000-E 620 ASP FOR PLANT MIX 40 TON 625.00 25000.00 725.00 29000.00
0021 2022000000-E 815 SUBDRAIN EXCAVATION 56 CY 15.00 840.00 23.00 1288.00
0022 2033000000-E 815 SUBDRAIN FINE AGGREGATE 42 cy 25.00 1050.00 69.00 2898.00
0023 2044000000-E 815 6" PERF SUBDRN PIPE 250 LF 8.00 2000.00 9.00 2250.00
0024 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 350.00 350.00 320.00 320.00
0025 2077000000-E 815 6" OUTLET PIPE 6 LF 25.00 150.00 24.00 144.00
0026 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 1375.00 4125.00 1125.00 3375.00
0027 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 575.00 1725.00 495.00 1485.00
0028 2556000000-E 846 SHOULDER BERM GUTTER 20 LF 40.00 800.00 37.00 740.00
0029 3030000000-E 862 STL BM GUARDRAIL 875 LF 14.00 1225.00 19.00 1662.50
0030 3045000000-E 862 SBGR SHOP CURVED 50 LF 15.00 750.00 20.00 1000.00
0031 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 15.00 75.00
0032 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 425.00 425.00 625.00 625.00
0033 3270000000-N SP GR ANCHOR TYPE 350 3 EA 1825.00 5475.00 2000.00 6000.00
0034 3317000000-N 862 GR ANCHOR TYPE B-77 4 EA 1425.00 5700.00 1650.00 6600.00
0035 3628000000-E 876 RIP RAP, CLASS | 185 TON 35.00 6475.00 45.00 8325.00
0036 3635000000-E 876 RIP RAP, CLASS Il 50 TON 40.00 2000.00 54.00 2700.00
0037 3649000000-E 876 RIP RAP, CLASS B 10 TON 45.00 450.00 49.00 490.00
0038 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,015 SY 2.15 2182.25 2.40 2436.00
0039  4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 100 LF 4.95 495.00 6.75 675.00

0040 4096000000-N 904 SIGN ERECTION, TYPE D 3 EA 95.00 285.00 116.00 348.00



JAN 17, 2013 09:06 AM GASTON

TIP NO B-4753 38525.3.1 2:00 PM 2/3 022
DEC 18 2012 C202814
FED AID NO BRSTP-2439(1) 0.099 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE OVER DUHART'S CREEK AND APPROACHES ON SR-2439 (LOWELL BETHESDA RD).

DANE CONSTRUCTION, INC. BLYTHE DEVELOPMENT CO.

MOORESVILLE, NC CHARLOTTE, NC

0041 4102000000-N 904 SIGN ERECTION, TYPE E 4 EA 55.00 220.00 81.00 324.00
0042 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 1 EA 100.00 100.00 120.00 120.00
0043 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 10 EA 1.00 10.00 6.00 60.00
0044 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 1 EA 1.00 1.00 6.00 6.00
0045 4400000000-E 1110 WORK ZONE SIGNS (STAT) 374 SF 4.00 1496.00 5.00 1870.00
0046 4410000000-E 1110 WORK ZONE SIGNS (BARR) 104 SF 6.50 676.00 6.00 624.00
0047 4430000000-N 1130 DRUMS 12 EA 38.50 462.00 75.00 900.00
0048 4445000000-E 1145 BARRICADES (TYPE Il 104 LF 17.50 1820.00 20.00 2080.00
0049 4810000000-E 1205 PAINT PVMT MARKINGS 4" 4,200 LF 0.49 2058.00 0.50 2100.00
0050 6000000000-E 1605 TEMPORARY SILT FENCE 915 LF 2.25 2058.75 2.00 1830.00
0051 6006000000-E 1610 EROS CONTRL STONE CL A 160 TON 35.00 5600.00 45.00 7200.00
0052 6009000000-E 1610 EROS CONTRL STONE CL B 285 TON 35.00 9975.00 45.00 12825.00
0053 6012000000-E 1610 SEDIMENT CONTROL STONE 185 TON 30.00 5550.00 48.00 8880.00
0054 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 500.00 500.00 650.00 650.00
0055 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 2.25 112.50 4.25 212.50
0056 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1600.00 400.00 2600.00 650.00
0057 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 12.00 2400.00 10.00 2000.00
0058 6029000000-E SP SAFETY FENCE 100 LF 1.40 140.00 2.00 200.00
0059 6030000000-E 1630 SILT EXCAVATION 130 CY 10.00 1300.00 10.00 1300.00
0060 6036000000-E 1631 MATTING FOR EROS CONTROL 1,500 SY 1.20 1800.00 1.60 2400.00
0061 6037000000-E SP COIR FIBER MAT 80 SY 3.25 260.00 7.50 600.00
0062 6038000000-E SP PERM SOIL REINF MAT 150 SY 4.00 600.00 7.50 1125.00
0063 6042000000-E 1632 1/4" HARDWARE CLOTH 170 LF 6.50 1105.00 8.00 1360.00
0064 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 475.00 1900.00 440.00 1760.00
0065 6071020000-E SP POLYACRYLAMIDE (PAM) 80 LB 7.00 560.00 17.50 1400.00
0066 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 1600.00 2400.00 2200.00 3300.00
0067 6087000000-E 1660 MOWING 0.5 ACR 35.00 17.50 80.00 40.00
0068 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 2.25 112.50 5.75 287.50
0069 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1600.00 400.00 2200.00 550.00
0070 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.00 100.00 4.25 212.50
0071 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 1400.00 1050.00 1600.00 1200.00
0072 6114500000-N 1667 SPECIALIZED HAND MOWING 20 MHR 25.00 500.00 55.00 1100.00
0073 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 125.00 2250.00 125.00 2250.00

STRUCTURE ITEMS
0074 8021000000-N SP  REMV EXIST STR **tiketkk Lump Sum 32755.00 32000.00
(23+51.50-L-)

0075 8105520000-E 411 3'-0"DRILLD PIER IN SOIL 9 LF 1100.00 9900.00 800.00 7200.00
0076 8105620000-E 411 3'-0"DRILLD PIER NO SOIL 18 LF 2625.00 47250.00 1500.00 27000.00
0077 8111200000-E 411 PERM STL CASING FOR 3' PIER 9 LF 65.00 585.00 175.00 1575.00

0078 8113000000-N 411 SID INSPECTIONS 1 EA 300.00 300.00 900.00 900.00



JAN 17, 2013 09:06 AM GASTON

TIP NO B-4753 38525.3.1 2:00 PM 3/3 022
DEC 18 2012 C202814
FED AID NO BRSTP-2439(1) 0.099 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE OVER DUHART'S CREEK AND APPROACHES ON SR-2439 (LOWELL BETHESDA RD).

DANE CONSTRUCTION, INC. BLYTHE DEVELOPMENT CO.
MOORESVILLE, NC CHARLOTTE, NC
0079 8114000000-N 411 SPT TESTING 1 EA 300.00 300.00 2500.00 2500.00
0080 8115000000-N 411 CSL TESTING 1 EA 2500.00 2500.00 2100.00 2100.00
0081 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 18695.00 32000.00
(23+51.50-L-)
0082 8147000000-E 420 REINF CONCRETE DECK SLAB 4,090 SF 29.05 118814.50 33.00 134970.00
0083 8161000000-E 420 GROOVING BRIDGE FLOORS 4,581 SF 0.80 3664.80 1.00 4581.00
0084 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 52.2 CY 1175.00 61335.00 1175.00 61335.00
0085 8210000000-N 422 BRG APPR SLAB #*tikkikix Lump Sum 22215.00 39000.00
(23+51.50-L-)

0086 8217000000-E 425 REINF STEEL (BRIDGE) 11,372 LB 1.00 11372.00 1.00 11372.00
0087 8238000000-E 425 SPIRAL COL REINF STL BRG 846 LB 1.25 1057.50 2.50 2115.00
0088 8262000000-E 430 45"PRESTR CONCRETE GIRDR 481 LF 180.00 86580.00 250.00 120250.00
0089 8364000000-E 450 HP12X53 PILES 215 LF 65.30 14039.50 71.00 15265.00
0090 8503000000-E 460 CONCRETE BARRIER RAIL 242.67 LF 59.00 14317.53 70.00 16986.90
0091 8608000000-E 876 RIP RAP Il (2'-0") 490 TON 46.30 22687.00 40.00 19600.00
0092 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 545 SY 2.75 1498.75 2.50 1362.50
0093 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7500.00 7500.00
CONTRACT TOTAL TOTAL 766422.08 TOTAL 863519.20
ROADWAY ITEMS SUB-TOTAL 289055.50 SUB-TOTAL 323906.80
STRUCTURE ITEMS SUB-TOTAL 477366.58 SUB-TOTAL 539612.40

BIDDERS IN ORDER CONTRACT TOTAL

DANE CONSTRUCTION, INC. 1 766422.08

BLYTHE DEVELOPMENT CO. 2 863519.20



JAN 17, 2013 09:06 AM
TIP NO 1-56322

FED AID NO STATE FUNDED, IMS-040-1(240)15
PAVEMENT REHABILITATION.
I-40 FROM MP-14.8 TO MP-20.5 AND 1 SECTION OF SECONDARY ROAD

HAYWOOD

14CR.20441.9, 47041.3.1

2:00 PM

DEC 18 2012
8.610 MI

1/ 2

025

C203137

HARRISON CONSTRUCTION
COMPANY DIVISION OF
APAC-ATLANTIC INC
KNOXVILLE, TN

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION
0002 0996000000-N 350 PIPE CLEAN-OUT
0003 1297000000-E 607 MILL ASP PVMT *" DTH
(1-1/2)
0004 1297000000-E 607 MILL ASP PVMT *+" DTH
3"
0005 1297000000-E 607 fvllL)L ASP PVMT *+ DTH
(4-1/2")
0006 1498000000-E 610 ASP CONC INTR CRS 119.08
0007 1508000000-E 610 ASP CONC INTR CRS [19.0D
0008 1519000000-E 610 ASP CONC SURF CRS S9.5B
0009 1524200000-E 610 ASP CONC SURF CRS S9.5D
0010 1525100000-E SP  ASP CONC SURF CRS SF9.5A LEVEL
0011 1575000000-E 620 ASP FOR PLANT MIX
0012 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX
0013 1662000000-E 650 OG ASP FRICT FC-1 MOD
0014 1840000000-E 665 MILLED RUMBLE STRIPS
0015 2995000000-N SP  GENERIC DRAINAGE ITEM (EA)
DRAINAGE STRUCTURE CLEAN-OUT
0016 4400000000-E 1110 WORK ZONE SIGNS (STAT)
0017 4405000000-E 1110 WORK ZONE SIGNS (PORT)
0018 4415000000-N 1115 FLASHING ARROW BOARD
0019  4420000000-N 1120 PORTABLE CHANGE MSG SIGN
0020 4430000000-N 1130 DRUMS
0021 4480000000-N 1165 TMA
0022 4516000000-N 1180 SKINNY DRUM
0023 4685000000-E 1205 THERMO PVT MKG LINES 4"90
0024 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS
0025 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS
0026 4702000000-E 1205 12"WIDE THERMO 120 MILS
0027 4721000000-E 1205 THERMO PVT MKG CHARACTER 120
0028 4725000000-E 1205 THERMO PVT SYMBOL 90MILS
0029 4810000000-E 1205 PAINT PVMT MARKINGS 4"
0030 4815000000-E 1205 PAINT PVMT MARKINGS 6"
0031 4825000000-E 1205 PAINT PVMT MARKINGS 12"
0032  4835000000-E 1205 PAINT PVT MKG LINES 24"
0033  4905000000-N 1253 SNOWPLB PVMT MRKER
0034 4960000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA)
ALUMINUM CORRUGATED DELINEATOR
0035 5255000000-N 1413 PORTABLE LIGHTING

CONTRACT TOTAL

Lump Sum
20 EA
111,411 SY

1,557 SY
173,888 SY

293 TON
31,188 TON
13,327 TON
16,154 TON

1,439 TON
2,320 TON
1,664 TON
12,168 TON
120,384 LF
20 EA

421 SF

400 SF

2 EA

5 EA

200 EA

2 EA

1,550 EA
10,203 LF
131,328 LF
15,048 LF
1,418 LF
96 EA

6 EA
141,968 LF
153,648 LF
1,200 LF
200 LF
1,035 EA
150 EA

Lump Sum

428500.00

1400.00 28000.00
2.10 233963.10
2.45 3814.65
2.60 452108.80
72.00 21096.00
57.00 1777716.00
64.50 859591.50
57.00 920778.00
66.00 94974.00
635.00 1473200.00
679.00 1129856.00
55.80 678974.40
0.20 24076.80
600.00 12000.00
13.00 5473.00
13.00 5200.00
6000.00 12000.00
7500.00 37500.00
42.00 8400.00
25000.00 50000.00
2.00 3100.00
0.50 5101.50
0.68 89303.04
0.90 13543.20
1.45 2056.10
100.00 9600.00
125.00 750.00
0.23 32652.64
0.24 36875.52
0.50 600.00
3.00 600.00
26.00 26910.00
40.00 6000.00
93400.00

TOTAL 8577714.25



JAN 17, 2013 09:06 AM
TIP NO 1-56322

FED AID NO STATE FUNDED, IMS-040-1(240)15
PAVEMENT REHABILITATION.
I-40 FROM MP-14.8 TO MP-20.5 AND 1 SECTION OF SECONDARY ROAD

HAYWOOD
14CR.20441.9, 47041.3.1

2:00 PM

DEC 18 2012
8.610 MI

2/ 2

025

C203137

ROADWAY ITEMS

BIDDERS IN ORDER

HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

SUB-TOTAL 8577714.25
CONTRACT TOTAL

8577714.25



JAN 17, 2013 09:06 AM
TIP NO U-2925

FEDAID NO STP-0918(16)
DESIGN BUILD.

FORSYTH
34892.2.2

SALEM CREEK CONNECTOR FROM SR-4326 (RAMS DR - FORMERLY STADIUM DR) TO SR-4325 (MARTIN LUTHER KING JR DR).

2:00 PM 1/1 026
DEC 18 2012 C202933
1.094 Mi

BLYTHE CONSTRUCTION, INC.

SHIRLEY CONTRACTING CO. LLC

THE LANE CONSTRUCTION CORP

CHARLOTTE, NC LORTON, VA CHESHIRE, CT
ROADWAY ITEMS
0001 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 68925000.00 91677000.00 96887000.00
DESIGN AND CONSTRUCTION
CONTRACT TOTAL TOTAL 68925000.00 TOTAL 91677000.00 TOTAL 96887000.00
ROADWAY ITEMS SUB-TOTAL 68925000.00 SUB-TOTAL 91677000.00 SUB-TOTAL 96887000.00
BIDDERS IN ORDER CONTRACT TOTAL
BLYTHE CONSTRUCTION, INC. 1 68925000.00
ki SHIRLEY CONTRACTING CO. LLC 2 91677000.00
** BID EXECUTED IMPROPERLY
** INAPPROPRIATE TITLE
THE LANE CONSTRUCTION CORP 3 96887000.00

* DENOTES IRREGULAR BID



